
COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South and West Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

THE WHOLE OF THIS BILL IS PROVISIONAL

CLASS A: GENERAL ITEMS

Contractual Requirements

A11 Performance Security Sum 1

A12*.1 Insurance of Works and Contractor's Equipment Sum 1

A12*.2 Third Party Insurance (including Employer's Property) Sum 1

A12*.3 Insurance against Accident to Workmen (WIBA) Sum 1

Specified Requirements

A211.1 Provide 1 No. fully furnished rented or hired Resident Engineer's office with 
space of not less than 200 square metres; Furnished as per list of minimum 
furniture in the contract specifications and as may otherwise be directed by 
the Engineer. 

month 25

A211.2 Provide maintenance and attendance of the Resident Engineer's Office as 
per the specification  and directed by the Resident Engineer. 

month 25

A213 Provide 1 No. fully furnished residential accomondation for the Resident 
Engineer. Minimum 3 bedroomed self contained house of plinth area not less 
than 150m2 and as may otherwise be directed by the Engineer. Furnished as 
per list of minimum furniture in the contract specifications (101 (f)) and as 
may otherwise be directed by the Engineer. 

month 25

A213.1 Ditto but 2No. houses each of area not less than 100m2 for Assistant Resident 
Engineers.

month 25

A213.2 Ditto but 4No. Houses each of area not less than 80m2 for 3No. Resident 
Engineer's Staff - 3No. Inspectors and 1No. Engineering Surveyor.

month 25

Services for Contract Administrators

A221.1 Allow a P.C. Sum of KES. 27,000,000 for supply of 3No. (Three) new 4WD 
Vehicles, Toyota Fortuner or approved equivalent, including road license, 
number plate, etc. The vehicles to revert to Employer after completion of 
contract. Minimum specifications include but not limited to the following:
• Engine - 3.0 litres Turbo Diesel
• Immobiliser and Alarm System
• Fuel tank capacity between 80 litres and 100 litres

PC 3 9,000,000.00 27,000,000.00

A221.2 Ditto but KES.14,000,000 for the supply of 2No. (two) new 4WD double cab 
Toyota Pickaup or approved equivalent pick-up vehicle of engine capacity 
larger than 2755cc and as may be directed by the Engineer.  Ownership to 
revert to the Employer upon completion of contract.

PS 2 7,000,000.00 14,000,000.00

A221.3 Allow a provisional sum of KES. 6,150,000/- for provision of comprehensive 
insurance cover for for 3 years for each of the 5 No. vehicles under items 
A221.1 and A221.2 above.

PS 3 2,050,000.00 6,150,000.00

A221.4 Allow a provisional sum of KES.2,000,000/- for repair and Rehabilitation of 
Employers Vehicles to be utilised by the Employers Project Staff

PS 1 2,000,000.00 2,000,000.00

 
A221.5 Include percentage of items (A221.1, A221.2, A221.3, and A221.4) for profit, 

administration etc.
%

A221.6 Allow for the fuel, maintenance, running and servicing of the vehicles under 
items A221.1 and A221.2 above. A minimum of 100 km per day per vehicle

veh-month 180

A221.7 Provide alternative transport to Resident Engineer's staff before the 
acquisition of items A221.1 and A221.2 above. Vehicles to be as good as new 
and be equivalent to the vehicles in Item A221.1 and A221.2. Rate includes 
fuel, maintenance, running, servicing and insurance. 

veh-month 12

BILL No. 1 - PRELIMINARIES AND GENERAL
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South and West Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 1 - PRELIMINARIES AND GENERAL

A222.1 Provide monthly internet services to the Resident Engineer's Office. Internet 
services to office equivalent to Safaricom Fibre - Diamond package of 
100Mbps or as may otherwise be directed by the Engineer. 

month 25

A222.2 Allow provisional sum of  KES.30,000 per month for call airtime and internet 
data bundles to the Resident Engineer's Staff and CWWDA Project 
Management Staff mobile phones or as may otherwise be directed by the 
Engineer. 

month 25 30,000.00 750,000.00

A222.3 Include percentage of item A222.2 for profit, administration etc. %

A231.1 Provide a digital camera for the exclusive use of the Resident Engineer as a 
Nikon D3500 DSLR Camera with 18-55mm Lens inclusive of bag or similar 
equivalent. Camera to revert to Employer upon completion of contract.

nr 1

A231.2 Provide and connect in the Resident Engineer's office a "GENUINE" branded 
desktop computer with rating Intel core i7 11th Generation 16GB Ram, DDR4 
and hard disc of minimum 512SSD and a processor capacity of minimum 
4.7GHz; with a dedicated graphics card of mimimum 4GB, including 
Software. "GENUINE" Windows 11 Operating System, 64 bit and MS office 
2021 Professional Plus; complete with one year warranty. Computer and 
printer to be used by the Engineer's staff and will revert to Employer upon 
completion of contract.

nr 4

A231.3 Ditto but a "GENUINE" Laptop Computer; Core i7 11th Generation 2.6GHz 
1TB+500GB SSD+16GB, 15.6″ (1920×1080) BT WIN11 Webcam NVIDIA® 
GTX 1650 4096MB; with a dedicated graphics card of minimum 4 GB.

nr 3

A231.4 Provide "GENUINE" heavy duty printer with wireless capability, that is able to 
Print, Copy, Scan and Fax as Kyocera TASKalfa 2552ci or similar equivalent. 
Printer to be used exclusively by the Resident Engineer and revert to 
Contractor upon completion of contract. 

nr 1

A231.5 Provide Handheld GPS for the Resident Engineer's use as Garmin 
GPSMAP® 78sc Handheld or similar.  GPS to revert to the Employer upon 
completion of contract.

nr 1

A233 Equipment for use by the Resident Engineer's staff. Surveying equipment as 
specified in the specifications for the duration of the contract. Equipment 
reverts to Contractor at the end of the contract.

month 25

Attendance upon the Resident Engineer's staff

A241 Provisional sum of KES. 30,000 per month for each of the 4 No. qualified 
drivers; each of 5 years plus driving experience, include all possibilities of 
overtime, accommodation etc necessary for the drivers to perform their 
duties.   

PS 1 3,000,000.00 3,000,000.00

A242.1 DITTO but KES. 15,000 per month for each of the 6 No. chainmen. PS 1 2,250,000.00 2,250,000.00

A242.2 DITTO but KES. 35,000 per month for the 1 No. office secretary/receptionist.    PS 1 875,000.00 875,000.00

A242.3 DITTO but KES. 15,000 per month for each of the 2 No. surbodinate staff as 
office cleaner/tea person, and office messenger.    

PS 1 750,000.00 750,000.00

A242.4 DITTO but KES. 45,000 for each of the 3No. qualified data clerks for the 
exclusive assistance to the Resident Engineer, for GIS mapping, location, and 
enumeration of consumer water connections and identification and mapping 
of tertiary pipelines in conjunction with MOWASSCO.

PS 1 3,375,000.00 3,375,000.00

A242.5 DITTO but KES. 25,000 per month for the 3No. Civil / Water Engineering 
Interns.

PS 1 1,875,000.00 1,875,000.00

A242.6 DITTO but KES. 25,000 per month for the 3No. Environmentalist, HR, Finance 
Interns

PS 1 1,875,000.00 1,875,000.00

A242.7 DITTO but KES 45,000 per month for the 1No. Sociologist seconded to the 
project by the Employer (CWWDA).

PS 1 1,125,000.00 1,125,000.00

A242.8 Include percentage of items (A241, A242.1, A242.2, A242.3, A242.4, A242.5, 
A242.6 and A242.7) for profit, administration etc.

%

Sum Carried forward from previous page

Page total carried forward to next page

October 2022 Page 2 of 406



COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South and West Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 1 - PRELIMINARIES AND GENERAL

Testing of Materials and Works

A25*.1 Allow a sum of KES. 450,000 for testing of construction materials as specified 
by the Resident Engineer. The Cost of witness testing  materials outside the 
Country will be bourne completely by the Contractor. 

PC 1 450,000.00 450,000.00

A25*.2 Include for Contractor's superintendance, expenses, profits etc on item 
A25*.1

%

A25*.3 Allow a provisional sum of KES. 1,000,000 for test running of the scheme: 
Allow for test running all the project components for a period of 4 weeks 
upon completion and official commissioning of the works.  Test running to be 
carried out in close liaison with MOWASSCO's Staff. Contractor to allow for 
'on job' training of Operation and Maintenance Staff, Tools, etc, and ensure 
that the operations are carried out full time on a 24 hour basis, all in 
accordance with Clause 137 Section 1 - General and Particular 
Specifications of the Bidding Document Volume II.

PS 1 1,000,000.00 1,000,000.00

A25*.4 Include for Contractor's superintendance, expenses, profits etc on item 
A25*.3

%

Temporary Works

A27.9 Provide, sign write, erect and maintain signboards at the Site of works as 
directed by the Project Manager and inclusive of removal after the 
completion of the maintenance period.

nr 8

Method Related Services

A372.1 Allow a provisional sum of KES. 10,000,000 to cover costs of the Employer's 
Counterpart Staff assigned to the Project including transport, communication, 
allowances, etc.

PS 1 10,000,000.00 10,000,000.00

A372.2 Allow a provisional sum of KES. 5,000,000 for training of Employer's / WSP 
Staff during Construction, Testing and Commissioning of the Works as 
specified in Clause 137 of Section I, General and Particular Specifications of 
Bidding Document Volume II. Includes procurement of necessary softwares

PS 1 5,000,000.00 5,000,000.00

A372.3 Add …….% for profit, administration, attendance upon, overheads, etc. for 
Item A372.1 and A372.2 above.

%

A372.4 Allow a provisional sum of KES. 2,000,000 for Inspection and Witness Testing 
of Pipes, Fittings and Equipment at manufacturer's premises by the 
Employer, Engineer and their representatives. The Cost of witness testing  
materials outside the Country will be bourne completely by the Contractor

PS 1 2,000,000.00 2,000,000.00

A372.5 Allow a provisional sum of KES. 1,000,000 for Third Party Inspection of Pipes 
and Fittings, Equipment, etc. during manufacture and construction works.

PS 1 1,000,000.00 1,000,000.00

A372.6 Add …….% for profit, administration, attendance upon, overheads, etc. for 
Items A372.4 and A372.5 above.

%

A372.7 Allow a provisional sum of KES.15,000,000 for Payments demanded by the 
Authorities for relocation of existing services (water pipelines, sewer liners 
power cable telcom cables etc), Road  crossings, etc., including any statutory 
levies to relevant Authorities. Liaison with the relevant Authorities shall be the 
responsibility of the Contractor for the timely execution of the works.

PS 1 15,000,000.00 15,000,000.00

A372.8 Add …….% for profit, administration, attendance upon, overheads, etc. for 
Items A372.7 above.

%

Sum Carried forward from previous page
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South and West Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 1 - PRELIMINARIES AND GENERAL

Defined Work

A42*.1 The Contractor shall set out below and fully describe and price, in the spaces 
provided, any or temporary work or obligation or anything in the Conditions 
of Contract or in the Specification not included by him in his rates elsewhere 
and for which he considers a separate charge is required. The prices 
inserted shall be considered to be fixed lump sums covering the whole of the 
work and as such will not be subjected to adjustment for any reason. If the 
Contractor makes no entry in the space provided then the rates inserted 
elsewhere in the Bill will be deemed to cover all his obligations under the 
Contract.

Sum 1

i) Mobilisation

ii) Setting up of Contractor's Camp

Environmental, Social, Health and Safety Requirements

A42*.2 Allow a provisional sum of KES.600,000/- for each Quarterly Environmental 
Audit of the implementation of the Contractor's ESMP by a registered NEMA 
Lead Expert.

PS 8 600,000.00 4,800,000.00

A42*.3 Allow a provisional sum of KES. 100,000/- per month for carrying out a 
training program including stakeholder engagement and consultation for 
HIV/AIDS awareness, Sexually Transmitted Infections (STI), Sexually 
Transmited Diseases (STD), Gender Based Violence (GBV) and Sexual 
Exploitation and Abuse (SEA).

month 25 100,000.00 2,500,000.00

A42*.4 Allow a provisional sum of KES. 2,000,000 for Training of Employer's / 
Engineer's and Contractor's Staff on Environmental, Social, Health and Safety 
issues.

PS 1 2,000,000.00 2,000,000.00

A42*.5 Add …….% for profit, administration, attendance upon, overheads, etc. for 
Items A42*.3 and A42*.4 above.

%

A42*.6 Air quality monitoring for 24 hours. nr 40

A42*.7 Noise and vibration, spot measurements of the parameters stipulated in Legal 
Notice No. 61 – The Environmental Management and Coordination (Noise 
and Excessive Vibration Pollution Control) Regulations, 2009 of the Republic 
of Kenya.

nr 40

A42*.8 Surface water quality, spot measurements of the parameters stipulated in 
Environmental Management and Coordination (Water Quality) Regulations of 
the Republic of Kenya published as Legal Notice No. 120 on 29th September 
2006 in the Kenya Gazette.

nr 10

A42*.9 Allow a sum for annual OSHA, FSA & risk assessments by a registered 
advisor/auditor.

Year 2

A42*.10 Allow for any other costs associated with compliance with Environmental, 
Health and Safety Requirements as per the Particular Specifications of 
Bidding Document Volume II and the Environmental & Social Management 
Plan (ESMP) as required by Government Agencies and Prevailing 
Legislation. The cost under this item to include preparation of the relevant 
ESHS documents (ESMP, HSMP & Code of Conduct etc.)

L.S. 1

Sum Carried forward from previous page

Page total carried forward to next page

October 2022 Page 4 of 406



COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South and West Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 1 - PRELIMINARIES AND GENERAL

Other Costs

A42*.11 Allow a sum for provision of As-Built Drawings and Operation and 
Maintenance (O&M) Manuals in accordance with Clause 139 and 147 - 
General and Particular Specifications of Bidding Document Volume II.

L.S 1

A42*.12 Allow for establishment of Level Datum Survey and Topographical Survey, 
Setting Out of the Works in accordance with Clauses 104 and 105 of Section 
I, General & Particular Specifications of Bidding Document,  Volume II. This 
shall include pegging of pipeline routes and preparation of Setting Out 
Survey Report to the Engineer for approval. The Settting Out Works / Survey 
Works include the production of Suvey Drawings to an agreed scale and will 
include the Engineering Survey of Water Distribution Mains, approximate 
length 75 km.

L.S 1

A42*.13 Allow for all specific works related to working along active pipelines and 
within sites of other active installations e.g storage tanks, etc. and maintaining 
continuity of water supply including protection of supports etc. of existing 
pipelines during construction activity.

L.S 1

Supply of Electro-Fusion and Butt-Fusion Jointing Machines

A42*.14 Supply and hand over to MOWASSCO a 4kW Butt Fusion Welding machine 
for HDPE pipe diameters ranging from 90mm to 355mm. The machines to be 
engraved with the word "MOWASSCO" or as directed by the Engineer.

set 2

A42*.15 Supply and hand over to MOWASSCO an Electro-Fusion Jointing machine 
for HDPE pipe diameters ranging from 32mm to 90mm. The machine to be 
engraved with the word "MOWASSCO" or as directed by the Engineer.

set 1

A42*.16 Supply, deliver to site, test, commission and handover to MOWASSCO a  
5.5kVA portable petrol generator set for use with the machines above. 
Complete with inbuilt fuel tank (min tank capacity 19L), single phase, 50Hz, 
240V, Rated Ampare 22Amps, air-cooled, full transistor ignition, dual element 
air cleaner, minimum running time on full tank of 6.5 hrs, with wheel-mounted 
full anti-vibration frame and pneumatic tyred wheels for ease of mobility and 
quiet running (72db at 7m) or an approved equivalent. Rate to include 50m 
electric cable and with extension sockets / plugs.

nr 1

A42*.17 Supply a Steel Fuel Jerry Can, 10L carrying capacity; complete with positive 
locking cap with rubber seal and fixed spout.

nr 2

Spare Parts, Repair Kits, Tools and Equipment for Operation & 
Maintenance Activities.

A42*.18 Allow a provisional sum of KES. 2,000,000 for use in the Procurement of 
Spare Parts, Repair Kits, Tools and Equipment for the Operation and 
Maintenance Activities by the Water Company. This includes all necessary 
Jointing Materials/Fittings. List of items to be procured will be issued by the 
Engineer in consultation with the Water Company.                    

PS 1 2,000,000.00 2,000,000.00

A42*.19 Add …….% for profit, administration, attendance upon, overheads, etc. for 
Item A42*.17 above.

%

Sum Carried forward from previous page
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,940

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,940

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.58

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. HDPE PN10 pipes.

I711.1 DN450mm m 1,940

I711.2 DN200mm m 12

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I432 DN450mm, depth not exceeding 1.5m m 1,310

I433 Ditto but depth exceeding 1.5m m 630

Transport from site store, lay and joint pipes in trench, include for 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement. 
HDPE PN10 pipes 

I712.1 DN200mm for draining of washouts (Provisional) m 12

I712.2 DN90mm for connecting fire hydrant (Provisional) m 8

BILL No. 2.1 - LINE SB01

Page total carried forward to next page
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.1 - LINE SB01

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place. Include supply of 
jointing materials, bolts, nuts, gaskets etc as applicable. Steel pipe 
fittings - epoxy FBE coated and lined.

Bends

J311.1 DN80mm, 90o Bend nr 4

J313.1 DN400mm, 11.25° nr 1

J313.2 Ditto but 22.5° nr 2

Junctions and branches

J321.1 DN200mm x 50mm, all flanged tee (for washouts) nr 1

J321.2 Ditto but 200mm x 200mm nr 1

J323.1 Ditto but 400mm x 50mm (for air valves) nr 1

J323.2 Ditto but 400mm x 80mm (for fire hydrants) nr 4

J323.3 Ditto but 400mm x 150mm nr 1

J323.4 Ditto but 400mm x 200mm nr 7

J323.5 Ditto but 400mm x 400mm nr 2

All flanged level invert tee (for washouts)

J323.6 DN400mm  x 200mm nr 1

Tapers

J331.1 DN200mm x 100mm, all flanged concentric taper nr 3

J333.1 Ditto but 400mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 16

J351.2 Ditto but 150mm nr 1

J351.3 Ditto but 200mm nr 2

J353.1 DN450/400mm stepped coupling nr 37

J351.4 Ditto but 110/100mm nr 3

J351.5 Ditto but 160/150mm nr 1

J351.6 Ditto but 200/200mm nr 7

J351.7 DN80mm flange adaptor nr 8

J351.8 Ditto but 100mm nr 3

J351.9 Ditto but 150mm nr 1

J351.10 Ditto but 200mm nr 9

J353.2 Ditto but 400mm nr 14

Straight specials

J383.1 DN400mm, 2.0m long all flanged pipe with puddle flange nr 3

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 8

J381.2 Ditto but 100mm, 1.2m long nr 3

J381.3 Ditto but 200mm, 0.5m long nr 1

Sum carried forward from previous page
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.1 - LINE SB01

J381.4 Ditto but 200mm, 1.2m long nr 2

J383.2 Ditto but 400mm, 1.2m long nr 17

J381.5 DN80mm, 1.2m long plain ended pipe with puddle flange nr 8

J381.6 Ditto but 200mm, 1.2m long nr 4

J381.7 Ditto but 200mm, 1.2m long nr 5

J381.8 Ditto but 200mm HDPE Pipe 13.0m long inside epoxy coated steel road 
crossing pipe sleeve of appropriate diameter fabricated to suit on site.

nr 1

J383.3 Ditto but 400mm, 1.2m long nr 13

Blank flange

J391*.1 DN400mm blank flange nr 2

HDPE fittings

Bends

J661.1 DN450mm, all bends, PN10 nr 9

J661.2 DN200mm, 90o Bend, PN10 (for washouts) nr 2

J661.3 Ditto but 45° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 1

J811.2 Ditto but 80mm nr 4

J811.3 Ditto but 100mm nr 3

J811.4 Ditto but 150mm nr 3

J811.5 Ditto but 200mm nr 5

J813*.1 Ditto but 400mm nr 12

Air valves

J861*.1 DN50mm reinforced polyamide combination air valve, PN10, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN200mm flap valve, PN10 nr 2

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 4

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 4

Page total carried forward to next page
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.1 - LINE SB01

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 4

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 4

J313.3 DN400mm, 11.25° nr 9

J313.4 Ditto but 22.5° nr 2

Junctions and branches

J321.3 DN200mm x 50mm, all flanged tee (for washouts) nr 2

J321.4 Ditto but 200mm x 200mm nr 1

J323.7 Ditto but 400mm x 50mm (for air valves) nr 3

J323.8 Ditto but 400mm x 80mm (for fire hydrants) nr 4

J323.9 Ditto but 400mm x 150mm nr 1

J323.10 Ditto but 400mm x 200mm nr 7

J323.11 Ditto but 400mm x 400mm nr 2

All flanged level invert tee (for washouts)

J323.12 DN400mm  x 200mm nr 2

Tapers

J331.2 DN200mm x 100mm, all flanged concentric taper nr 3

J333.2 Ditto but 400mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J351.11 DN80/90mm stepped coupling nr 16

J351.12 Ditto but 150mm nr 2

J351.13 Ditto but 200mm nr 2

J353.3 DN450/400mm stepped coupling nr 37

J351.14 Ditto but 110/100mm nr 3

J351.15 Ditto but 160/150mm nr 2

J351.16 Ditto but 200/200mm nr 7

J351.17 DN80mm flange adaptor nr 8

J813*.2 Ditto but 400mm nr 11

J351.19 Ditto but 150mm nr 4

J351.20 Ditto but 200mm nr 5

J353.4 Ditto but 400mm nr 16

Straight specials

J383.4 DN400mm, 2.0m long all flanged pipe with puddle flange nr 3

J381.9 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 8

Sum carried forward from previous page
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.1 - LINE SB01

J381.10 Ditto but 100mm, 1.2m long nr 3

J381.11 Ditto but 200mm, 0.5m long nr 2

J381.12 Ditto but 200mm, 1.2m long nr 4

J383.5 Ditto but 400mm, 1.2m long nr 17

J381.13 DN80mm, 1.2m long plain ended pipe with puddle flange nr 8

J381.14 Ditto but 200mm, 1.2m long nr 4

J381.15 Ditto but 200mm, 1.2m long nr 3

J381.16 Ditto but 200mm, 13.0m long with coupling nr 1

J383.6 Ditto but 400mm, 1.2m long nr 16

Blank flange

J391*.2 DN400mm blank flange nr 2

HDPE fittings

Bends

J661.1 DN450mm, all bends, PN10 nr 9

J661.3 DN200mm, 90o Bend, PN10 (for washouts) nr 2

J661.4 Ditto but 45° nr 1

Valves and penstocks

Valves to be supplied complete with extension spindles of appropriate 
lengths approved by the Engineer and tee-key. NB: Air valve isolating 
valves to be supplied with wheel only. 

J811.6 DN50mm all flanged sluice valve, PN10 nr 2

J811.7 Ditto but 80mm nr 4

J811.8 Ditto but 100mm nr 3

J811.9 Ditto but 150mm nr 1

J811.10 Ditto but 200mm nr 9

J813*.2 Ditto but 400mm nr 12

Air Valves

J861*.2 DN50mm reinforced polyamide combination air valve, PN10, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN200mm flap valve, PN10 nr 2

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 4

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 4

Hydrant

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 4

Sum carried forward from previous page
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.1 - LINE SB01

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 9

K21*.2 Chamber of internal dimensions 1500mm x 1500mm. nr 13

K21*.3 Chamber of internal dimensions 1800mm x 1200mm. nr 14

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction.

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Tarmac road reinstated with 50mm thick Type 1 Asphalt Concrete surfacing 
and 300mm thick well graded stabilised gravel with 3% cement content base 
compacted to 95% MDD (AASHTO T180) in layers of 150mm thick using an 
8-10 tonne roller. 

m 30

K73*.2 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 30

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of footpaths as per 
details in standard drawings i.e tarmac, murram, concrete and concrete 
block paved surfaces. 

m 10

Other pipework ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 34

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 1
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.1 - LINE SB01

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 1,280

L1**.2 Excavation in trench for rock class "B" m3 291

L1**.3 Excavation in trench for rock class "C" m3 58

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN450mm HDPE pipe and 
a DN600mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 30

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 1,358

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 70

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 485

L53* Ditto but imported selected fill. m 291

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 97

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 41

L7**.2 Ditto but 0.1 - 0.2m3 nr 10

L7**.3 Ditto but  0.2 - 0.5 m3 nr 11

L7**.4 Ditto but exceeding 0.5 m3 nr 21
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 915

A26*.2 Disinfection of pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 915

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.28

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN160mm for washouts m 24

I73*.1 DN315mm m 915

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.2 DN160mm for washouts m 24

I73*.2 DN315mm, depth not exceeding 1.5m m 735

I73*.3 Ditto but depth exceeding 1.5m m 180

BILL No. 2.2 - LINE SB04

Page total carried forward to next page
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.2 - LINE SB04

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

Junctions and branches

J321.1 DN150mm x 50mm, all flanged tee (for washouts) nr 2

J322.1 Ditto but 300mm x 50mm nr 1

J322.2 Ditto but 300mm x 80mm nr 2

J323.1 Ditto but 300mm x 200mm nr 1

J323.2 Ditto but 300mm x 300mm nr 2

All flanged level invert tee (for washouts)

J322.3 DN300mm x 150mm nr 2

Tapers

J333.1 Ditto but 300mm x 200mm nr 2

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 8

J351.2 Ditto but DN160/150mm (Mark 11 on washout) nr 4

J351.3 Ditto but DN200/200mm nr 3

J353.1 Ditto but 315/300mm nr 4

J351.4 DN200/200mm stepped coupling nr 3

J353.1 Ditto but 315/300mm nr 4

J351.5 DN80mm flange adaptor nr 4

J351.6 Ditto but 150mm nr 2

J351.7 Ditto but 200mm nr 3

J353.2 Ditto but 300mm nr 7

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.2 Ditto but 150mm, 0.5m long nr 2

J382.1 Ditto but 300mm, 1.2m long with puddle flange nr 7

J381.3 DN80mm, 1.2m long plain ended pipe nr 4

J381.4 Ditto but 150mm, 1.2m long with puddle flange nr 2

J381.5 Ditto but 200mm, 1.2m long nr 3

J382.2 Ditto but 300mm, 1.2m long with puddle flange nr 7

Blank flange

J391*.1 DN300mm blank flange nr 2

Sum carried forward from previous page
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.2 - LINE SB04

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J661.1 DN160mm, 90o Bend, PN10 (for washouts) nr 4

J661.2 Ditto but 45° nr 2

J613.1 DN315mm, 11.25° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 2

J811.2 Ditto but 80mm nr 2

J811.3 Ditto but 150mm nr 2

J811.4 Ditto but 200mm nr 3

J813.1 Ditto but 300mm nr 2

Air Valves

J861*.1 DN50mm reinforced polyamide combination air valve, PN10, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN150mm flap valve, PN10 nr 2

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 2

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 2

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 2

Junctions and branches

J321.2 DN150mm x 50mm, all flanged tee (for washouts) nr 2

J322.4 Ditto but 300mm x 50mm nr 1

J322.5 Ditto but 300mm x 80mm nr 2
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.2 - LINE SB04

J323.3 Ditto but 300mm x 200mm nr 1

J323.4 Ditto but 300mm x 300mm nr 2

All flanged level invert tee (for washouts)

J322.6 DN300mm x 150mm nr 2

Tapers

J333.2 Ditto but 300mm x 200mm nr 2

Adaptors/Couplings/Stepped couplings

J351.8 DN80/90mm stepped coupling nr 8

J351.9 Ditto but DN160/150mm (Mark 11 on washout) nr 4

J351.10 Ditto but DN200/200mm nr 3

J353.1 Ditto but 315/300mm nr 4

J351.11 DN200/200mm stepped coupling nr 2

J353.3 Ditto but 315/300mm nr 4

J351.12 DN80mm flange adaptor nr 4

J351.13 Ditto but 150mm nr 2

J351.14 Ditto but 200mm nr 3

J352.4 Ditto but 300mm nr 7

Straight specials

J381.6 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.7 Ditto but 150mm, 0.5m long nr 2

J382.3 Ditto but 300mm, 1.2m long with puddle flange nr 7

J381.8 DN80mm, 1.2m long plain ended pipe nr 4

J381.9 Ditto but 150mm, 1.2m long with puddle flange nr 2

J381.10 Ditto but 200mm, 1.2m long nr 3

J382.4 Ditto but 300mm, 1.2m long with puddle flange nr 5

Blank flange

J391*.2 DN300mm blank flange nr 2

HDPE Bends

J661.3 DN160mm, 90o Bend, PN10 (for washouts) nr 4

J661.4 Ditto but 45° nr 2

J613.2 DN315mm, 11.25° nr 1

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN10 nr 2

J811.6 Ditto but 80mm nr 2

J811.7 Ditto but 150mm nr 2

J811.8 Ditto but 200mm nr 3

J813.2 Ditto but 300mm nr 4
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.2 - LINE SB04

Air Valves

J861*.2 DN50mm reinforced polyamide combination air valve, PN10, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN150mm flap valve, PN10 nr 2

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 2

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 2

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1500mm x 1200mm. nr 9

K21*.2 Chamber of internal dimensions 1500mm x 1500mm. nr 3

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 25

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Tarmac road reinstated with 50mm thick Type 1 Asphalt Concrete surfacing 
and 300mm thick well graded stabilised gravel with 3% cement content base 
compacted to 95% MDD (AASHTO T180) in layers of 150mm thick using an 
8-10 tonne roller. 

m 15

K73*.2 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 15
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Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
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Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 14

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 2

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 604

L1**.2 Excavation in trench for rock class "B" m3 137

L1**.3 Excavation in trench for rock class "C" m3 27

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN315mm HDPE pipe and 
a DN400mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 15

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 641

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 40

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 595

L53* Ditto but imported selected fill. m 320

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 5

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 22

L7**.2 Ditto but exceeding 0.1 m3 nr 12
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 430

A26*.2 Disinfection of pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 430

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.11

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I73*.1 DN315mm m 430

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I73*.2 DN315mm, depth not exceeding 1.5m m 300

I73*.3 Ditto but depth exceeding 1.5m m 130

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

BILL No. 2.3 - LINE SB06
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Junctions and branches

J321.1 DN150mm x 80mm, all flanged tee nr 1

J322.1 Ditto but 250mm x 50mm nr 1

J322.2 Ditto but 250mm x 80mm nr 1

J322.3 Ditto but 250mm x 150mm nr 1

Tapers

J331.1 DN150mm x 80mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 4

J351.2 DN75/80mm stepped coupling nr 2

J353.1 Ditto but 315/250mm nr 6

J351.3 DN80mm flange adaptor nr 4

J352.1 Ditto but 250mm nr 3

Straight specials

J381.1 DN150mm, 2.0m long all flanged pipe with puddle flange nr 1

J381.2 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J382.1 Ditto but 250mm, 1.2m long with puddle flange nr 3

J381.3 DN80mm, 1.2m long plain ended pipe with puddle flange nr 4

J382.2 Ditto but 250mm, 1.2m long with puddle flange nr 3

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J613.1 DN315mm, 11.25° nr 4

J613.2 Ditto but 22.5° nr 2

J613.3 Ditto but 45° nr 3

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN80mm All flanged sluice valve, PN10 nr 3

J812.1 Ditto but 250mm nr 2

Air Valves

J861*.1 DN50mm reinforced polyamide combination air valve, PN10, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1
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Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.2 DN150mm x 80mm, all flanged tee nr 1

J322.4 Ditto but 250mm x 50mm nr 1

J322.5 Ditto but 250mm x 80mm nr 1

J322.6 Ditto but 250mm x 150mm nr 1

Tapers

J331.3 DN150mm x 80mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.5 DN80/90mm stepped coupling nr 4

J351.6 DN75/80mm stepped coupling nr 2

J353.2 Ditto but 315/250mm nr 6

J351.7 DN80mm flange adaptor nr 4

J352.2 Ditto but 250mm nr 3

Straight specials

J381.4 DN150mm, 2.0m long all flanged pipe with puddle flange nr 1

J381.5 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J382.3 Ditto but 250mm, 1.2m long with puddle flange nr 3

J381.6 DN80mm, 1.2m long plain ended pipe with puddle flange nr 4

J382.4 Ditto but 250mm, 1.2m long with puddle flange nr 3

HDPE Bends

J613.4 DN315mm, 11.25° nr 4

J613.5 Ditto but 22.5° nr 2

J613.6 Ditto but 45° nr 3
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Valves and penstocks

J811.2 DN80mm All flanged sluice valve, PN10 nr 3

J812.2 Ditto but 250mm nr 2

Air Valves

J861*.2 DN50mm reinforced polyamide combination air valve, PN10, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Ditto but internal dimensions 1200mm x 1200mm. nr 4

K21*.2 Ditto but internal dimensions 1500mm x 1200mm. nr 4

K21*.3 Ditto but internal dimensions 1500mm x 1500mm. nr 1

Crossings 

K6**.1
Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

nr 4

K6**.2

Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction.

nr 5

K6**.3

Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

item L.S

Reinstatement of Roads
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Tarmac road reinstated with 50mm thick Type 1 Asphalt Concrete surfacing 
and 300mm thick well graded stabilised gravel with 3% cement content base 
compacted to 95% MDD (AASHTO T180) in layers of 150mm thick using an 
8-10 tonne roller. 

m 5
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K73*.2 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 5

K73*.3 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of footpaths as per 
details in standard drawings i.e tarmac, murram, concrete and concrete 
block paved surfaces. 

m 5

Other Pipework Ancillaries

K82*

Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 13

Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 284

L1**.2 Excavation in trench for rock class "B" m3 65

L1**.3 Excavation in trench for rock class "C" m3 13

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 301

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 20

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 280

L53* Ditto but imported selected fill. m 151

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 19

L7**.2 Ditto but exceeding 0.1 m3 nr 3
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,070

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,070

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.32

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN90mm for washouts m 24

I71*.2 DN200mm m 1,070

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN90mm for washouts m 24

I71*.4 DN200mm, depth not exceeding 1.5m m 960

I71*.5 Ditto but depth exceeding 1.5m m 110

BILL No. 2.4 - LINE SB07
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee (for washouts) nr 2

J321.2 Ditto but 200mm x 25mm nr 2

J321.3 Ditto but 200mm x 80mm nr 2

All flanged level invert tee (for washouts)

J321.4 DN200mm x 100mm nr 2

Tapers

J331.1 DN200mm x 100mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 8

J351.2 Ditto but 100mm nr 4

J351.3 DN90/100mm stepped coupling nr 4

J351.4 Ditto but 200/200mm nr 13

J351.5 DN80mm flange adaptor nr 4

J351.6 Ditto but 100mm nr 5

J351.7 Ditto but 200mm nr 6

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.2 Ditto but 100mm, 0.5m long nr 2

J381.3 Ditto but 200mm, 1.2m long nr 7

J381.4 DN80mm, 1.2m long plain ended pipe with puddle flange nr 4

J381.5 Ditto but 100mm, 1.2m long nr 3

J381.6 Ditto but 200mm, 1.2m long nr 6

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN90mm, 90o Bend, PN10 (for washouts) nr 4

J611.2 Ditto but 45° nr 2

J611.3 DN200mm, 11.25° nr 12

J611.4 Ditto but 22.5° nr 5

J611.5 Ditto but 45° nr 1

J611.6 Ditto but 60° nr 2

J611.7 Ditto but 90° nr 4
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 2

J811.2 Ditto but 80mm nr 2

J811.3 Ditto but 100mm nr 3

J811.4 Ditto but 200mm nr 2

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN100mm flap valve, PN10 nr 2

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 2

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 2

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 2

Junctions and branches

J321.5 DN100mm x 50mm, all flanged tee (for washouts) nr 2

J321.6 Ditto but 200mm x 25mm nr 2

J321.7 Ditto but 200mm x 80mm nr 2

All flanged level invert tee (for washouts)

J321.8 DN200mm x 100mm nr 2

Tapers

J331.2 DN200mm x 100mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.8 DN80/90mm stepped coupling nr 8

J351.9 Ditto but 100mm nr 4
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J351.10 DN90/100mm stepped coupling nr 4

J351.11 Ditto but 200/200mm nr 13

J351.12 DN80mm flange adaptor nr 4

J351.13 Ditto but 100mm nr 5

J351.14 Ditto but 200mm nr 6

Straight specials

J381.7 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.8 Ditto but 100mm, 0.5m long nr 2

J381.9 Ditto but 200mm, 1.2m long nr 7

J381.10 DN80mm, 1.2m long plain ended pipe with puddle flange nr 4

J381.11 Ditto but 100mm, 1.2m long nr 3

J381.12 Ditto but 200mm, 1.2m long nr 6

HDPE Bends

J611.8 DN90mm, 90o Bend, PN10 (for washouts) nr 4

J611.9 Ditto but 45° nr 2

J611.10 DN200mm, 11.25° nr 12

J611.11 Ditto but 22.5° nr 5

J611.12 Ditto but 45° nr 1

J611.13 Ditto but 60° nr 2

J611.14 Ditto but 90° nr 4

Valves and penstocks

J811.5 DN50mm all flanged sluice valve nr 2

J811.6 Ditto but 80mm nr 2

J811.7 Ditto but 100mm nr 3

J811.8 Ditto but 200mm nr 2

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN100mm flap valve, PN10 nr 2

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 2

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 2

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2
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CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 10

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 25

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer. Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 20

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 45

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 30

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 2
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CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 706

L1**.2 Excavation in trench for rock class "B" m3 161

L1**.3 Excavation in trench for rock class "C" m3 32

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 749

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 75

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 696

L53* Ditto but imported selected fill. m 375

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 5

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 37

L7**.2 Ditto but 0.1 - 0.2m3 nr 13

L7**.3 Ditto but exceeding 0.2 m3 nr 3
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,680

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,680

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.51

D2 Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. HDPE PN10 pipes for 
draining of washouts (Provisional)

I711.1 DN450mm m 1,680

I711.2 DN160mm m 12

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I432 DN450mm, depth not exceeding 1.5m m 815

I433 Ditto but depth exceeding 1.5m m 865

BILL No. 2.5 - LINE SB10
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Transport from site store, lay and joint pipes in trench, include for 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement. 
HDPE PN10 pipes for draining of washouts (Provisional)

I712 DN160mm m 12

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place. Include supply of 
jointing materials, bolts, nuts, gaskets etc as applicable. Steel pipe 
fittings - epoxy FBE coated and lined.

Bends

J311.1 DN80mm, 90o Bend nr 4

Junctions and Branches

J321.1 DN150mm x 50mm, all flanged tee (for washouts) nr 2

J323.1 Ditto but 400mm x 50mm (for air valves) nr 2

J323.2 Ditto but 400mm x 80mm (for fire hydrants) nr 4

J323.3 Ditto but 400mm x 150mm nr 4

J323.4 Ditto but 400mm x 200mm nr 1

All flanged level invert tee (for washouts)

J323.5 DN400mm  x 150mm nr 2

Tapers

J331.1 DN200mm x 100mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 16

J353.1 DN450/400mm stepped coupling nr 16

J351.3 DN110/100mm stepped coupling nr 1

J351.4 Ditto but 160/150mm nr 6

J351.5 DN80mm flange adaptor nr 8

J351.6 Ditto but 150mm nr 6

J353.2 Ditto but 400mm nr 10

Straight specials

J381.1 DN150mm, 1.2m long all flanged pipe nr 1

J383.1 Ditto but 400mm, 1.2m long with puddle flange nr 1

J383.2 Ditto but 400mm, 2.0m long with puddle flange nr 1

J381.2 DN80mm, 1.2m long flanged spigot pipe nr 8

J381.3 Ditto but 100mm, 1.2m long nr 1

J381.4 Ditto but 150mm, 0.5m long with puddle flange nr 2

J383.3 Ditto but 400mm, 1.2m long with puddle flange nr 10
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J381.5 DN80mm, 1.2m long plain ended pipe with puddle flange nr 12

J381.6 Ditto but 150mm, 1.2m long with puddle flange nr 6

J383.4 Ditto but 400mm, 1.2m long nr 10

HDPE fittings

Bends

J661.1 DN450mm, all bends nr 3

J661.2 DN160mm, 90o Bend, PN10 (for washouts) nr 2

J661.3 Ditto but 45° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 2

J811.2 Ditto but 80mm nr 4

J811.3 Ditto but 150mm nr 6

J813*.1 Ditto but 400mm nr 6

Air Valves

J861*.1 DN50mm reinforced polyamide combination air valve, PN10, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN150mm flap valve, PN10 nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 4

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 4

Hydrant

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 4

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 4

J313.3 Ditto but 22.5° nr 1
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Junction and Branches

J321.2 DN150mm x 50mm, all flanged tee (for washouts) nr 2

J323.6 Ditto but 400mm x 50mm (for air valves) nr 2

J323.7 Ditto but 400mm x 80mm (for fire hydrants) nr 4

J323.8 Ditto but 400mm x 150mm nr 4

J323.9 Ditto but 400mm x 200mm nr 1

All flanged level invert tee (for washouts)

J323.10 DN400mm  x 150mm nr 2

Tapers

J331.2 DN200mm x 100mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.7 DN80/90mm stepped coupling nr 16

J353.3 DN450/400mm stepped coupling nr 16

J351.9 DN110/100mm stepped coupling nr 1

J351.10 Ditto but 160/150mm nr 6

J351.11 DN80mm flange adaptor nr 8

J351.12 Ditto but 150mm nr 6

J353.4 Ditto but 400mm nr 10

Straight specials

J381.7 DN150mm, 1.2m long all flanged pipe nr 1

J383.5 Ditto but 400mm, 1.2m long with puddle flange nr 1

J383.6 Ditto but 400mm, 2.0m long with puddle flange nr 1

J381.8 DN80mm, 1.2m long flanged spigot pipe nr 8

J381.9 Ditto but 100mm, 1.2m long nr 1

J381.10 Ditto but 150mm, 0.5m long with puddle flange nr 2

J383.7 Ditto but 400mm, 1.2m long with puddle flange nr 10

J381.11 DN80mm, 1.2m long plain ended pipe with puddle flange nr 12

J381.12 Ditto but 150mm, 1.2m long with puddle flange nr 6

J383.8 Ditto but 400mm, 1.2m long nr 10

HDPE fittings

Bends

J661.4 DN450mm, all bends nr 3

J661.5 DN160mm, 90o Bend, PN10 (for washouts) nr 2

J661.6 Ditto but 45° nr 1
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Valves to be supplied complete with extension spindles of appropriate 
lengths approved by the Engineer and tee-key. NB: Air valve isolating 
valves to be supplied with wheel only. 

J811.4 DN50mm all flanged sluice valve, PN10 nr 2

J811.5 Ditto but 80mm nr 4

J811.6 Ditto but 150mm nr 6

J813*.2 Ditto but 400mm nr 6

Air Valves

J861*.2 DN50mm reinforced polyamide combination air valve, PN10, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN150mm flap valve, PN10 nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 4

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 4

Hydrant

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 4

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 9

K21*.2 Chamber of internal dimensions 1800mm x 1200mm. nr 9

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction.

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S
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Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Tarmac road reinstated with 50mm thick Type 1 Asphalt Concrete surfacing 
and 300mm thick well graded stabilised gravel with 3% cement content base 
compacted to 95% MDD (AASHTO T180) in layers of 150mm thick using an 
8-10 tonne roller. 

m 20

K73*.2 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 10

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 21

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 1

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 1108.8

L1**.2 Excavation in trench for rock class "B" m3 252

L1**.3 Excavation in trench for rock class "C" m3 50

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN400mm steel pipe and a 
DN600mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 20

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 1,176

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 35
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Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 1,092

L53* Ditto but imported selected fill. m 588

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 84

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 30

L7**.2 Ditto but 0.1 - 0.2m3 nr 0

L7**.3 Ditto but  0.2 - 0.5 m3 nr 2

L7**.4 Ditto but exceeding 0.5 m3 nr 21
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,790

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,790

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.54

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN50mm for washouts m 36

I71*.2 DN110mm m 1,790

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN50mm for washouts m 36

I71*.4 DN110mm, depth not exceeding 1.5m m 1,540

I71*.5 Ditto but depth exceeding 1.5m m 250

BILL No. 2.6 - LINE SB12
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 4

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee (for washouts) nr 4

J321.2 Ditto but 100mm x 25mm nr 4

J321.3 Ditto but 100mm x 80mm nr 4

All flanged level invert tee (for washouts)

J321.4 DN100mm x 50mm nr 3

Adaptors/Couplings/Stepped couplings

J351.1 DN63/50mm straight coupling nr 6

J351.2 DN80/90mm stepped coupling nr 16

J351.3 DN110/100mm stepped coupling nr 22

J351.4 DN50mm flange adaptor nr 6

J351.5 Ditto but 80mm nr 8

J351.6 Ditto but 100mm nr 11

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 8

J381.2 Ditto but 50mm, 0.5m long nr 3

J381.3 Ditto but 100mm, 1.2m long nr 11

J381.4 DN50mm, 1.2m long plain ended pipe with puddle flange nr 3

J381.5 Ditto but 80mm, 1.2m long nr 8

J381.6 Ditto but 100mm, 1.2m long nr 11

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN50mm, 90o Bend, PN10 (for washouts) nr 6

J611.2 Ditto but 45° nr 3

J611.3 DN110mm, 11.25° nr 10

J611.4 Ditto but 22.5° nr 9

J611.5 Ditto but 45° nr 2

J611.6 Ditto but 90° nr 1
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 6

J811.2 Ditto but 80mm nr 4

J811.3 Ditto but 100mm nr 4

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 4

Flap valves

J88*.1 DN50mm flap valve, PN10 nr 3

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 4

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 4

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 4

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 4

Junctions and branches

J321.5 DN50mm x 50mm, all flanged tee (for washouts) nr 4

J321.6 Ditto but 100mm x 25mm nr 4

J321.7 Ditto but 100mm x 80mm nr 4

All flanged level invert tee (for washouts)

J321.8 DN100mm x 50mm nr 3

Adaptors/Couplings/Stepped couplings

J351.7 DN63/50mm straight coupling nr 6

J351.8 DN80/90mm stepped coupling nr 16

J351.9 DN110/100mm stepped coupling nr 22
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J351.10 DN50mm flange adaptor nr 6

J351.11 Ditto but 80mm nr 8

J351.12 Ditto but 100mm nr 11

Straight specials

J381.7 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 8

J381.8 Ditto but 50mm, 0.5m long nr 3

J381.9 Ditto but 100mm, 1.2m long nr 11

J381.10 DN50mm, 1.2m long plain ended pipe with puddle flange nr 3

J381.11 Ditto but 80mm x 1.2m long nr 8

J381.12 Ditto but 100mm x 1.2m long nr 11

HDPE Bends

J611.7 DN50mm, 90o Bend, PN10 (for washouts) nr 6

J611.8 Ditto but 45° nr 3

J611.9 DN110mm, 11.25° nr 10

J611.10 Ditto but 22.5° nr 9

J611.11 Ditto but 45° nr 2

J611.12 Ditto but 90° nr 1

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN10 nr 6

J811.5 Ditto but 80mm nr 4

J811.6 Ditto but 100mm nr 4

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 4

Flap valves

J88*.2 DN50mm flap valve, PN10 nr 3

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 4

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 4

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 4

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 19
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Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction.

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Tarmac road reinstated with 50mm thick Type 1 Asphalt Concrete surfacing 
and 300mm thick well graded stabilised gravel with 3% cement content base 
compacted to 95% MDD (AASHTO T180) in layers of 150mm thick using an 
8-10 tonne roller. 

m 15

K73*.2 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 42

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 3

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 1,181

L1**.2 Excavation in trench for rock class "B" m3 269

L1**.3 Excavation in trench for rock class "C" m3 54
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Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN110mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 15

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 1,253

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 30

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 1,164

L53* Ditto but imported selected fill. m 627

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 90

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 62
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 2,305

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 2,305

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.69

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN50mm for washouts m 12

I71*.2 DN90mm for washouts m 24

I71*.3 DN110mm m 335

I71*.4 DN160mm m 1175

I72*.1 DN200mm m 795

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.5 DN50mm for washouts m 12

I71*.6 DN90mm for washouts m 24

I71*.7 DN110mm m 335

I71*.8 DN160mm m 1175

BILL No. 2.7 - LINE SB13
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I72*.2 DN200mm m 795

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 5

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.2 Ditto but DN80mm x 50mm nr 2

J321.3 All flanged tee 100mm x 25mm nr 1

J321.4 Ditto but 100mm x 80mm nr 3

J321.5 Ditto but 100mm x 100mm nr 1

J321.6 Ditto but 150mm x 25mm nr 1

J321.7 Ditto but 150mm x 80mm nr 3

J321.8 Ditto but 200mm x 80mm nr 2

J321.9 Ditto but 200mm x 150mm nr 2

All flanged level invert tee (for washouts)

J321.10 DN100mm x 50mm nr 1

J321.11 DN150mm x 80mm nr 2

Tapers

J331.1 DN150mm x 100mm, all flanged concentric taper nr 1

J331.2 Ditto but 200mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN63/50mm stepped coupling nr 6

J351.2 DN80/90mm stepped coupling nr 23

J351.3 Ditto but 100mm nr 6

J351.4 DN75/80mm stepped coupling nr 3

J351.5 Ditto but 110/100mm nr 7

J351.6 Ditto but 160/150mm nr 10

J351.7 Ditto but 200/200mm nr 6

J351.8 DN50mm flange adaptor nr 1

J351.9 Ditto but 80mm nr 10

J351.10 Ditto but 100mm nr 11

J351.11 Ditto but 150mm nr 7

J351.12 Ditto but 200mm nr 2

Straight specials

J381.1 DN150mm, 2m long all flanged spigot pipe with puddle flange nr 1

J381.2 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 10

J381.3 Ditto but 50mm, 0.5m long nr 1
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J381.4 Ditto but 100mm, 0.5m long nr 2

J381.5 Ditto but 50mm, 1.2m long nr 1

J381.6 Ditto but 100mm, 1.2m long nr 4

J381.7 Ditto but 150mm, 1.2m long nr 7

J381.8 Ditto but 200mm, 1.2m long nr 4

J381.9 DN80mm, 1.2m long plain ended pipe with puddle flange nr 16

J381.10 Ditto but 100mm, 1.2m long nr 5

J381.11 Ditto but 150mm, 1.2m long nr 7

J381.12 Ditto but 200mm, 1.2m long nr 2

Blank flange

J391*.1 DN100mm blank flange nr 1

J391*.2 Ditto but 200mm nr 1

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN63mm, 90o Bend, PN10 (for washouts) nr 6

J611.2 Ditto but 45° nr 3

J611.3 DN90mm, 90o Bend, PN10 (for washouts) nr 6

J611.4 Ditto but 45° nr 3

J611.5 DN110mm, 11.25° nr 2

J611.6 Ditto but 22.5° nr 3

J611.7 Ditto but 60° nr 1

J611.8 DN160mm, 11.25° nr 10

J611.9 Ditto but 22.5° nr 3

J611.10 Ditto but 45° nr 5

J611.11 Ditto but 90° nr 1

J611.12 DN200mm, 11.25° nr 4

J611.13 Ditto but 22.5° nr 3

J611.14 Ditto but 45° nr 1

J611.15 Ditto but 90° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 4

J811.2 Ditto but 80mm nr 8

J811.3 Ditto but 100mm nr 5

J811.4 Ditto but 150mm nr 2

J811.5 Ditto but 200mm nr 5
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Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.1 DN80mm flap valve, PN10 nr 3

J88*.2 Ditto but DN50 nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 5

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 5

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 5

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 5

Junctions and branches

J321.12 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.13 Ditto but DN80mm x 50mm nr 2

J321.14 Ditto but 100mm x 25mm nr 1

J321.15 Ditto but 100mm x 80mm nr 3

J321.16 Ditto but 100mm x 100mm nr 1

J321.17 Ditto but 150mm x 25mm nr 1

J321.18 Ditto but 150mm x 80mm nr 3

J321.19 Ditto but 200mm x 80mm nr 2

J321.20 Ditto but 200mm x 150mm nr 2

All flanged level invert tee (for washouts)

J321.21 DN100mm x 50mm nr 1

J321.22 DN150mm x 80mm nr 2

Tapers

J331.3 DN150mm x 100mm, all flanged concentric taper nr 1

J331.4 Ditto but 200mm x 150mm nr 1
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Adaptors/Couplings/Stepped couplings

J351.13 DN63/50mm stepped coupling nr 6

J351.14 DN80/90mm stepped coupling nr 23

J351.15 Ditto but 100mm nr 6

J351.16 DN75/80mm stepped coupling nr 3

J351.17 Ditto but 110/100mm nr 7

J351.18 Ditto but 160/150mm nr 10

J351.19 Ditto but 200/200mm nr 6

J351.20 DN50mm flange adaptor nr 1

J351.21 Ditto but 80mm nr 10

J351.22 Ditto but 100mm nr 11

J351.23 Ditto but 150mm nr 7

J351.24 Ditto but 200mm nr 2

Straight specials

J381.13 DN150mm, 2m long all flanged spigot pipe with puddle flange nr 1

J381.14 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 10

J381.15 Ditto but 50mm, 0.5m long nr 1

J381.16 Ditto but 100mm, 0.5m long nr 3

J381.17 Ditto but 50mm, 1.2m long nr 1

J381.18 Ditto but 100mm, 1.2m long nr 4

J381.19 Ditto but 150mm, 1.2m long nr 7

J381.20 Ditto but 200mm, 1.2m long nr 4

J381.21 DN80mm, 1.2m long plain ended pipe with puddle flange nr 16

J381.22 Ditto but 100mm, 1.2m long nr 5

J381.23 Ditto but 150mm, 1.2m long nr 7

J381.24 Ditto but 200mm, 1.2m long nr 2

Blank flange

J391*.3 DN100mm blank flange nr 1

J391*.4 Ditto but 200mm nr 1

HDPE Bends

J611.16 DN63mm, 90o Bend, PN10 (for washouts) nr 6

J611.17 Ditto but 45° nr 3

J611.18 DN90mm, 90o Bend, PN10 (for washouts) nr 6

J611.19 Ditto but 45° nr 3

J611.20 DN110mm, 11.25° nr 2

J611.21 Ditto but 22.5° nr 3

J611.22 Ditto but 60° nr 1
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J611.23 DN160mm, 11.25° nr 10

J611.24 Ditto but 22.5° nr 3

J611.25 Ditto but 45° nr 5

J611.26 Ditto but 90° nr 1

J611.27 DN200mm, 11.25° nr 4

J611.28 Ditto but 22.5° nr 3

J611.29 Ditto but 45° nr 1

J611.30 Ditto but 90° nr 1

Valves and penstocks

J811.6 DN50mm all flanged sluice valve, PN10 nr 4

J811.7 Ditto but 80mm nr 8

J811.8 Ditto but 100mm nr 5

J811.9 Ditto but 150mm nr 2

J811.10 Ditto but 200mm nr 5

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.3 DN80mm flap valve, PN10 nr 3

J88*.4 Ditto but DN50 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 5

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 5

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 5

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 21

K21*.2 Chamber of internal dimensions 1500mm x 1200mm. nr 3
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Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 34

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 25

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 55

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 3

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 1,521

L1**.2 Excavation in trench for rock class "B" m3 346

L1**.3 Excavation in trench for rock class "C" m3 69
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Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 1,614

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 69

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 1,498

L53* Ditto but imported selected fill. m 807

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 59

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 95

L7**.2 Ditto but 0.1 - 0.2m3 nr 6

L7**.3 Ditto but exceeding 0.2 m3 nr 1
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 880

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 880

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.27

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN90mm for washouts m 12

I71*.2 DN200mm m 880

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN90mm for washouts m 12

I71*.4 DN200mm, depth not exceeding 1.5m m 750

I71*.5 Ditto but depth exceeding 1.5m m 130

BILL No. 2.8 - LINE SB15
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee (for washouts) nr 1

J321.2 Ditto but 200mm x 25mm nr 1

J321.3 Ditto but 200mm x 80mm nr 1

All flanged level invert tee (for washouts)

J321.4 DN200mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 4

J351.2 Ditto but 110/100mm nr 2

J351.3 DN200/200mm stepped coupling nr 6

J351.4 DN80mm flange adaptor nr 2

J351.5 Ditto but 100mm nr 2

J351.6 Ditto but 200mm nr 3

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 100mm, 0.5m long nr 1

J381.3 Ditto but 200mm, 1.2m long nr 3

J381.4 DN80mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.5 Ditto but 100mm, 1.2m long nr 1

J381.6 Ditto but 200mm, 1.2m long nr 3

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN90mm, 90o Bend, PN10 (for washouts) nr 1

J611.2 Ditto but 45° nr 1

J611.3 DN200mm, 22.5° nr 5

J611.4 Ditto but 45° nr 4

J611.5 Ditto but 60° nr 4

J611.6 Ditto but 90° nr 4
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 1

J811.2 Ditto but 80mm nr 1

J811.3 Ditto but 100mm nr 1

J811.4 Ditto but 200mm nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN100mm flap valve, PN10 nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.5 DN100mm x 50mm, all flanged tee (for washouts) nr 1

J321.6 Ditto but 200mm x 25mm nr 1

J321.7 Ditto but 200mm x 80mm nr 1

All flanged level invert tee (for washouts)

J321.8 DN200mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.7 DN80/90mm stepped coupling nr 4

J351.8 Ditto but 110/100mm nr 2

J351.9 DN200/200mm stepped coupling nr 6
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J351.10 DN80mm flange adaptor nr 2

J351.11 Ditto but 100mm nr 2

J351.12 Ditto but 200mm nr 3

Straight specials

J381.7 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.8 Ditto but 100mm, 0.5m long nr 1

J381.9 Ditto but 200mm, 1.2m long nr 3

J381.10 DN80mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.11 Ditto but 100mm, 1.2m long nr 1

J381.12 Ditto but 200mm, 1.2m long nr 3

HDPE Bends

J611.1 DN90mm, 90o Bend, PN10 (for washouts) nr 1

J611.2 Ditto but 45° nr 1

J611.3 DN200mm, 22.5° nr 5

J611.4 Ditto but 45° nr 4

J611.5 Ditto but 60° nr 4

J611.6 Ditto but 90° nr 4

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN10 nr 1

J811.6 Ditto but 80mm nr 1

J811.7 Ditto but 100mm nr 1

J811.8 Ditto but 200mm nr 1

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN100mm flap valve, PN10 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 5
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Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 25

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 24

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 1

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 581

L1**.2 Excavation in trench for rock class "B" m3 132

L1**.3 Excavation in trench for rock class "C" m3 26

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 616

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 15
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Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 572

L53* Ditto but imported selected fill. m 308

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 5

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 27

L7**.2 Ditto but 0.1 - 0.2m3 nr 15

L7**.3 Ditto but exceeding 0.2m3 nr 2
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 2,090

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 2,090

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.63

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN50mm for washouts m 36

I71*.2 DN110mm m 2,090

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN50mm for washouts m 36

I71*.4 DN110mm, depth not exceeding 1.5m m 1,380

I71*.5 Ditto but depth exceeding 1.5m m 710

BILL No. 2.9 - LINE SB16
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 4

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee (for washouts) nr 3

J321.2 Ditto but 100mm x 25mm nr 2

J321.3 Ditto but 100mm x 80mm nr 4

J321.4 Ditto but 100mm x 100mm nr 3

J321.5 Ditto but 200mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.6 DN100mm x 50mm nr 3

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm straight coupling nr 6

J351.2 DN80/90mm stepped coupling nr 16

J351.3 DN110/100mm stepped coupling nr 25

J351.4 Ditto but 200/200mm nr 2

J351.5 DN50mm flange adaptor nr 6

J351.6 Ditto but 80mm nr 8

J351.7 Ditto but 100mm nr 16

J351.8 Ditto but 200mm nr 1

Straight specials

J381.1 DN100mm, 1.2m long all flanged pipe with puddle flange nr 1

J381.2 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 8

J381.3 Ditto but 50mm, 0.5m long nr 3

J381.4 Ditto but 100mm, 1.2m long nr 9

J381.5 Ditto but 200mm, 1.2m long with puddle flange nr 1

J381.6 DN50mm, 1.2m long plain ended pipe with puddle flange nr 3

J381.7 Ditto but 80mm, 1.2m long nr 8

J381.8 Ditto but 100mm, 1.2m long nr 16

J381.9 Ditto but 200mm, 1.2m long nr 1

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN50mm, 90o Bend, PN10 (for washouts) nr 6

J611.2 Ditto but 45° nr 3

J611.3 DN110mm, 11.25° nr 16

J611.4 Ditto but 22.5° nr 10

J611.5 Ditto but 45° nr 5
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J611.6 Ditto but 60° nr 4

J611.7 Ditto but 90° nr 2

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 6

J811.2 Ditto but 80mm nr 4

J811.3 Ditto but 100mm nr 11

J811.4 Ditto but 200mm nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.1 DN50mm flap valve, PN10 nr 3

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 4

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 4

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 4

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 4

Junctions and branches

J321.7 DN50mm x 50mm, all flanged tee (for washouts) nr 3

J321.8 Ditto but 100mm x 25mm nr 2

J321.9 Ditto but 100mm x 80mm nr 4

J321.10 Ditto but 100mm x 100mm nr 3

J321.11 Ditto but 200mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.12 DN100mm x 50mm nr 3
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Adaptors/Couplings/Stepped couplings

J351.9 DN50mm straight coupling nr 6

J351.10 DN80/90mm stepped coupling nr 16

J351.11 DN110/100mm stepped coupling nr 25

J351.12 Ditto but 200/200mm nr 2

J351.13 DN50mm flange adaptor nr 6

J351.14 Ditto but 80mm nr 8

J351.15 Ditto but 100mm nr 16

J351.16 Ditto but 200mm nr 1

Straight specials

J381.10 DN100mm, 1.2m long all flanged pipe with puddle flange nr 1

J381.11 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 8

J381.12 Ditto but 50mm, 0.5m long nr 3

J381.13 Ditto but 100mm, 1.2m long nr 9

J381.14 Ditto but 200mm, 1.2m long with puddle flange nr 1

J381.15 DN50mm, 1.2m long plain ended pipe with puddle flange nr 3

J381.16 Ditto but 80mm, 1.2m long nr 8

J381.17 Ditto but 100mm, 1.2m long nr 16

J381.18 Ditto but 200mm, 1.2m long nr 1

HDPE Bends

J611.8 DN50mm, 90o Bend, PN10 (for washouts) nr 6

J611.9 Ditto but 45° nr 3

J611.10 DN110mm, 11.25° nr 16

J611.11 Ditto but 22.5° nr 10

J611.12 Ditto but 45° nr 5

J611.13 Ditto but 60° nr 4

J611.14 Ditto but 90° nr 2

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN10 nr 6

J811.6 Ditto but 80mm nr 4

J811.7 Ditto but 100mm nr 11

J811.8 Ditto but 200mm nr 1

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.2 DN50mm flap valve, PN10 nr 3

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 4
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J91*.5 DN80mm flanged Y-type strainers, PN10 nr 4

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 4

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 17

K21*.2 Chamber of internal dimensions 1500mm x 1200mm. nr 1

K21*.3 Chamber of internal dimensions 1800mm x 1200mm. nr 1

K21*.4 Chamber of internal dimensions 2000mm x 1200mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 30

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 10

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 58
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K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 3

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 1,379

L1**.2 Excavation in trench for rock class "B" m3 314

L1**.3 Excavation in trench for rock class "C" m3 63

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 1,463

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 50

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 1,359

L53* Ditto but imported selected fill. m 732

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 105

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 94

L7**.2 Ditto but exceeding 0.1 m3 nr 1
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 715

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 715

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.22

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN50mm for washouts m 24

I71*.2 DN110mm m 715

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN50mm for washouts m 24

I71*.4 DN110mm, depth not exceeding 1.5m m 550

I71*.5 Ditto but depth exceeding 1.5m m 165

BILL No. 2.10 - LINE SB18
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee (for washouts) nr 2

J321.2 Ditto but 100mm x 25mm nr 1

J321.3 Ditto but 100mm x 100mm nr 1

J323.1 Ditto but 400mm x 200mm nr 1

All flanged level invert tee (for washouts)

J321.4 DN100mm x 50mm nr 2

Tapers

J331.1 DN200mm x 100mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm coupling nr 4

J351.2 Ditto but 400mm nr 2

J351.3 DN110/100mm stepped coupling nr 10

J351.4 DN50mm flange adaptor nr 4

J351.5 Ditto but 100mm nr 7

J353.1 Ditto but 400mm nr 2

Straight specials

J381.1 DN50mm, 0.5m long all flanged pipe nr 2

J381.2 Ditto but 100mm, 1.2m long nr 3

J381.3 DN50mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.4 Ditto but 100mm, 1.2m long nr 7

J383.1 Ditto but 400mm, 1.2m long nr 2

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN50mm, 90o Bend, PN10 (for washouts) nr 4

J611.2 Ditto but 45° nr 2

J611.3 DN110mm, 11.25° nr 4

J611.4 Ditto but 22.5° nr 4

J611.5 Ditto but 60° nr 8

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 4
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J811.2 Ditto but 100mm nr 4

J811.3 Ditto but 400mm nr 2

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN50mm flap valve, PN10 nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Junctions and branches

J321.5 DN50mm x 50mm, all flanged tee (for washouts) nr 2

J321.6 Ditto but 100mm x 25mm nr 1

J321.7 Ditto but 100mm x 100mm nr 1

J323.2 Ditto but 400mm x 200mm nr 1

All flanged level invert tee (for washouts)

J321.6 DN100mm x 50mm nr 2

Tapers

J331.2 DN200mm x 100mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.6 DN50mm coupling nr 4

J351.7 Ditto but 400mm nr 2

J351.8 DN110/100mm stepped coupling nr 10

J351.9 DN50mm flange adaptor nr 4

J351.10 Ditto but 100mm nr 7

J353.2 Ditto but 400mm nr 2

Straight specials

J381.5 DN50mm, 0.5m long all flanged pipe nr 2

J381.6 Ditto but 100mm, 1.2m long nr 3

J381.7 DN50mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.8 Ditto but 100mm, 1.2m long nr 7

J383.2 Ditto but 400mm, 1.2m long nr 2

HDPE Bends

J611.6 DN50mm, 90o Bend, PN10 (for washouts) nr 4

J611.7 Ditto but 45° nr 2

J611.8 DN110mm, 11.25° nr 4

J611.9 Ditto but 22.5° nr 4

J611.10 Ditto but 60° nr 8
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Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN10 nr 4

J811.5 Ditto but 100mm nr 4

J811.6 Ditto but 400mm nr 2

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN50mm flap valve, PN10 nr 2

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 4

K21*.2 Chamber of internal dimensions 1500mm x 1500mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction.

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 30

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10
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Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 20

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 2

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 472

L1**.2 Excavation in trench for rock class "B" m3 107

L1**.3 Excavation in trench for rock class "C" m3 21

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 501

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 40

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 465

L53* Ditto but imported selected fill. m 250

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 36

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 42
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 577

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 577

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.18

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN160mm m 577

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.2 DN160mm, depth not exceeding 1.5m m 325

I71*.3 Ditto but depth exceeding 1.5m m 252

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

BILL No. 2.11 - LINE SB19
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Junctions and branches

J321.1 DN150mm x 80mm, all flanged tee nr 1

J321.2 Ditto but 150mm x 100mm nr 1

J323.1 Ditto but 400mm x 200mm nr 1

Tapers

J331.1 DN200mm x 150mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 4

J353.1 Ditto but 400mm nr 2

J351.2 DN110/100mm stepped coupling nr 1

J351.3 Ditto but 160/150mm nr 5

J351.4 DN80mm flange adaptor nr 2

J351.5 Ditto but 100mm nr 1

J351.6 Ditto but 150mm nr 3

J353.2 Ditto but 400mm nr 1

Straight specials

J383.1 DN400mm, 2.0m long single flanged pipe with puddle flange nr 1

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 150mm, 1.2m long nr 2

J383.2 Ditto but 400mm, 1.2m long nr 1

J381.3 DN80mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.4 Ditto but 100mm, 1.2m long nr 1

J381.5 Ditto but 150mm, 1.2m long nr 3

J383.3 Ditto but 400mm, 1.2m long nr 2

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN160mm, 11.25° nr 4

J611.2 Ditto but 22.5° nr 1

J611.3 Ditto but 45° nr 5

J611.4 Ditto but 60° nr 5

J611.5 Ditto but 90° nr 2

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN80mm all flanged sluice valve, PN10 nr 1

J811.2 Ditto but 100mm nr 1
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J811.3 Ditto but 150mm nr 3

J813.1 Ditto but 400mm nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.3 DN150mm x 80mm, all flanged tee nr 1

J321.4 Ditto but 150mm x 100mm nr 1

J323.2 Ditto but 400mm x 200mm nr 1

Tapers

J331.2 DN200mm x 150mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.7 DN80/90mm stepped coupling nr 4

J353.3 Ditto but 400mm nr 2

J351.8 DN110/100mm stepped coupling nr 1

J351.9 Ditto but 160/150mm nr 5

J351.10 DN80mm flange adaptor nr 2

J351.11 Ditto but 100mm nr 1

J351.12 Ditto but 150mm nr 3

J353.4 Ditto but 400mm nr 1

Straight specials

J383.4 DN400mm, 2.0m long single flanged pipe with puddle flange nr 1

J381.6 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.7 Ditto but 150mm, 1.2m long nr 2

J383.5 Ditto but 400mm, 1.2m long nr 1

J381.8 DN80mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.9 Ditto but 100mm, 1.2m long nr 1

J381.10 Ditto but 150mm, 1.2m long nr 3

J383.6 Ditto but 400mm, 1.2m long nr 1
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HDPE Bends

J611.6 DN160mm, 11.25° nr 4

J611.7 Ditto but 22.5° nr 1

J611.8 Ditto but 45° nr 5

J611.9 Ditto but 60° nr 5

J611.10 Ditto but 90° nr 2

Valves and penstocks

J811.4 DN80mm all flanged sluice valve, PN10 nr 1

J811.5 Ditto but 100mm nr 1

J811.6 Ditto but 150mm nr 3

J813.2 Ditto but 400mm nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 4

K21*.2 Chamber of internal dimensions 2000mm x 2000mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 15

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

Sum carried forward from previous page

Page total carried forward to next page

October 2022 Page 71 of 406



COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.11 - LINE SB19

K73*.1 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 15

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 22

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 381

L1**.2 Excavation in trench for rock class "B" m3 87

L1**.3 Excavation in trench for rock class "C" m3 17

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 404

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 25

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 375

L53* Ditto but imported selected fill. m 202

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 29

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 44

L7**.2 Ditto but 0.1 - 0.2m3 nr 1

L7**.3 Ditto but exceeding 0.2m3 nr 1
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,040

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,040

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.32

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN160mm m 910

I72*.1 DN200mm m 130

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.2 DN160mm, depth not exceeding 1.5m m 725

I71*.3 Ditto but depth exceeding 1.5m m 185

I72*.2 DN200mm, depth not exceeding 1.5m m 75

I72*.3 Ditto but depth exceeding 1.5m m 55

BILL No. 2.12 - LINE SB20
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

Junctions and branches

J321.1 Ditto but 150mm x 25mm all flanged tee nr 1

J321.2 Ditto but 150mm x 80mm nr 1

J321.3 Ditto but 150mm x 100mm nr 2

J321.4 Ditto but 150mm x 150mm nr 1

J321.5 DN200mm x 80mm, nr 1

Tapers

J331.1 DN200mm x 150mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 8

J351.2 DN110/100mm stepped coupling nr 2

J351.3 Ditto but 160/150mm nr 15

J351.4 Ditto but 200/200mm nr 2

J351.5 DN80mm flange adaptor nr 6

J351.6 Ditto but 100mm nr 2

J351.7 Ditto but 150mm nr 6

J351.8 Ditto but 200mm nr 1

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.2 Ditto but 150mm, 1.2m long nr 6

J381.3 Ditto but 200mm, 1.2m long nr 3

J381.4 DN80mm, 1.2m long plain ended pipe with puddle flange nr 4

J381.5 Ditto but 100mm, 1.2m long nr 2

J381.6 Ditto but 150mm, 1.2m long nr 3

J381.7 Ditto but 200mm, 1.2m long nr 1

Blank flange

J391*.1 DN150mm blank flange nr 1

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN160mm, 11.25° nr 8

J611.2 Ditto but 22.5° nr 5

J611.3 Ditto but 45° nr 4

J611.4 Ditto but 60° nr 1

J611.5 Ditto but 90° nr 7
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J611.6 DN200mm, 60° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.2 Ditto but 80mm all flanged sluice valve, PN10 nr 3

J811.3 Ditto but 100mm nr 2

J811.4 Ditto but 150mm nr 4

J811.5 Ditto but 200mm nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 2

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 2

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 2

Junctions and branches

J321.6 Ditto but 150mm x 25mm all flanged tee nr 1

J321.7 Ditto but 150mm x 80mm nr 1

J321.8 Ditto but 150mm x 100mm nr 2

J321.9 Ditto but 150mm x 150mm nr 1

J321.10 DN200mm x 80mm, nr 1

Tapers

J332.2 DN200mm x 150mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.9 DN80/90mm stepped coupling nr 8

J351.10 DN110/100mm stepped coupling nr 2

J351.11 Ditto but 160/150mm nr 15

J351.12 Ditto but 200/200mm nr 2
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J351.13 DN80mm flange adaptor nr 6

J351.14 Ditto but 100mm nr 2

J351.15 Ditto but 150mm nr 6

J351.16 Ditto but 200mm nr 1

Straight specials

J381.8 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.10 Ditto but 150mm, 1.2m long nr 6

J381.11 Ditto but 200mm, 1.2m long nr 3

J381.12 DN80mm, 1.2m long plain ended pipe with puddle flange nr 4

J381.13 Ditto but 100mm, 1.2m long nr 2

J381.14 Ditto but 150mm, 1.2m long nr 3

J381.15 Ditto but 200mm, 1.2m long nr 1

Blank flange

J391*.2 DN150mm blank flange nr 1

HDPE Bends

J611.7 DN160mm, 11.25° nr 8

J611.8 Ditto but 22.5° nr 5

J611.9 Ditto but 45° nr 4

J611.10 Ditto but 60° nr 1

J611.11 Ditto but 90° nr 7

J611.12 DN200mm, 60° nr 1

Valves and penstocks

J811.6 Ditto but 80mm all flanged sluice valve, PN10 nr 3

J811.7 Ditto but 100mm nr 2

J811.8 Ditto but 150mm nr 4

J811.9 Ditto but 200mm nr 1

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 2

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 2

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2
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CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 7

K21*.2 Chamber of internal dimensions 1500mm x 1500mm. nr 2

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 35

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 70

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 30

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 32
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CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 686

L1**.2 Excavation in trench for rock class "B" m3 156

L1**.3 Excavation in trench for rock class "C" m3 31

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 728

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 135

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 676

L53* Ditto but imported selected fill. m 364

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 46

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 63

L7**.2 Ditto but exceeding 0.1m3 nr 4
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 450

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 450

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.14

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN50mm for washouts m 12

I71*.2 DN110mm m 450

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN50mm for washouts m 12

I71*.4 DN110mm, depth not exceeding 1.5m m 205

I71*.5 Ditto but depth exceeding 1.5m m 245

BILL No. 2.13 - LINE SB23
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.2 Ditto but 100mm x 80mm nr 1

J321.3 Ditto but 200mm x 100mm nr 2

J321.4 Ditto but 200mm x 200mm nr 1

All flanged level invert tee (for washouts)

J321.5 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm coupling nr 2

J351.2 DN80/90mm stepped coupling nr 4

J351.3 Ditto but 200mm nr 4

J351.4 DN110/100mm stepped coupling nr 6

J351.5 DN50mm flange adaptor nr 2

J351.6 Ditto but 80mm nr 2

J351.7 Ditto but 100mm nr 4

J351.8 Ditto but 200mm nr 3

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 50mm, 0.5m long nr 1

J381.3 Ditto but 100mm, 1.2m long nr 3

J381.4 Ditto but 200mm, 1.2m long nr 1

J381.5 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.6 Ditto but 80mm, 1.2m long nr 2

J381.7 Ditto but 100mm, 1.2m long nr 3

J381.8 Ditto but 200mm, 1.2m long nr 3

Blank flange

J391*.1 DN200mm blank flange nr 1

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN50mm, 90o Bend, PN10 (for washouts) nr 2

J611.2 Ditto but 45° nr 1

J611.3 DN110mm, 11.25° nr 2

J611.4 Ditto but 22.5° nr 4

J611.5 Ditto but 45° nr 2
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J611.6 Ditto but 60° nr 3

J611.7 Ditto but 90° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 2

J811.2 Ditto but 80mm nr 1

J811.3 Ditto but 100mm nr 5

J811.4 Ditto but 200mm nr 3

Flap valves

J88*.1 DN50mm flap valve, PN10 nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.6 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.7 Ditto but 100mm x 80mm nr 1

J321.8 Ditto but 200mm x 100mm nr 2

J321.9 Ditto but 200mm x 200mm nr 1

All flanged level invert tee (for washouts)

J321.10 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.9 DN50mm coupling nr 2

J351.10 DN80/90mm stepped coupling nr 4

J351.11 Ditto but 200mm nr 4

J351.12 DN110/100mm stepped coupling nr 6
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J351.13 DN50mm flange adaptor nr 2

J351.14 Ditto but 80mm nr 2

J351.15 Ditto but 100mm nr 4

J351.16 Ditto but 200mm nr 3

Straight specials

J381.9 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

Ditto but 50mm, 0.5m long nr 1

J381.11 Ditto but 100mm, 1.2m long nr 3

J381.12 Ditto but 200mm, 1.2m long nr 1

J381.13 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.14 Ditto but 80mm, 1.2m long nr 2

J381.15 Ditto but 100mm, 1.2m long nr 3

J381.16 Ditto but 200mm, 1.2m long nr 3

Blank flange

J391*.2 DN200mm blank flange nr 1

HDPE Bends

J611.8 DN50mm, 90o Bend, PN10 (for washouts) nr 2

J611.9 Ditto but 45° nr 1

J611.10 DN110mm, 11.25° nr 2

J611.11 Ditto but 22.5° nr 4

J611.12 Ditto but 45° nr 2

J611.13 Ditto but 60° nr 3

J611.14 Ditto but 90° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.5 DN50mm all flanged sluice valve, PN10 nr 2

J811.6 Ditto but 80mm nr 1

J811.7 Ditto but 100mm nr 5

J811.8 Ditto but 200mm nr 3

Flap valves

J88*.2 DN50mm flap valve, PN10 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1
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CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 4

K21*.2 Ditto but internal dimensions 1500mm x 1500mm. nr 2

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 20

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 17

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 16

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 1

Sum carried forward from previous page

Page total carried forward to next page

October 2022 Page 83 of 406



COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.13 - LINE SB23

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 297

L1**.2 Excavation in trench for rock class "B" m3 68

L1**.3 Excavation in trench for rock class "C" m3 14

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 315

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 37

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 293

L53* Ditto but imported selected fill. m 158

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 23

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 30

L7**.2 Ditto but exceeding 0.1m3 nr 5
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 831

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 831

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.25

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN50mm for washouts m 12

I71*.2 DN110mm m 831

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN50mm for washouts m 12

I71*.4 DN110mm, depth not exceeding 1.5m m 564

I71*.5 Ditto but depth exceeding 1.5m m 267

BILL No. 2.14 - LINE SB24
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.2 Ditto but100mm x 25mm nr 1

J321.3 Ditto but 100mm x 80mm nr 2

J321.4 Ditto but 100mm x 100mm nr 3

J321.5 Ditto but 150mm x 100mm nr 1

J321.6 Ditto but 150mm x 150mm nr 1

All flanged level invert tee (for washouts)

J321.7 DN100mm x 50mm nr 1

Tapers

J331.1 DN200mm x 150mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm coupling nr 2

J351.2 DN80/90mm stepped coupling nr 8

J351.3 Ditto but 200mm nr 1

J351.4 DN110/100mm stepped coupling nr 16

J351.5 Ditto but 160/150mm nr 2

J351.7 DN50mm flange adaptor nr 2

J351.8 Ditto but 80mm nr 4

J351.9 Ditto but 100mm nr 11

J351.10 Ditto but 150mm nr 2

J351.11 Ditto but 200mm nr 1

Straight specials

J381.1 DN150mm, 2.0m long all flanged pipe with puddle flange nr 1

J381.2 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.3 Ditto but 100mm, 0.5m long nr 1

J381.4 Ditto but 100mm, 1.2m long nr 8

J381.5 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.6 Ditto but 80mm, 1.2m long nr 4

J381.7 Ditto but 100mm, 1.2m long nr 9

J381.8 Ditto but 150mm, 1.2m long nr 2

J381.9 Ditto but 200mm, 1.2m long nr 1
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Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN50mm, 90o Bend, PN10 (for washouts) nr 2

J611.2 Ditto but 45° nr 1

J611.3 DN110mm, 11.25° nr 2

J611.4 Ditto but 90° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 2

J811.2 Ditto but 80mm nr 2

J811.3 Ditto but 100mm nr 9

J811.4 Ditto but 150mm nr 2

J811.5 Ditto but 200mm nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN50mm flap valve, PN10 nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 2

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 2

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 2

Junctions and branches

J321.8 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.9 Ditto but100mm x 25mm nr 1
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J321.10 Ditto but 100mm x 80mm nr 2

J321.11 Ditto but 100mm x 100mm nr 3

J321.12 Ditto but 150mm x 100mm nr 1

J321.13 Ditto but 150mm x 150mm nr 1

All flanged level invert tee (for washouts)

J321.14 DN100mm x 50mm nr 1

Tapers

J331.2 DN200mm x 150mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.12 DN50mm coupling nr 2

J351.13 DN80/90mm stepped coupling nr 8

J351.14 Ditto but 200mm nr 1

J351.15 DN110/100mm stepped coupling nr 16

J351.16 Ditto but 160/150mm nr 2

J351.17 DN50mm flange adaptor nr 2

J351.18 Ditto but 80mm nr 4

J351.19 Ditto but 100mm nr 11

J351.20 Ditto but 150mm nr 2

J351.21 Ditto but 200mm nr 1

Straight specials

J381.10 DN150mm, 2.0m long all flanged pipe with puddle flange nr 1

J381.11 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.12 Ditto but 100mm, 0.5m long nr 1

J381.13 Ditto but 100mm, 1.2m long nr 8

J381.14 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.15 Ditto but 80mm, 1.2m long nr 4

J381.16 Ditto but 100mm, 1.2m long nr 9

J381.17 Ditto but 150mm, 1.2m long nr 2

J381.18 Ditto but 200mm, 1.2m long nr 1

HDPE Bends

J611.5 DN50mm, 90o Bend, PN10 (for washouts) nr 2

J611.6 Ditto but 45° nr 1

J611.7 DN110mm, 11.25° nr 2

J611.8 Ditto but 90° nr 1

Valves and penstocks

J811.6 DN50mm all flanged sluice valve, PN10 nr 2

J811.7 Ditto but 80mm nr 2

J811.8 Ditto but 100mm nr 9
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J811.9 Ditto but 150mm nr 2

J811.10 Ditto but 200mm nr 1

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN50mm flap valve, PN10 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 2

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 2

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 10

K21*.2 Ditto but internal dimensions 1500mm x 1500mm. nr 3

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 20

K73*.2 Earth road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 5
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Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 18

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 1

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 548

L1**.2 Excavation in trench for rock class "B" m3 125

L1**.3 Excavation in trench for rock class "C" m3 25

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN110mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 15

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 582

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 35

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 540

L53* Ditto but imported selected fill. m 291

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 42

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 35

L7**.2 Ditto but exceeding 0.1m3 nr 1
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 843

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 843

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.25

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN110mm m 843

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.2 DN110mm, depth not exceeding 1.5m m 746

I71*.3 Ditto but depth exceeding 1.5m m 97

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

BILL No. 2.15 - LINE SB26
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Junctions and branches

J321.1 DN100mm x 25mm nr 1

J321.2 Ditto but 100mm x 80mm nr 2

J321.3 Ditto but 150mm x 100mm nr 1

J322.1 Ditto but 250mm x 250mm nr 1

Tapers

J332.1 DN250mm x 100mm, all flanged concentric taper nr 1

J332.2 Ditto but 250mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 8

J351.2 DN110/100mm stepped coupling nr 10

J351.3 Ditto but 160/150mm nr 1

J352.1 Ditto but 250/250mm nr 1

J351.4 DN80mm flange adaptor nr 4

J351.5 Ditto but 100mm nr 6

J351.6 Ditto but 150mm nr 1

J352.2 Ditto but 250mm nr 1

Straight specials

J381.1 DN100mm, 2.0m long all flanged pipe with puddle flange nr 1

J381.2 Ditto but 150mm, 2.0m long nr 2

J382.1 Ditto but 250mm, 2.0m long nr 1

J381.3 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.4 Ditto but 100mm, 1.2m long nr 4

J381.5 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.6 Ditto but 80mm, 1.2m long nr 4

J381.7 Ditto but 100mm, 1.2m long nr 6

J381.8 Ditto but 150mm, 1.2m long nr 1

J382.2 Ditto but 250mm, 1.2m long nr 1

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN110mm, 11.25° nr 7

J611.2 Ditto but 22.5° nr 2

J611.3 Ditto but 90° nr 2
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN80mm all flanged sluice valve, PN10 nr 2

J811.2 Ditto but 100mm nr 4

J811.3 Ditto but 150mm nr 1

J812.1 Ditto but 250mm nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 2

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 2

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 2

Junctions and branches

J321.5 DN100mm x 25mm nr 1

J321.6 Ditto but 100mm x 80mm nr 2

J321.7 Ditto but 150mm x 100mm nr 1

J322.8 Ditto but 250mm x 250mm nr 1

Tapers

J332.3 DN250mm x 100mm, all flanged concentric taper nr 1

J332.4 Ditto but 250mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J351.8 DN80/90mm stepped coupling nr 8

J351.9 DN110/100mm stepped coupling nr 10

J351.10 Ditto but 160/150mm nr 1
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J352.3 Ditto but 250/250mm nr 1

J351.11 DN80mm flange adaptor nr 4

J351.12 Ditto but 100mm nr 6

J351.13 Ditto but 150mm nr 1

J352.4 Ditto but 250mm nr 1

Straight specials

J381.10 DN100mm, 2.0m long all flanged pipe with puddle flange nr 1

J381.11 Ditto but 150mm, 2.0m long nr 2

J382.3 Ditto but 250mm, 2.0m long nr 1

J381.12 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.13 Ditto but 100mm, 1.2m long nr 4

J381.14 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.15 Ditto but 80mm, 1.2m long nr 4

J381.16 Ditto but 100mm, 1.2m long nr 6

J381.17 Ditto but 150mm, 1.2m long nr 1

J382.4 Ditto but 250mm, 1.2m long nr 1

HDPE Bends

J611.4 DN110mm, 11.25° nr 7

J611.5 Ditto but 22.5° nr 2

J611.6 Ditto but 90° nr 2

Valves and penstocks

J811.4 DN80mm all flanged sluice valve, PN10 nr 2

J811.5 Ditto but 100mm nr 4

J811.6 Ditto but 150mm nr 1

J812.2 Ditto but 250mm nr 1

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 2

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 2

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2
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CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 10

K21*.2 Ditto but internal dimensions 1500mm x 1500mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 50

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 30

K73*.2 Earth road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 10

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 26
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CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 556

L1**.2 Excavation in trench for rock class "B" m3 126

L1**.3 Excavation in trench for rock class "C" m3 25

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 590

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 50

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 548

L53* Ditto but imported selected fill. m 295

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 42

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 37

L7**.2 Ditto but exceeding 0.1m3 nr 3
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 485

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 485

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.15

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN50mm for washouts m 12

I71*.2 DN110mm m 485

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN50mm for washouts m 12

I71*.4 DN110mm, depth not exceeding 1.5m m 369

I71*.5 Ditto but depth exceeding 1.5m m 116

BILL No. 2.16 - LINE SB27
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.2 Ditto but 100mm x 25mm nr 1

J321.3 Ditto but 100mm x 80mm nr 1

J321.4 Ditto but 100mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.5 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm coupling nr 2

J351.2 DN80/90mm stepped coupling nr 4

J351.3 DN110/100mm stepped coupling nr 9

J351.4 DN50mm flange adaptor nr 2

J351.5 Ditto but 80mm nr 2

J351.6 Ditto but 100mm nr 6

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 50mm, 0.5m long nr 1

J381.3 Ditto but 100mm, 1.2m long nr 3

J381.4 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.5 Ditto but 80mm, 1.2m long nr 2

J381.6 Ditto but 100mm, 1.2m long nr 6

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN50mm, 90o Bend, PN10 (for washouts) nr 2

J611.2 Ditto but 45° nr 1

J611.3 DN110mm, 11.25° nr 4

J611.4 Ditto but 22.5° nr 2

J611.5 Ditto but 45° nr 1

J611.6 Ditto but 60° nr 1

J611.7 Ditto but 90° nr 3
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 2

J811.2 Ditto but 80mm nr 1

J811.3 Ditto but 100mm nr 4

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN50mm flap valve, PN10 nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.6 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.7 Ditto but 100mm x 25mm nr 1

J321.8 Ditto but 100mm x 80mm nr 1

J321.9 Ditto but 100mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.10 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.7 DN50mm coupling nr 2

J351.8 DN80/90mm stepped coupling nr 4

J351.9 DN110/100mm stepped coupling nr 9
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J351.10 DN50mm flange adaptor nr 2

J351.11 Ditto but 80mm nr 2

J351.12 Ditto but 100mm nr 6

Straight specials

J381.7 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.8 Ditto but 50mm, 0.5m long nr 1

J381.9 Ditto but 100mm, 1.2m long nr 3

J381.10 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.11 Ditto but 80mm, 1.2m long nr 2

J381.12 Ditto but 100mm, 1.2m long nr 6

HDPE Bends

J611.8 DN50mm, 90o Bend, PN10 (for washouts) nr 2

J611.9 Ditto but 45° nr 1

J611.10 DN110mm, 11.25° nr 4

J611.11 Ditto but 22.5° nr 2

J611.12 Ditto but 45° nr 1

J611.13 Ditto but 60° nr 1

J611.14 Ditto but 90° nr 3

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN10 nr 2

J811.5 Ditto but 80mm nr 1

J811.6 Ditto but 100mm nr 4

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN50mm flap valve, PN10 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 6
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Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 17

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 18

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 1

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 320

L1**.2 Excavation in trench for rock class "B" m3 73

L1**.3 Excavation in trench for rock class "C" m3 15

Sum carried forward from previous page

Page total carried forward to next page

October 2022 Page 101 of 406



COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.16 - LINE SB27

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 340

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 22

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 315

L53* Ditto but imported selected fill. m 170

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 24

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 33

PAGE TOTAL CARRIED TO SOUTH MAINLAND 2A COLLECTION PAGE

Sum carried forward from previous page

October 2022 Page 102 of 406



COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,187

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,187

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.36

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN110mm m 1,187

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.2 DN110mm, depth not exceeding 1.5m m 809

I71*.3 Ditto but depth exceeding 1.5m m 378

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 3

BILL No. 2.17 - LINE SB28
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Junctions and branches

J321.1 DN100mm x 25mm nr 1

J321.2 Ditto but 100mm x 80mm nr 3

J321.3 Ditto but 100mm x 100mm nr 1

J323.1 Ditto but 300mm x 150mm nr 1

Tapers

J331.1 DN150mm x 100mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 12

J351.2 Ditto but 300mm nr 2

J353.1 DN110/100mm stepped coupling nr 14

J351.3 DN80mm flange adaptor nr 6

J351.4 Ditto but 100mm nr 9

J353.2 Ditto but 300mm nr 2

Straight specials

J381.1 DN100mm, 2.0m long all flanged pipe with puddle flange nr 1

J383.1 Ditto but 300mm, 2.0m long nr 2

J381.2 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 6

J381.3 Ditto but 100mm, 1.2m long nr 5

J381.4 DN80mm, 1.2m long plain ended pipe with puddle flange nr 6

J381.5 Ditto but 100mm, 1.2m long nr 9

J383.2 Ditto but 300mm, 1.2m long nr 2

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN110mm, 11.25° nr 12

J611.2 Ditto but 22.5° nr 12

J611.3 Ditto but 60° nr 1

J611.4 Ditto but 90° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN80mm all flanged sluice valve, PN10 nr 3

J811.2 Ditto but 100mm nr 7

J811.3 Ditto but 300mm nr 2
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BILL No. 2.17 - LINE SB28

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 3

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 3

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 3

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 3

Junctions and branches

J321.4 DN100mm x 25mm nr 1

J321.5 Ditto but 100mm x 80mm nr 3

J321.6 Ditto but 100mm x 100mm nr 1

J323.2 Ditto but 300mm x 150mm nr 1

Tapers

J331.2 DN150mm x 100mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.5 DN80/90mm stepped coupling nr 12

J353.3 Ditto but 300mm nr 2

J351.6 DN110/100mm stepped coupling nr 14

J351.7 DN80mm flange adaptor nr 6

J351.8 Ditto but 100mm nr 9

J353.4 Ditto but 300mm nr 2

Straight specials

J381.8 DN100mm, 2.0m long all flanged pipe with puddle flange nr 1

J383.3 Ditto but 300mm, 2.0m long nr 2

J381.6 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 6

J381.7 Ditto but 100mm, 1.2m long nr 5
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J381.8 DN80mm, 1.2m long plain ended pipe with puddle flange nr 6

J381.9 Ditto but 100mm, 1.2m long nr 9

J383.3 Ditto but 300mm, 1.2m long nr 2

Bends

J611.5 DN110mm, 11.25° nr 12

J611.6 Ditto but 22.5° nr 12

J611.7 Ditto but 60° nr 1

J611.8 Ditto but 90° nr 1

Valves and penstocks

J811.6 DN80mm all flanged sluice valve, PN10 nr 3

J811.7 Ditto but 100mm nr 7

J811.8 Ditto but 300mm nr 2

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 3

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 3

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 3

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 14

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 79

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

L.S 1
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Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Tarmac road reinstated with 50mm thick Type 1 Asphalt Concrete surfacing 
and 300mm thick well graded stabilised gravel with 3% cement content base 
compacted to 95% MDD (AASHTO T180) in layers of 150mm thick using an 
8-10 tonne roller. 

m 10

K73*.2 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 30

K73*.3 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 36

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 783

L1**.2 Excavation in trench for rock class "B" m3 178

L1**.3 Excavation in trench for rock class "C" m3 36

Special pipe laying methods

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN110mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 10

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 831

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 55
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Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 772

L53* Ditto but imported selected fill. m 415

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 25

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 59

L7**.2 Ditto but exceeding 0.1m3 nr 1
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 891

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 891

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.27

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN50mm for washouts m 12

I71*.2 DN110mm m 891

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN50mm for washouts m 12

I71*.4 DN110mm, depth not exceeding 1.5m m 708

I71*.5 Ditto but depth exceeding 1.5m m 183

BILL No. 2.18 - LINE SB29
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.2 Ditto but 100mm x 25mm nr 1

J321.3 Ditto but 100mm x 80mm nr 2

J321.4 Ditto but 100mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.5 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm straight coupling nr 2

J351.2 DN80/90mm stepped coupling nr 8

J351.3 DN110/100mm stepped coupling nr 11

J351.4 DN50mm flange adaptor nr 2

J351.5 Ditto but 80mm nr 4

J351.6 Ditto but 100mm nr 7

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.2 Ditto but 50mm, 0.5m long nr 1

J381.3 Ditto but 100mm, 1.2m long nr 4

J381.4 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.5 Ditto but 80mm, 1.2m long nr 4

J381.6 Ditto but 100mm, 1.2m long nr 7

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN50mm, 90o Bend, PN10 (for washouts) nr 2

J611.2 Ditto but 45° nr 1

J611.3 DN110mm, 11.25° nr 5

J611.4 Ditto but 45° nr 1

J611.5 Ditto but 60° nr 1

J611.6 Ditto but 90° nr 3
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 2

J811.2 Ditto but 80mm nr 2

J811.3 Ditto but 100mm nr 5

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN50mm flap valve, PN10 nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 2

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 2

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 2

Junctions and branches

J321.6 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.7 Ditto but 100mm x 25mm nr 1

J321.8 Ditto but 100mm x 80mm nr 2

J321.9 Ditto but 100mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.10 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.7 DN50mm straight coupling nr 2

J351.8 DN80/90mm stepped coupling nr 8

J351.9 DN110/100mm stepped coupling nr 11

J351.10 DN50mm flange adaptor nr 2
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J351.11 Ditto but 80mm nr 4

J351.12 Ditto but 100mm nr 7

Straight specials

J381.7 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.8 Ditto but 50mm, 0.5m long nr 1

J381.9 Ditto but 100mm, 1.2m long nr 4

J381.10 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.11 Ditto but 80mm, 1.2m long nr 4

J381.12 Ditto but 100mm, 1.2m long nr 7

HDPE Bends

J611.7 DN50mm, 90o Bend, PN10 (for washouts) nr 2

J611.8 Ditto but 45° nr 1

J611.9 DN110mm, 11.25° nr 5

J611.10 Ditto but 45° nr 1

J611.11 Ditto but 60° nr 1

J611.12 Ditto but 90° nr 3

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN10 nr 2

J811.5 Ditto but 80mm nr 2

J811.6 Ditto but 100mm nr 5

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN50mm flap valve, PN10 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 2

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 2

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 9
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Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement

K73*.1 Tarmac road reinstated with 50mm thick Type 1 Asphalt Concrete surfacing 
and 300mm thick well graded stabilised gravel with 3% cement content base 
compacted to 95% MDD (AASHTO T180) in layers of 150mm thick using an 
8-10 tonne roller. 

m 10

K73*.2 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 10

K73*.3 Earth road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 10

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 20

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 1

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 588

L1**.2 Excavation in trench for rock class "B" m3 134

L1**.3 Excavation in trench for rock class "C" m3 27
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Special pipe laying methods

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN110mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 10

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 624

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 40

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 579

L53* Ditto but imported selected fill. m 312

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 45

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 38
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,185

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,185

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.36

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN50mm for washouts m 48

I71*.2 DN110mm m 1,185

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN50mm for washouts m 48

I71*.4 DN110mm, depth not exceeding 1.5m m 819

I71*.5 Ditto but depth exceeding 1.5m m 366

BILL No. 2.19 - LINE SB30
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 3

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee (for washouts) nr 4

J321.2 Ditto but 100mm x 25mm nr 4

J321.3 Ditto but 100mm x 80mm nr 3

J321.4 Ditto but 100mm x 100mm nr 2

J321.5 Ditto but 200mm x 100mm nr 1

J323.1 Ditto but 300mm x 150mm nr 1

All flanged level invert tee (for washouts)

J321.6 DN100mm x 50mm nr 4

Tapers

J331.1 DN150mm x 100mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm coupling nr 10

J351.2 DN80/90mm stepped coupling nr 12

J353.1 Ditto but 300mm nr 2

J351.3 DN110/100mm stepped coupling nr 32

J351.4 Ditto but 200/200mm nr 2

J351.5 DN50mm flange adaptor nr 10

J351.6 Ditto but 80mm nr 6

J351.7 Ditto but 100mm nr 20

J351.8 Ditto but 200mm nr 2

J353.2 Ditto but 300mm nr 2

Straight specials

J381.1 DN100mm, 2.0m long all flanged pipe with puddle flange nr 1

J381.2 Ditto but 200mm, 2.0m long nr 2

J381.3 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 6

J381.4 Ditto but 50mm, 0.5m long nr 5

J381.5 Ditto but 100mm, 1.2m long nr 14

J381.6 DN50mm, 1.2m long plain ended pipe with puddle flange nr 5

J381.7 Ditto but 80mm, 1.2m long nr 6

J381.8 Ditto but 100mm, 1.2m long nr 18

J381.9 Ditto but 200mm, 1.2m long nr 2

J383.1 Ditto but 300mm, 1.2m long nr 2
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Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN50mm, 90o Bend, PN10 (for washouts) nr 8

J611.2 Ditto but 45° nr 4

J611.3 DN110mm, 11.25° nr 15

J611.4 Ditto but 22.5° nr 2

J611.5 Ditto but 45° nr 2

J611.6 Ditto but 60° nr 5

J611.7 Ditto but 90° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 10

J811.2 Ditto but 80mm nr 3

J811.3 Ditto but 100mm nr 11

J811.4 Ditto but 200mm nr 2

J813.1 Ditto but 300mm nr 2

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 4

Flap valves

J88*.1 DN50mm flap valve, PN10 nr 4

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 3

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 3

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 3

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 3
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Junctions and branches

J321.7 DN50mm x 50mm, all flanged tee (for washouts) nr 5

J321.8 Ditto but 100mm x 25mm nr 4

J321.9 Ditto but 100mm x 80mm nr 3

J321.10 Ditto but 100mm x 100mm nr 2

J321.11 Ditto but 200mm x 100mm nr 1

J323.2 Ditto but 300mm x 150mm nr 1

All flanged level invert tee (for washouts)

J321.12 DN100mm x 50mm nr 4

Tapers

J331.2 DN150mm x 100mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.9 DN50mm straight coupling nr 10

J351.10 DN80/90mm stepped coupling nr 12

J353.3 Ditto but 300mm nr 2

J351.11 DN110/100mm stepped coupling nr 32

J351.12 Ditto but 200/200mm nr 2

J351.13 DN50mm flange adaptor nr 10

J351.14 Ditto but 80mm nr 6

J351.15 Ditto but 100mm nr 20

J351.16 Ditto but 200mm nr 2

J353.4 Ditto but 300mm nr 2

Straight specials

J381.10 DN100mm, 2.0m long all flanged pipe with puddle flange nr 1

J381.11 Ditto but 200mm, 2.0m long nr 2

J381.12 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 6

J381.13 Ditto but 50mm, 0.5m long nr 5

J381.14 Ditto but 100mm, 1.2m long nr 14

J381.15 DN50mm, 1.2m long plain ended pipe with puddle flange nr 5

J381.16 Ditto but 80mm, 1.2m long nr 6

J381.17 Ditto but 100mm, 1.2m long nr 18

J381.18 Ditto but 200mm, 1.2m long nr 2

J383.2 Ditto but 300mm, 1.2m long nr 2

HDPE Bends

J611.8 DN50mm, 90o Bend, PN10 (for washouts) nr 8

J611.9 Ditto but 45° nr 4

J611.10 DN110mm, 11.25° nr 15

J611.11 Ditto but 22.5° nr 2

J611.12 Ditto but 45° nr 2
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J611.13 Ditto but 60° nr 5

J611.14 Ditto but 90° nr 1

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN10 nr 9

J811.6 Ditto but 80mm nr 3

J811.7 Ditto but 100mm nr 11

J811.8 Ditto but 200mm nr 2

J813.2 Ditto but 300mm nr 2

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 4

Flap valves

J88*.2 DN50mm flap valve, PN10 nr 4

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 3

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 3

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 3

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 21

K21*.2 Ditto but internal dimensions 1500mm x 1200mm. nr 1

K21*.3 Ditto but internal dimensions 1800mm x 1200mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S
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Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Tarmac road reinstated with 50mm thick Type 1 Asphalt Concrete surfacing 
and 300mm thick well graded stabilised gravel with 3% cement content base 
compacted to 95% MDD (AASHTO T180) in layers of 150mm thick using an 
8-10 tonne roller. 

m 10

K73*.2 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 15

K73*.3 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 3

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 42

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 4

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 782

L1**.2 Excavation in trench for rock class "B" m3 178

L1**.3 Excavation in trench for rock class "C" m3 36

Special pipe laying methods

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN110mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 10

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 830

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 38
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Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 770

L53* Ditto but imported selected fill. m 415

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 25

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 80

L7**.2 Ditto but 0.1 - 0.2m3 nr 1

L7**.3 Ditto but exceeding 0.2m3 nr 1
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 390

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 390

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.12

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN110mm m 390

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.2 DN110mm, depth not exceeding 1.5m m 333

I71*.3 Ditto but depth exceeding 1.5m m 57

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Junctions and branches

J321.1 DN100mm x 25mm, all flanged tee nr 1

J323.1 Ditto but 300mm x 150mm nr 1

BILL No. 2.20 - LINE SB31

Page total carried forward to next page

October 2022 Page 122 of 406



COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.20 - LINE SB31

Tapers

J331.1 DN150mm x 100mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN110/100mm stepped coupling nr 3

J351.2 DN100mm flange adaptor nr 2

J353.1 Ditto but 300mm nr 2

Straight specials

J383.1 DN300mm, 2.0m long all flanged pipe with puddle flange nr 2

J381.1 DN100mm, 1.2m long flanged spigot pipe with puddle flange nr 1

J381.2 DN100mm, 1.2m long plain ended pipe with puddle flange nr 2

J383.2 Ditto but 300mm nr 2

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN110mm, 11.25° nr 7

J611.2 Ditto but 60° nr 2

J611.3 Ditto but 90° nr 2

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN100mm all flanged sluice valve, PN10 nr 1

J813.1 Ditto but 300mm nr 2

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Junctions and branches

J321.2 DN100mm x 25mm, all flanged tee nr 1

J323.2 Ditto but 300mm x 150mm nr 1

Tapers

J331.2 DN150mm x 100mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.3 DN110/100mm stepped coupling nr 3

J351.4 DN100mm flange adaptor nr 2
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J353.2 Ditto but 300mm nr 2

Straight specials

J383.3 DN300mm, 2.0m long all flanged pipe with puddle flange nr 2

J381.3 DN100mm, 1.2m long flanged spigot pipe with puddle flange nr 1

J381.4 DN100mm, 1.2m long plain ended pipe with puddle flange nr 2

J383.4 Ditto but 300mm nr 2

HDPE Bends

J611.4 DN110mm, 11.25° nr 7

J611.5 Ditto but 60° nr 2

J611.6 Ditto but 90° nr 2

Valves and penstocks

J811.2 DN100mm all flanged sluice valve, PN10 nr 1

J813.2 Ditto but 300mm nr 2

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 1

K21*.2 Chamber of internal dimensions 1500mm x 1200mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S
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Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73* Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 20

K73* Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 14

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 257

L1**.2 Excavation in trench for rock class "B" m3 59

L1**.3 Excavation in trench for rock class "C" m3 12

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 273

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 35

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 254

L53* Ditto but imported selected fill. m 137

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 20

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 19

L7**.2 Ditto but exceeding 0.1m3 nr 1
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 765

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 765

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.23

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN50mm for washouts m 12

I71*.2 DN110mm m 765

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN50mm for washouts m 12

I71*.4 DN110mm, depth not exceeding 1.5m m 622

I71*.5 Ditto but depth exceeding 1.5m m 143

BILL No. 2.21 - LINE SB32
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.2 Ditto but 100mm x 25mm nr 1

J321.3 Ditto but 100mm x 80mm nr 1

J321.4 Ditto but 100mm x 100mm nr 2

J323.1 Ditto but 400mm x 200mm nr 1

All flanged level invert tee (for washouts)

J321.5 DN100mm x 50mm nr 1

Tapers

J331.1 DN100mm x 80mm, all flanged concentric taper nr 1

J331.2 Ditto but 200mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm coupling nr 2

J351.2 DN80/90mm stepped coupling nr 4

J353.1 Ditto but 400mm nr 2

J351.3 DN75/80mm stepped coupling nr 1

J351.4 Ditto but 110/100mm nr 11

J351.5 DN50mm flange adaptor nr 2

J351.6 Ditto but 80mm nr 3

J351.7 Ditto but 100mm nr 9

J353.2 Ditto but 400mm nr 2

Straight specials

J381.1 DN200mm, 2.0m long all flanged pipe with puddle flange nr 1

J383.1 Ditto but 400mm, 2.0m long nr 2

J381.2 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.3 Ditto but 50mm, 0.5m long nr 1

J381.4 Ditto but 100mm, 1.2m long nr 3

J381.5 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.6 Ditto but 80mm, 1.2m long nr 3

J381.7 Ditto but 100mm, 1.2m long nr 9

J383.2 Ditto but 400mm, 1.2m long nr 2
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Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN50mm, 90o Bend, PN10 (for washouts) nr 2

J611.2 Ditto but 45° nr 1

J611.3 DN110mm, 11.25° nr 10

J611.4 Ditto but 22.5° nr 8

J611.5 Ditto but 45° nr 2

J611.6 Ditto but 60° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 2

J811.2 Ditto but 80mm nr 2

J811.3 Ditto but 100mm nr 7

J811.4 Ditto but 400mm nr 2

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN50mm flap valve, PN10 nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.6 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.7 Ditto but 100mm x 25mm nr 1
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J321.8 Ditto but 100mm x 80mm nr 1

J321.9 Ditto but 100mm x 100mm nr 2

J323.2 Ditto but 400mm x 200mm nr 1

All flanged level invert tee (for washouts)

J321.10 DN100mm x 50mm nr 1

Tapers

J331.3 DN100mm x 80mm, all flanged concentric taper nr 1

J331.4 Ditto but 200mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.8 DN50mm coupling nr 2

J351.9 DN80/90mm stepped coupling nr 4

J353.3 Ditto but 400mm nr 2

J351.10 DN75/80mm stepped coupling nr 1

J351.11 Ditto but 110/100mm nr 11

J351.12 DN50mm flange adaptor nr 2

J351.13 Ditto but 80mm nr 3

J351.14 Ditto but 100mm nr 9

J353.4 Ditto but 400mm nr 2

Straight specials

J381.8 DN200mm, 2.0m long all flanged pipe with puddle flange nr 1

J383.3 Ditto but 400mm, 2.0m long nr 2

J381.9 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.10 Ditto but 50mm, 0.5m long nr 1

J381.11 Ditto but 100mm, 1.2m long nr 3

J381.12 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.13 Ditto but 80mm, 1.2m long nr 3

J381.14 Ditto but 100mm, 1.2m long nr 9

J383.4 Ditto but 400mm, 1.2m long nr 2

HDPE Bends

J611.7 DN50mm, 90o Bend, PN10 (for washouts) nr 2

J611.8 Ditto but 45° nr 1

J611.9 DN110mm, 11.25° nr 10

J611.10 Ditto but 22.5° nr 8

J611.11 Ditto but 45° nr 2

J611.12 Ditto but 60° nr 1

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN10 nr 2

J811.6 Ditto but 80mm nr 2

J811.7 Ditto but 100mm nr 7

Sum carried forward from previous page

Page total carried forward to next page

October 2022 Page 129 of 406



COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 2.21 - LINE SB32

J811.8 Ditto but 400mm nr 2

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN50mm flap valve, PN10 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 10

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 10

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 40
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Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 26

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 1

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 505

L1**.2 Excavation in trench for rock class "B" m3 115

L1**.3 Excavation in trench for rock class "C" m3 23

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 536

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 60

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 497

L53* Ditto but imported selected fill. m 268

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 38

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 43

L7**.2 Ditto but exceeding 0.1m3 nr 2
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 637

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 637

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.19

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN110mm m 637

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.2 DN110mm, depth not exceeding 1.5m m 580

I71*.3 Ditto but depth exceeding 1.5m m 57

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

BILL No. 2.22 - LINE SB33
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Junctions and branches

J321.1 DN100mm x 25mm, all flanged tee nr 1

J321.2 DN100mm x 80mm, all flanged tee nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 4

J351.2 DN110/100mm stepped coupling nr 4

J351.3 DN80mm flange adaptor nr 2

J351.4 Ditto but 100mm nr 2

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 100mm, 1.2m long nr 2

J381.3 DN100mm, 1.2m long plain ended pipe with puddle flange nr 2

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN110mm, 11.25° nr 7

J611.2 Ditto but 22.5° nr 8

J611.3 Ditto but 45° nr 2

J611.4 Ditto but 60° nr 1

J611.5 Ditto but 90° nr 2

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN80mm all flanged sluice valve, PN10 nr 1

J811.2 Ditto but 100mm nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1
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Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.3 DN100mm x 25mm, all flanged tee nr 1

J321.4 DN100mm x 80mm, all flanged tee nr 1

Adaptors/Couplings/Stepped couplings

J351.5 DN80/90mm stepped coupling nr 4

J351.6 DN110/100mm stepped coupling nr 4

J351.7 DN80mm flange adaptor nr 2

J351.8 Ditto but 100mm nr 2

Straight specials

J381.4 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.5 Ditto but 100mm, 1.2m long nr 2

J381.6 DN100mm, 1.2m long plain ended pipe with puddle flange nr 2

HDPE Bends

J611.6 DN110mm, 11.25° nr 7

J611.7 Ditto but 22.5° nr 8

J611.8 Ditto but 45° nr 2

J611.9 Ditto but 60° nr 1

J611.10 Ditto but 90° nr 2

Valves and penstocks

J811.3 DN80mm all flanged sluice valve, PN10 nr 1

J811.4 Ditto but 100mm nr 1

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1
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CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 4

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 24

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 420

L1**.2 Excavation in trench for rock class "B" m3 96

L1**.3 Excavation in trench for rock class "C" m3 19
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BILL No. 2.22 - LINE SB33

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 446

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 20

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 414

L53* Ditto but imported selected fill. m 223

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 32

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 32
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 675

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 675

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.20

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN90mm for washouts m 24

I71*.2 DN200mm m 675

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN90mm for washouts m 24

I71*.4 DN200mm, depth not exceeding 1.5m m 473

I71*.5 Ditto but depth exceeding 1.5m m 203

BILL No. 2.23 - LINE SB35
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee (for washouts) nr 2

J321.2 Ditto but 200mm x 25mm nr 2

J321.3 Ditto but 200mm x 100mm nr 1

J321.4 Ditto but 200mm x 150mm nr 1

J321.5 Ditto but 200mm x 200mm nr 1

All flanged level invert tee (for washouts)

J321.6 DN200mm x 100mm nr 2

Tapers

J331.1 DN250mm x 200mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 4

J351.2 Ditto but 90/100mm nr 4

J351.3 DN160/150mm stepped coupling nr 1

J351.4 Ditto but 200/200mm nr 16

J351.5 Ditto but 315/250mm nr 1

J351.6 DN80mm flange adaptor nr 2

J351.7 Ditto but 100mm nr 4

J351.8 Ditto but 150mm nr 1

J351.9 Ditto but 200mm nr 11

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 100mm, 0.5m long nr 2

J381.3 Ditto but 200mm, 1.2m long nr 5

J381.4 Ditto but 250mm, 1.2m long nr 1

J381.5 DN80mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.6 Ditto but 100mm, 1.2m long nr 2

J381.7 Ditto but 150mm, 1.2m long nr 1

J381.8 Ditto but 200mm, 1.2m long nr 11

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

Bends

J611.1 DN90mm, 90o Bend, PN10 (for washouts) nr 4

J611.2 Ditto but 45° nr 2
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J611.3 DN200mm, 11.25° nr 10

J611.4 Ditto but 22.5° nr 5

J611.5 Ditto but 45° nr 4

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 2

J811.2 Ditto but 80mm nr 1

J811.3 Ditto but 100mm nr 2

J811.4 Ditto but 150mm nr 1

J811.5 Ditto but 200mm nr 7

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.1 DN100mm flap valve, PN10 nr 2

Bulk Water Meters

To be sourced from a local supplier with proof that the  supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project. All meters to be 
smart/AMR enabled, to ensure they can be upgraded by the operator to 
GSM capability in the future.

J91*.1 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Steel Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.7 DN100mm x 50mm, all flanged tee (for washouts) nr 2

J321.8 Ditto but 200mm x 25mm nr 2

J321.9 Ditto but 200mm x 100mm nr 1

J321.10 Ditto but 200mm x 150mm nr 1

J321.11 Ditto but 200mm x 200mm nr 1
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All flanged level invert tee (for washouts)

J321.12 DN200mm x 100mm nr 2

Tapers

J331.2 DN250mm x 200mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.10 DN80/90mm stepped coupling nr 4

J351.11 Ditto but 90/100mm nr 4

J351.12 DN160/150mm stepped coupling nr 1

J351.13 Ditto but 200/200mm nr 16

J351.14 Ditto but 315/250mm nr 1

J351.15 DN80mm flange adaptor nr 2

J351.16 Ditto but 100mm nr 4

J351.17 Ditto but 150mm nr 1

J351.18 Ditto but 200mm nr 11

Straight specials

J381.9 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.10 Ditto but 100mm, 0.5m long nr 2

J381.11 Ditto but 200mm, 1.2m long nr 5

J381.12 Ditto but 250mm, 1.2m long nr 1

J381.13 DN80mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.14 Ditto but 100mm, 1.2m long nr 2

J381.15 Ditto but 150mm, 1.2m long nr 1

J381.16 Ditto but 200mm, 1.2m long nr 11

HDPE Bends

J611.6 DN90mm, 90o Bend, PN10 (for washouts) nr 4

J611.7 Ditto but 45° nr 2

J611.8 DN200mm, 11.25° nr 10

J611.9 Ditto but 22.5° nr 5

J611.10 Ditto but 45° nr 4

Valves and penstocks

J811.6 DN50mm all flanged sluice valve, PN10 nr 2

J811.7 Ditto but 80mm nr 1

J811.8 Ditto but 100mm nr 2

J811.9 Ditto but 150mm nr 1

J811.10 Ditto but 200mm nr 7

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN10, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2
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BILL No. 2.23 - LINE SB35

Flap valves

J88*.1 DN100mm flap valve, PN10 nr 2

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN10 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN10 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 8

K21*.2 Ditto but internal dimensions 1500mm x 1500mm. nr 2

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 70

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 15

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 150

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10
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Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 31

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets include washout soak pit as 
shown by drawing 6000002/W&S-C-S-005

nr 2

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 446

L1**.2 Excavation in trench for rock class "B" m3 101

L1**.3 Excavation in trench for rock class "C" m3 20

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 473

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 175

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 439

L53* Ditto but imported selected fill. m 236

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 34

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 32

L7**.2 Ditto but 0.1 - 0.2m3 nr 11

L7**.3 Ditto but exceeding 0.2m3 nr 1
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 27,002

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 27,002

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.43

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 10 

I71*.1 DN63mm m 11,163

I71*.2 DN75mm m 14,562

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

I71*.3 DN63mm, depth not exceeding 1.5m m 11,163

I71*.4 DN75mm, depth not exceeding 1.5m m 10,922

I73*.5 Ditto but depth exceeding 1.5m m 3,641

BILL No. 3.1 - SHORT TERM TERTIARY MAINS
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BILL No. 3.1 - SHORT TERM TERTIARY MAINS

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee nr 44

J321.2 Ditto but 150mm x 80mm nr 32

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm flange adaptor nr 44

J351.2 Ditto but 80mm nr 32

Straight specials

J381.1 DN50mm, 1.2m long flanged spigot pipe nr 44

J381.2 Ditto but 80mm, 1.2m long nr 32

J381.3 DN100mm, 1.2m long all flanged pipe nr 88

J381.4 Ditto but 150mm nr 64

HDPE Bends

J611.1 DN63mm, 90° Elbow/bend nr 18

J611.2 Ditto but 45° nr 7

J611.3 DN75mm, 90° Elbow/bend nr 22

J611.4 Ditto but 45° nr 9

HDPE Adaptors/Couplings/Stepped couplings

J631.1 DN95mm x 75mm, reducing coupler nr 32

J661.1 DN63mm flange adaptor (stub end) nr 44

J661.2 Ditto but 90mm nr 32

J661.3 Ditto but 110mm nr 88

J661.4 Ditto but 160mm nr 64

HDPE End plugs

J691*.1 DN63mm nr 44

J691*.2 Ditto but 75mm nr 32

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 44

J811.2 Ditto but 80mm nr 32
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BILL No. 3.1 - SHORT TERM TERTIARY MAINS

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Junctions and branches

J321.3 DN100mm x 50mm, all flanged tee nr 44

J321.4 Ditto but 150mm x 80mm nr 32

Adaptors/Couplings/Stepped couplings

J351.3 DN50mm flange adaptor nr 44

J351.4 Ditto but 80mm nr 32

Straight specials

J381.5 DN50mm, 1.2m long flanged spigot pipe nr 44

J381.6 Ditto but 80mm, 1.2m long nr 32

J381.7 DN100mm, 1.2m long all flanged pipe nr 88

J381.8 Ditto but 150mm nr 64

HDPE Bends

J611.5 DN63mm, 90° Elbow/bend nr 18

J611.6 Ditto but 45° nr 7

J611.7 DN75mm, 90° Elbow/bend nr 22

J611.8 Ditto but 45° nr 9

HDPE Adaptors/Couplings/Stepped couplings

J631.2 DN95mm x 75mm, reducing coupler nr 32

J661.5 DN63mm flange adaptor (stub end) nr 44

J661.6 Ditto but 90mm nr 32

J661.7 Ditto but 110mm nr 88

J661.8 Ditto but 160mm nr 64

HDPE End plugs

J691*.3 DN63mm nr 44

J691*.4 Ditto but 75mm nr 32

Valves and penstocks

J811.3 DN50mm all flanged sluice valve, PN10 nr 44

J811.4 Ditto but 80mm nr 32

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 76
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Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 420

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 430

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m
330

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m
100

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m
100

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr

90

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 9,611

L1**.2 Excavation in trench for rock class "B" m3 2,184

L1**.3 Excavation in trench for rock class "C" m3 437
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)
BILL No. 3.1 - SHORT TERM TERTIARY MAINS

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 10,193

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 530

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 9,465

L53* Ditto but imported selected fill. m 5,097

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 1,980

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 162
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 10,652

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 10,652

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.43

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4**.1 Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN40mm m 295

I71*.2 DN50mm m 3,308

I71*.3 DN63mm m 919

I71*.4 DN75mm m 4,300

I71*.5 DN90mm m 1,323

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.6 DN40mm, depth not exceeding 1.5m m 295

I71*.7 DN50mm, depth not exceeding 1.5m m 3,308

I71*.8 DN63mm, depth not exceeding 1.5m m 919

I71*.9 DN75mm, depth not exceeding 1.5m m 3,225

BILL No. 3.2 - SHORT TERM EXISTING TERTIARY MAINS TO BE REPLACED
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COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)
BILL No. 3.2 - SHORT TERM EXISTING TERTIARY MAINS TO BE REPLACED

I71*.10 Ditto but depth exceeding 1.5m m 1,075

I71*.11 DN90mm, depth not exceeding 1.5m m 860

I71*.12 Ditto but depth exceeding 1.5m m 463

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee nr 4

J321.2 Ditto but 100mm x 80mm nr 4

J321.3 Ditto but 150mm x 80mm nr 2

J321.4 Ditto but 200mm x 80mm nr 6

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 2

J351.2 Ditto but 100/110mm nr 6

J351.3 Ditto but 150/160mm nr 3

J351.4 Ditto but 200mm nr 12

J351.5 DN50mm flange adaptor nr 4

J351.6 Ditto but 80mm nr 11

Straight specials

J381.1 DN100mm, 1.2m long all flanged pipe nr 9

J381.2 DN50mm, 1.2m long flanged spigot pipe nr 4

J381.3 Ditto but 80mm, 1.2m long nr 11

J381.4 Ditto but 100mm, 1.2m long nr 6

J381.5 Ditto but 150mm, 1.2m long nr 3

J381.6 Ditto but 200mm, 1.2m long nr 12

HDPE Elbows

J611.1 DN40mm, 45o Bend nr 3

J611.2 DN50mm, 90o Bend nr 6

J611.3 Ditto but 45o nr 5

J611.4 DN63mm, 90o Bend nr 3

J611.5 Ditto but 45o nr 2

J611.6 DN75mm, 90o Bend nr 4

J611.7 Ditto but 45o nr 11

J611.8 DN90mm, 90o Bend nr 2

J611.9 Ditto but 45o nr 2

HDPE Junctions and branches

J621.1 DN63mm x 40mm, hdpe tee nr 1

J621.2 Ditto but 75mm x 75mm nr 2
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Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)
BILL No. 3.2 - SHORT TERM EXISTING TERTIARY MAINS TO BE REPLACED

HDPE Adaptors/Couplings/Stepped couplings

J651.1 DN63mm x 50mm reducing couplers nr 3

J651.2 Ditto but 90mm x 75mm nr 9

J651.3 DN63mm flange adaptor (stub end) complete with metal back up ring nr 4

J651.4 Ditto but 90mm nr 11

J651.5 Ditto but 110mm nr 9

End plugs

J691*.1 DN40mm nr 2

J691*.2 Ditto but 50mm nr 20

J691*.3 Ditto but 63mm nr 1

J691*.4 Ditto but 75mm nr 13

J691*.5 Ditto but 90mm nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 4

J811.2 Ditto but 80mm nr 11

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Junctions and branches

J321.5 DN100mm x 50mm, all flanged tee nr 4

J321.6 Ditto but 100mm x 80mm nr 4

J321.7 Ditto but 150mm x 80mm nr 2

J321.8 Ditto but 200mm x 80mm nr 6

Adaptors/Couplings/Stepped couplings

J351.7 DN80/90mm stepped coupling nr 2

J351.8 Ditto but 100mm nr 6

J351.9 Ditto but 150mm nr 3

J351.10 Ditto but 200mm nr 12

J351.11 DN50mm flange adaptor nr 4

J351.12 Ditto but 80mm nr 11

Straight specials

J381.7 DN100mm, 1.2m long all flanged pipe nr 9

J381.8 DN50mm, 1.2m long flanged spigot pipe nr 4

J381.9 Ditto but 80mm, 1.2m long nr 11
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Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)
BILL No. 3.2 - SHORT TERM EXISTING TERTIARY MAINS TO BE REPLACED

J381.10 Ditto but 100mm, 1.2m long nr 6

J381.11 Ditto but 150mm, 1.2m long nr 3

J381.12 Ditto but 200mm, 1.2m long nr 12

HDPE Elbows

J611.10 DN40mm, 45o Bend nr 3

J611.11 DN50mm, 90o Bend nr 6

J611.12 Ditto but 45o nr 5

J611.13 DN63mm, 90o Bend nr 3

J611.14 Ditto but 45o nr 2

J611.15 DN75mm, 90o Bend nr 4

J611.16 Ditto but 45o nr 11

J611.17 DN90mm, 90o Bend nr 2

J611.18 Ditto but 45o nr 2

HDPE Junctions and branches

J621.3 DN63mm x 40mm, hdpe tee nr 1

J621.4 Ditto but 75mm x 75mm nr 2

HDPE Adaptors/Couplings/Stepped couplings

J651.6 DN63mm x 50mm reducing couplers nr 3

J651.7 Ditto but 90mm x 75mm nr 9

J651.8 DN63mm flange adaptor (stub end) complete with metal back up ring nr 4

J651.9 Ditto but 90mm nr 11

J651.10 Ditto but 110mm nr 9

End plugs

J691*.6 DN40mm nr 2

J691*.7 Ditto but 50mm nr 20

J691*.8 Ditto but 63mm nr 1

J691*.9 Ditto but 75mm nr 13

J691*.10 Ditto but 90mm nr 1

Valves and penstocks

J811.3 DN50mm all flanged sluice valve, PN10 nr 4

J811.4 Ditto but 80mm nr 11

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 15
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Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)
BILL No. 3.2 - SHORT TERM EXISTING TERTIARY MAINS TO BE REPLACED

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 170

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 180

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m
130

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m
39

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m
10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr

40

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 6,696

L1**.2 Excavation in trench for rock class "B" m3 1,522

L1**.3 Excavation in trench for rock class "C" m3 304
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)
BILL No. 3.2 - SHORT TERM EXISTING TERTIARY MAINS TO BE REPLACED

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 7,102

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 179

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 6,594

L53* Ditto but imported selected fill. m 3,551

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 100

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 71
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Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

Notes
1)   The works under this bill entail supply of pipes, fittings and 
      other accessories and the actual installation works of new 
      consumer connections being done under the Project
2)   The installation works for new consumer connections will 
      be carried out by a Nominated Sub-Contractor who will be 
      appointed by the Client and then enter into a Sub-Contract 
     Agreement with the Main Contractor
3)   Pipes, fittings and accessories for the new consumer 
      connections will be procured by the Main Contractor and 
      handed over to the Water Company as directed by the 
      Engineer. The Water Company will issue pipes and fittings
      to the Nominated Sub-Contractor to carry out the installation 
      works upon customer application and payment of requisite 
      fees to the WSP
4)   Payment to the Nominated Sub-Contractor will be made
      through the Main Contractor after certification by the 
      Engineer and WSP. An item for percentage mark up for the 
      Main Contractor's attendance upon the Nominated Sub-
      Contractor has been included under this bill

CLASS I: PIPEWORK - PIPES

Supply of pipes and fittings for consumer connection works

Typical arrangement of pipes and fittings for a consumer connection are 
shown in standard drawings.

The pipes and fittings to be suplied and installed under this item are for 
1,000 Nr. new consumer connections.

Supply, transport to site and hand over to the Water Company the 
following pipes and fittings for new consumer connections. Rates to 
include all necessary jointing material/ fittings. All pipes and fittings to 
be pressure class PN 10 rating.

I712.1 DN15mm, HDPE pipe m 28,000

I712.2 Ditto but 32mm m 200

CLASS J: PIPEWORK - FITTINGS AND VALVES

90° HDPE Elbows

J611 DN15mm nr 2,000

J611 DN32mm nr 800

Brass Ferrule

J621.1 DN15mm nr 800

J621.2 DN32mm nr 100

HDPE Equal Tee

J621.3 DN32mm x 32mm nr 100

End Cap

J641.1 DN15 mm nr 1,000

Stop Cocks

J641.2 15mm dia Stop Cock, make Pegler or approved equivalent. nr 1,000

HDPE Saddle Clamps

J651.1 DN32mm x 15mm nr 500

J651.2 DN40mm x 15mm nr 300

J651.3 DN50mm x 32mm nr 100

HDPE Adaptor
Flange Adaptor (Stub end) complete with metal back up ring

J651.4 DN15mm nr 2,000

BILL No. 4.1 - SUPPLY AND INSTALLATION OF PIPES, FITTINGS & ACCESSORIES FOR NEW CONSUMER CONNECTIONS
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South Mainland,
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)
BILL No. 4.1 - SUPPLY AND INSTALLATION OF PIPES, FITTINGS & ACCESSORIES FOR NEW CONSUMER CONNECTIONS

HDPE Reducing Coupler

J651.5 DN32mm x 15mm nr 200

J381.1 DN32mm, 0.5m long flanged spigot pipe nr 2

Consumer Water Meters and Stop Cocks

Consumer Water Meters

Note: All Water Meters to be MID approved and to conform with EN ISO 
4064: 2014, and KS OMIL R 49:2006 Specifications for Domestic Water 
Meters or approved equivalent.

J91*.1 15mm dia Consumer Plastic Water Meters,  Single-Jet, Composite Body, 
Plastic Register. Type, Aquila or approved equivalent. The Meters to include 
inbuilt Meter Strainers & Non-Return Mechanism. Rate to include for Supply 
of Meters Liner (2Nr for each Meter). All Meters to be engraved with word 
"MOWASSCO" or as directed by the Engineer.

nr 1,000

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES

Meter Boxes

K37* Standard Plastic Meter Boxes with cover and opening key, minimum 
dimensions; length-265mm, width-150mm & height-180mm.

nr 1,000

Connection of New Consumer Connections

The Nominated Sub-Contractor will carry out works to connect new 
consumers to the network upon approval by the WSP. The Nominated 
Sub-Contractor will collect the required pipes and fittings from the water 
company's store and carry out the installation works progressively as 
the water company verifies and approves the new customers to be 
connected. (Ref Clause 1120 in the Contract Specifications)

K861.1 Allow a P.C. Sum of KES. 4,500 for installation of each new Consumer 
Connection by a Nominated Sub-Contractor to be appointed by the Client 
after the award of the Main Works Contract.

nr 1,000 4,500 4,500,000.00

K861.2 Add ----% for profit, administration, attendance upon overheads, etc. for Item 
K861.1 above.

%
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South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

Notes
1)   The works under this bill entail supply of pipes, fittings and 
      other accessories and the actual installation works of new 
      consumer connections being done under the Project
2)   The installation works for new consumer connections will 
      be carried out by a Nominated Sub-Contractor who will be 
      appointed by the Client and then enter into a Sub-Contract 
     Agreement with the Main Contractor
3)   Pipes, fittings and accessories for the new consumer 
      connections will be procured by the Main Contractor and 
      handed over to the Water Company as directed by the 
      Engineer. The Water Company will issue pipes and fittings
      to the Nominated Sub-Contractor to carry out the installation 
      works upon customer application and payment of requisite 
      fees to the WSP
4)   Payment to the Nominated Sub-Contractor will be made
      through the Main Contractor after certification by the 
      Engineer and WSP. An item for percentage mark up for the 
      Main Contractor's attendance upon the Nominated Sub-
      Contractor has been included under this bill

CLASS I: PIPEWORK - PIPES

Supply of pipes and fittings to be used for reinstatement of existing 
consumer connections

Typical arrangement of pipes and fittings for a consumer connection are 
shown in standard drawings.

The pipes and fittings to be suplied and installed under this item are for 
1,050 Nr. consumer connections.

Supply, transport to site and hand over to the Water Company the 
following pipes and fittings for new consumer connections. Rates to 
include all necessary jointing material/ fittings. All pipes and fittings to 
be pressure class PN 10 rating.

I712.1 DN15mm, HDPE pipe m 29,400

I712.2 Ditto but 32mm m 200

CLASS J: PIPEWORK - FITTINGS AND VALVES

90° HDPE Elbows

J611 DN15mm nr 2,100

Brass Ferrule

J621.1 DN15mm nr 840

J621.2 DN32mm nr 105

HDPE Equal Tee

J621.3 DN32mm x 32mm nr 105

End Cap

J641.1 DN15mm nr 1,050

Stop Cocks

J641.2 15mm dia Stop Cock, make Pegler or approved equivalent. nr 1,050

HDPE Saddle Clamps

J651.1 DN32mm x 15mm nr 525

J651.2 DN40mm x 15mm nr 315

J651.3 DN50mm x 32mm nr 105

HDPE Adaptor
Flange Adaptor (Stub end) complete with metal back up ring

J651.4 DN15mm nr 2,100

BILL No. 4.2 - REINSTATEMENT OF EXISTING CONSUMER CONNECTIONS AFTER LAYING OF NEW MAINS
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South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)
BILL No. 4.2 - REINSTATEMENT OF EXISTING CONSUMER CONNECTIONS AFTER LAYING OF NEW MAINS

HDPE Reducing Coupler

J651.5 DN32mm x 15mm nr 210

Consumer Water Meters and Stop Cocks

Consumer Water Meters

Note: All Water Meters to be MID approved and to conform with EN ISO 
4064: 2014, and KS OMIL R 49:2006 Specifications for Domestic Water 
Meters or approved equivalent.

J91*.1 15mm dia Consumer Plastic Water Meters,  Single-Jet, Composite Body, 
Plastic Register. Type, Aquila or approved equivalent. The Meters to include 
inbuilt Meter Strainers & Non-Return Mechanism. Rate to include for Supply 
of Meters Liner (2Nr for each Meter). All Meters to be engraved with word 
"MOWASSCO" or as directed by the Engineer.

nr 1,050

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES

Meter Boxes

K37* Standard Plastic Meter Boxes with cover and opening key, minimum 
dimensions; length-265mm, width-150mm & height-180mm.

nr 1,050

Reconnection of consumer connections

Under this Item, upon completion of new pipelines and decommissioning 
of old pipelines by the Main Contractor, the Nominated Sub-Contractor 
will carry out works to reconnect consumers who were previously 
connected to the old pipelines. The Nominated Sub-Contractor will 
collect the required pipes and fittings from the water company's store 
and carry out the installation works progressively as the water company 
verifies and approves the customers to be re-connected. (Ref Clause 
1120 in the Contract Specifications)

K861.1 Allow a P.C. Sum of KES. 4,500 for reinstallation of existing consumer 
connections by a Nominated Sub-Contractor to be appointed by the Client 
after the award of the Main Works Contract.

nr 1,050 4,500 4,725,000.00

K861.2 Add ----% for profit, administration, attendance upon overheads, etc. for Item 
K861.1 above.

%
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

All meters to be sourced from a local supplier with proof that the 
supplier is an appointed local agent for a manufacturer of the meters. 
The meters will be witness tested before delivery to the project.

All fittings and specials to be supplied with bolts, washers, nuts, gaskets, 
packing, jointing material etc. and should match diameters of relevant 
existing mains.
All diameters are nominal

CLASS A: GENERAL ITEMS

Method related charges for installation of new appurtenances along 
distribution and transmission pipelines

A322.1 Allow for exposing of pipes, cutting, connecting new fittings, making good 
and removal of all waste materials and leaving the site in a neat and clean 
state free from any debris etc. Dismantled pipes, fittings and fixtures to be 
delivered to the Storage Yard as directed by the Engineer. The Contractor to 
include for any mobile equipment e.g. generators, drills, pumps etc. to 
successfully complete the works.

lot 56

A322.2 Dealing with water flow and maintaining continuity of supply by fixing 
requisite pipe diameter / material as make up piece and other required 
fittings.

lot 56

A322.3 Requisite preparation works for installation of new appurtenances within 
existing chambers.

lot 56

A322.4 Allow for any other method related charges the Bidder feels may be 
required.

lot 56

i) ……………………..

ii) ……………………..

iii) …………………….

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place bulk water meter 
connector pipe. 

Plain Ended Epoxy Coated FBE Steel Pipes Pieces - PN 16 
(Mark No. 6)

I43*.1 DN400mm, length 4000mm for each water meter nr 2

I44*.1 DN700mm, length 7000mm for each water meter nr 2

I44*.2 DN800mm, length 8000mm for each water meter nr 2

High Density Polyethylene Pipes (HDPE) - PN 10 
(Mark No. 6)

I71*.1 DN90mm, length 900mm for each water meter nr 4

I71*.2 Ditto but DN110mm, length 1100mm nr 48

I71*.3 Ditto but DN160mm, length 1600mm nr 10

I71*.4 Ditto but DN180mm, length 1800mm nr 4

I72*.1 Ditto but DN200mm, length 2000mm nr 18

I72*.2 Ditto but DN250mm, length 2000mm nr 16

I73*.1 Ditto but DN315mm, length 2500mm nr 6

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 10

Plain Ended Epoxy Coated FBE Steel Pipes Pieces - PN 16 
(Mark No. 6)

I43*.2 DN400mm, length 4000mm for each water meter nr 2

BILL No. 5 - BULK WATER METERS
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 5 - BULK WATER METERS

I44*.3 DN700mm, length 7000mm for each water meter nr 2

I44*.4 DN800mm, length 8000mm for each water meter nr 2

High Density Polyethylene Pipes (HDPE) - PN 10 
(Mark No. 6)

I71*.5 DN90mm, length 900mm for each water meter nr 4

I71*.6 Ditto but DN110mm, length 1100mm nr 48

I71*.7 Ditto but DN160mm, length 1600mm nr 10

I71*.8 Ditto but DN180mm, length 1800mm nr 4

I72*.3 Ditto but DN200mm, length 2000mm nr 18

I72*.4 Ditto but DN250mm, length 2000mm nr 16

I73*.2 Ditto but DN315mm, length 2500mm nr 6

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated and 
lined steel pipe fittings. Include supply of jointing materials, bolts, nuts, 
gaskets etc as applicable. 

All flanged epoxy coated FBE steel 45o bends 
(Mark No. 8)

J311.1 DN80mm nr 8

J311.2 Ditto but DN100mm nr 96

J311.3 Ditto but DN150mm nr 28

J311.4 Ditto but DN200mm nr 48

J312.1 Ditto but DN250mm nr 32

J313.1 Ditto but DN400mm nr 4

J314.1 Ditto but DN700mm nr 4

J314.2 Ditto but DN800mm nr 4

Epoxy coated FBE mechanical couplings 
(Mark No. 1)

J351.1 DN80mm straight nr 8

J351.2 Ditto but DN100/110mm stepped nr 96

J351.3 Ditto but DN150/160mm nr 28

J351.4 Ditto but DN200/200mm nr 48

J352.1 Ditto but DN315/250mm nr 32

J353.1 Ditto but DN400mm nr 4

J354.1 Ditto but DN700mm nr 4

J354.2 Ditto but DN800mm nr 4

Epoxy coated FBE flange adaptors 
(Mark No. 4)

J351.5 DN80mm nr 4

J351.6 Ditto but DN100mm nr 48

J351.7 Ditto but DN150mm nr 14

J351.8 Ditto but DN200mm nr 24
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BILL No. 5 - BULK WATER METERS

J352.2 Ditto but DN250mm nr 16

J353.2 Ditto but DN400mm nr 2

J354.3 Ditto but DN700mm nr 2

J354.4 Ditto but DN800mm nr 2

1.2m long all flanged epoxy coated FBE steel pipes with puddle flange 
(Mark No. 9)

J381.1 DN80mm nr 2

J381.2 Ditto but DN100mm nr 24

J381.3 Ditto but DN150mm nr 7

J381.4 Ditto but DN200mm nr 12

J382.1 Ditto but DN250mm nr 8

J383.1 Ditto but DN400mm nr 1

J384.1 Ditto but DN700mm nr 1

J384.2 Ditto but DN800mm nr 1

1.2m long single flanged epoxy coated FBE steel spigot pipes 
(Mark Nos. 2 & 7)

J381.5 DN80mm nr 2

J381.6 Ditto but with Puddle Flange nr 2

J381.7 DN100mm nr 24

J381.8 Ditto but with Puddle Flange nr 24

J381.9 DN150mm nr 7

J381.10 Ditto but with Puddle Flange nr 7

J381.11 DN200mm nr 12

J381.12 Ditto but with Puddle Flange nr 12

J382.2 DN250mm nr 8

J382.3 Ditto but with Puddle Flange nr 8

J383.2 DN400mm nr 1

J383.3 Ditto but with Puddle Flange nr 1

J384.3 DN700mm nr 1

J384.4 Ditto but with Puddle Flange nr 1

J384.5 DN800mm nr 1

J384.6 Ditto but with Puddle Flange nr 1

1.2m long plain ended epoxy coated FBE steel pipes 
(Mark No. 5)

J381.13 DN80mm nr 2

J381.14 Ditto but DN100mm nr 24

J381.15 Ditto but DN150mm nr 7

J381.16 Ditto but DN200mm nr 12

J382.4 Ditto but DN250mm nr 8

J383.4 Ditto but DN400mm nr 1
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BILL No. 5 - BULK WATER METERS

J384.7 Ditto but DN700mm nr 1

J384.8 Ditto but DN800mm nr 1

PN10, Sluice Valves
Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN80mm nr 2

J811.2 Ditto but DN100mm nr 24

J811.3 Ditto but DN150mm nr 7

J811.4 Ditto but DN200mm nr 12

J812.1 Ditto but DN250mm nr 8

J813.1 Ditto but DN400mm nr 1

J814.1 Ditto but DN700mm nr 1

J814.2 Ditto but DN800mm nr 1

PN10, Non-Return Valves
Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 48 with flanged end connections. Valve 
body and bonnet both internally and externally corrosion protected with 
drinking water approved, 250 µm blue RAL 5017 fusion bonded epoxy 
(FBE). To be supplied complete with extension spindles of appropriate 
lengths approved by the Engineer and tee-key. As AVK or similar 
equivalent

J811.5 DN80mm nr 2

J811.6 Ditto but DN100mm nr 24

J811.7 Ditto but DN150mm nr 7

J811.8 Ditto but DN200mm nr 12

J812.2 Ditto but DN250mm nr 8

J813.2 Ditto but DN400mm nr 1

J814.3 Ditto but DN700mm nr 1

J814.4 Ditto but DN800mm nr 1

PN10, Smart Enabled Mechanical Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, 2 low 
frequency pulse emitters (index) and 1 high frequency pulse emitter 
(flow). Smart enabled and AMR ready as WESAN WP bulk water meter or 
similar equivalent

J91*.1 DN80mm nr 2

J91*.2 Ditto but DN100mm nr 24

J91*.3 Ditto but DN150mm nr 7

J91*.4 Ditto but DN200mm nr 12
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BILL No. 5 - BULK WATER METERS

PN10, Electromagnetic Water Flow Meters
Electromagnetic Water Flow Meters with battery life up to 20 years, ± 
0.4% of measured value ± 2 mm/s accuracy independent of fluid 
viscosity, density and temperature, LCD Display, Pulsed DC magnetic 
field for zero point stability, No pressure loss, Corrosion resistant liners 
for long life, Integral and remote signal converter availability, grounding 
rings or grounding electrode, Measurement independent of flow profile, 
Low-power digital microcontroller (16 bit), Digital and infrared outputs, 
Automatic zero-point stability, certified (by NSF, OIML and MID), Data 
logging, IP68 protection class. Smart enabled and AMR ready as Badger 
ModMag Electromagnetic Water Flow Meters or similar equivalent

J92*.1 Ditto but DN250mm nr 8

J93*.1 Ditto but DN400mm nr 1

J94*.1 Ditto but DN700mm nr 1

J94*.2 Ditto but DN800mm nr 1

PN10, Y-Strainers
Strainer in cast iron (GJS 450-10)with detachable screen in stainless 
steel. Face-to-face dimentions according to EN 558. Both internally and 
externally corrosion protected with fusion bonded epoxy coating, 250 
µm blue RAL 5017, approved for drinking water.

J91*.5 DN80mm nr 2

J91*.6 Ditto but DN100mm nr 24

J91*.7 Ditto but DN150mm nr 7

J91*.8 Ditto but DN200mm nr 12

J92*.2 Ditto but DN250mm nr 8

J93*.2 Ditto but DN400mm nr 1

J94*.3 Ditto but DN700mm nr 1

J94*.4 Ditto but DN800mm nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

All flanged epoxy coated FBE steel 45o bends 
(Mark No. 8)

J311.5 DN80mm nr 8

J311.6 Ditto but DN100mm nr 96

J311.7 Ditto but DN150mm nr 28

J311.8 Ditto but DN200mm nr 48

J312.2 Ditto but DN250mm nr 36

J313.2 Ditto but DN400mm nr 4

J314.3 Ditto but DN700mm nr 4

J314.4 Ditto but DN800mm nr 4

Epoxy coated FBE mechanical couplings 
(Mark No. 1)

J351.5 DN80mm straight nr 8

J351.6 Ditto but DN100/110mm stepped nr 96

J351.7 Ditto but DN150/160mm nr 28
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BILL No. 5 - BULK WATER METERS

J351.8 Ditto but DN200/200mm nr 48

J352.2 Ditto but DN315/250mm nr 36

J313.2 Ditto but DN400mm nr 4

J314.3 Ditto but DN700mm nr 4

J354.4 Ditto but DN800mm nr 4

Epoxy coated FBE flange adaptors 
(Mark No. 4)

J351.8 DN80mm nr 4

J351.10 Ditto but DN100mm nr 48

J351.11 Ditto but DN150mm nr 14

J351.12 Ditto but DN200mm nr 24

J352.3 Ditto but DN250mm nr 18

J353.3 Ditto but DN400mm nr 2

J354.5 Ditto but DN700mm nr 2

J354.6 Ditto but DN800mm nr 2

1.2m long all flanged epoxy coated FBE steel pipes with puddle flange 
(Mark No. 9)

J381.17 DN80mm nr 2

J381.18 Ditto but DN100mm nr 24

J381.19 Ditto but DN150mm nr 7

J381.20 Ditto but DN200mm nr 12

J382.4 Ditto but DN250mm nr 9

J383.4 Ditto but DN400mm nr 1

J384.7 Ditto but DN700mm nr 1

J384.8 Ditto but DN800mm nr 1

1.2m long single flanged epoxy coated FBE steel spigot pipes 
(Mark Nos. 2 & 7)

J381.21 DN80mm nr 2

J381.22 Ditto but with Puddle Flange nr 2

J381.23 DN100mm nr 24

J381.24 Ditto but with Puddle Flange nr 24

J381.25 DN150mm nr 7

J381.26 Ditto but with Puddle Flange nr 7

J381.27 DN200mm nr 12

J381.28 Ditto but with Puddle Flange nr 12

J382.4 DN250mm nr 8

J382.5 Ditto but with Puddle Flange nr 18

J383.5 DN400mm nr 1

J383.6 Ditto but with Puddle Flange nr 1

J384.9 DN700mm nr 1

J384.10 Ditto but with Puddle Flange nr 1
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BILL No. 5 - BULK WATER METERS

J384.11 DN800mm nr 8

J384.12 Ditto but with Puddle Flange nr 8

1.2m long plain ended epoxy coated FBE steel pipes 
(Mark No. 5)

J381.29 DN80mm nr 2

J381.30 Ditto but DN100mm nr 24

J381.31 Ditto but DN150mm nr 7

J381.32 Ditto but DN200mm nr 12

J382.5 Ditto but DN250mm nr 8

J383.5 Ditto but DN400mm nr 1

J384.9 Ditto but DN700mm nr 1

J384.10 Ditto but DN800mm nr 1

PN10, Sluice Valves
Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.9 DN80mm nr 2

J811.10 Ditto but DN100mm nr 24

J811.11 Ditto but DN150mm nr 7

J811.12 Ditto but DN200mm nr 12

J812.3 Ditto but DN250mm nr 9

J813.3 Ditto but DN400mm nr 1

J814.5 Ditto but DN700mm nr 1

J814.6 Ditto but DN800mm nr 1

PN10, Non-Return Valves
Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 48 with flanged end connections. Valve 
body and bonnet both internally and externally corrosion protected with 
drinking water approved, 250 µm blue RAL 5017 fusion bonded epoxy 
(FBE). To be supplied complete with extension spindles of appropriate 
lengths approved by the Engineer and tee-key. As AVK or similar 
equivalent

J811.13 DN80mm nr 2

J811.14 Ditto but DN100mm nr 24

J811.15 Ditto but DN150mm nr 7

J811.16 Ditto but DN200mm nr 12

J812.4 Ditto but DN250mm nr 8

J813.4 Ditto but DN400mm nr 1

J814.7 Ditto but DN700mm nr 1

J814.8 Ditto but DN800mm nr 1
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BILL No. 5 - BULK WATER METERS

PN10, Smart Enabled Mechanical Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, 2 low 
frequency pulse emitters (index) and 1 high frequency pulse emitter 
(flow). Smart enabled and AMR ready as WESAN WP bulk water meter or 
similar equivalent

J91*.9 DN80mm nr 2

J91*.10 Ditto but DN100mm nr 24

J91*.11 Ditto but DN150mm nr 7

J91*.12 Ditto but DN200mm nr 12

PN10, Electromagnetic Water Flow Meters
Electromagnetic Water Flow Meters with battery life up to 20 years, ± 
0.4% of measured value ± 2 mm/s accuracy independent of fluid 
viscosity, density and temperature, LCD Display, Pulsed DC magnetic 
field for zero point stability, No pressure loss, Corrosion resistant liners 
for long life, Integral and remote signal converter availability, grounding 
rings or grounding electrode, Measurement independent of flow profile, 
Low-power digital microcontroller (16 bit), Digital and infrared outputs, 
Automatic zero-point stability, certified (by NSF, OIML and MID), Data 
logging, IP68 protection class. Smart enabled and AMR ready as Badger 
ModMag Electromagnetic Water Flow Meters or similar equivalent

J92*.3 Ditto but DN250mm nr 9

J93*.3 Ditto but DN400mm nr 1

J94*.5 Ditto but DN700mm nr 1

J94*.6 Ditto but DN800mm nr 1

PN10, Y-Strainers
Strainer in cast iron (GJS 450-10)with detachable screen in stainless 
steel. Face-to-face dimentions according to EN 558. Both internally and 
externally corrosion protected with fusion bonded epoxy coating, 250 
µm blue RAL 5017, approved for drinking water.

J91*.13 DN80mm nr 2

J91*.14 Ditto but DN100mm nr 24

J91*.15 Ditto but DN150mm nr 7

J91*.16 Ditto but DN200mm nr 12

J92*.4 Ditto but DN250mm nr 9

J93*.4 Ditto but DN400mm nr 1

J94*.7 Ditto but DN700mm nr 1

J94*.8 Ditto but DN800mm nr 1
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BILL No. 5 - BULK WATER METERS

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES

Construction of Valve & Meter Chambers

K21*.1 Excavate for, provide all materials and construct special water proofed valve 
chamber internal dimensions 1200mm x 1200mm to depth n.e 2.0m. Include 
for supply and fixing of precast covers, indicator posts, step irons, concrete, 
reinforcement, formwork, joints, finishes, backfilling and removal of surplus 
material.

nr 99

K21*.2 Ditto but 1500mm x 1200mm nr 9

K21*.3 Ditto but 1500mm x 1500mm nr 1

K21*.4 Ditto but 1800mm x 1800mm nr 2

K21*.5 Ditto but 2600mm x 1500mm nr 1

K21*.6 Ditto but 4200mm x 1800mm nr 2

PAGE TOTAL CARRIED TO SOUTH MAINLAND 2A COLLECTION PAGE
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Amount (KES.)

1 Bill No. 2.1 - Line SB01

2 Bill No. 2.2 - Line SB04

3 Bill No. 2.3 - Line SB06

4 Bill No. 2.4 - Line SB07

5 Bill No. 2.5 - Line SB10

6 Bill No. 2.6 - Line SB12

7 Bill No. 2.7 - Line SB13

8 Bill No. 2.8 - Line SB15

9 Bill No. 2.9 - Line SB16

10 Bill No. 2.10 - Line SB18

11 Bill No. 2.11 - Line SB19

12 Bill No. 2.12 - Line SB20

13 Bill No. 2.13 - Line SB23

14 Bill No. 2.14 - Line SB24

15 Bill No. 2.15 - Line SB26

16 Bill No. 2.16 - Line SB27

17 Bill No. 2.17 - Line SB28

18 Bill No. 2.18 - Line SB29

19 Bill No. 2.19 - Line SB30

20 Bill No. 2.20 - Line SB31

21 Bill No. 2.21 - Line SB32

22 Bill No. 2.22 - Line SB33

23 Bill No. 2.23 - Line SB35

24 Bill No. 3.1 - Short term tertiary mains

25 Bill No. 3.2 - Short term existing tertiary mains to be replaced

26
Bill No. 4.1 - Supply and installation of pipes, fittings and accessories for new consumer 
connections

27 Bill No. 4.2 - Reinstatement of existing consumer connections after laying of new mains

28 Bill No. 5 - Bulk water meters
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Note: This bill is provisional and can be deleted as decided by the 
employer. This should have no effect on the rates of works on other bills 
of quantities. The ablution blocks will be constructed at various sites. 
The quantities given under this bill are for 1 No. ablution block and the 
sum is multiplied by the number of ablution blocks

CLASS A: GENERAL ITEMS

Parmanent Sign Board

A324 Provide and erect signboards as detailed on standard drawings. Include for 
painting, decorating and anchoring of the signboard to the ground using 
300mm x 300mm x 600mm deep mass concrete footing, all as detailed. 
Note: Final wording on signboard to be decided in consultation with the 
Employer.

Nr 1

Provisional Sum

A42*.1 Allow a Prime Cost of KES. 130,000 for provision and installation of furniture 
for the Ablution Block Office, Shop and Store including cleaning Equipment.

P.C 1 130,000 130,000.00

A42*.2 Allow a Prime Cost of KES. 500,000 for use as directed by the Engineer on 
other works that may be unforeseen e.g. demolition of existing structures, 
etc.

P.C 1 500,000 500,000.00

A42*.3 Add …….% for profit, administration, attendance upon, overheads, etc. for 
Items 1A42*.1 and A42*.2 above.

%

CLASS D: SITE CLEARANCE & TOP SOIL STRIPPING

D11* Clear area within the site of all grass, bushes, shrubs, hedges, grub up roots 
and cart away to tips as directed by the Engineer.

ha 0.0278

D2** Cut down trees, grub up roots and burn debris. Girth n.e. 1.0m (Provisional). nr 1

D4** Excavate over site for buildings, roads, etc. Average 150mm deep to remove 
vegetable soil and stack part of material for use as and where directed by the 
Engineer, cart away surplus to tips.

m2 278

CLASS E: EARTHWORKS

Excavation For Foundation
The rates shall include for all strutting, shuttering, stabilising the 
excavation faces, and keeping the excavation free of water by pumping, 
bailing or other means.

E3**.1 Excavate below stripped level to formation level in common material, part 
backfill after construction and remainder, cart away to tips or use as fill on 
site, all as directed by the Engineer. Maximum depth n.e. 1.0 m

m3 75

E3**.2 Extra over excavation for isolated piers and wall footing 0.00 - 1.50 metres 
deep

m3 56

Excavation for Earth Drains (Provisional)

14.7 Excavate trapezoidal earth drains Type 1 as shown on   the standard 
drawings to the lines and levels directed by the Engineer. Allow for trimming 
of sides to correct slopes and cart excavated material to tips. Depth to invert 
n.e. 1.0m 

m 10

14.8 -Ditto- but depth to invert n.e. 2.0m m 5

Extra Over Excavation in any Position For:- (Provisional)

E43*.1 Excavating in rock Class "A" m3 43

E43*.2 Excavating in rock Class "B" m3 26

E43*.3 Excavating in rock Class "C" m3 17

Approved Selected Filling in Foundation

E611.1 Fill and ram selected excavated materials around foundations and buildings. m3 95

BILL No. 6 - ABLUTION BLOCKS
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BILL No. 6 - ABLUTION BLOCKS

Approved Selected Filling in Drain

E611.2 Provide and spread 100mm of approved top soil on the base of sides of the 
earth drain, rake and level to the required profiles as directed by the 
Engineer (Provisional)

m2 20

Approved Hardcore Filling as Described:-

E612.1 Provide and deposit approved imported hardcore in maximum 150mm thick 
layers in making up levels including achieving satisfactory compaction.

m3 30

E612.2 Provide, lay and level out fine crushed stone, sand or gravel blinding 50mm 
thick to surface of filling, including watering and rolling to achieve satisfactory 
compaction.

m2 95

Disposal of Surplus Spoil:-

E612.3 Cart away surplus excavated materials to an approved dumping site. m3 46

Anti-Termite Treatment in Foundation

E72* Chemical anti-termite treatment to surface of filling with an approved 
insecticide.

m2 95

Landscaping

E812.1 Spread Top Soil stacked on site (under item 1.3) in 100mm layers as 
directed, level and compact (light compaction) and prepare ready for 
grassing. Provide and plant approved grass and maintain until it takes root. 
The rate to include provision of manure approximate 0.01 kg per metre 
squared and spreading as directed by the Engineer.

m2 75

E812.2 Supply and plant approved grass on base and sides of the earth drain and 
maintenance until it takes root to the satisfaction of the Engineer (Provisional)

m2 20

CLASS F: IN-SITU CONCRETE

Mass Concrete Class 15/20mm Maximum Aggregate as Described in:-

F611 50mm thick blinding under foundation concrete, column bases or over 
hardcore.

m2 95

Guaranteed Strength Reinforced Concrete Class 25/20mm

F72*.1 Foundation trenches for strip footing. m3 8

F72*.2 Column footing m3 4

F72*.3 Columns m3 2

F72*.4 150mm thick ramp laid to slope not exceeding 15 degrees from horizontal at 
entrance.

m3 2

F72*.5 Extra over concrete for tamping whilst still green to make ribbed finish. m2 3

F72*.6 Ring Beams m3 3

CLASS G: CONCRETE ANCILLARIES

Provide and Fix Shuttering Including Propping, Strutting and Striking, all 
as Specified 

Sawn Formwork - Class F1 Finish:-

G14*.1 Vertical Sides of Strip Footing m2 90

G14*.2 Vertical sides of column bases m2 15

G14*.3 Vertical sides of columns m2 60

G14*.4 Ring Beams m2 25
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Reinforcement 

Provide and Fix High Tensile Steel Reinforcement to SRN 127 including 
Cutting, Bending, Propping with Spacers and Tying as Specified :-

G52* Reinforcement, all diameters kg 2,400

Fabric Reinforcement No. A142 Mesh Size 200 x 200mm Weighing 3.95 
kgs Per m2, Including Bends, Tying Wire and Distance Blocks:-

G57* Fabric reinforcement with minimum 200mm wide side and end laps, laid in 
floor slab

m2 96

Damp-proof course:

Bituminous felt damp-proof course as described:-

G611 200mm Wide under walls m 72

Damp-Proof Membrane

G613 500 Gauge polythene sheeting, laid over hardcore in two layers m2 95

Linear Inserts

G831 Hoop Iron 32mm x 1.2mm for masonry walls installed on every alternate 
course 

m 576

CLASS J: PIPEWORK - FITTINGS AND VALVES

Drainage Pipes

J28* Excavate trench depth n.e. 2.5 m, supply, lay and joint for 525mm diameter 
precast concrete ogee pipes including concrete surround, backfill after laying 
of pipes, compact and cart away surplus material to tips.

m 6

CLASS L: PIPEWORK SUPPORTS AND PROTECTION ANCILLARIES

L8** Excavate for, provide all materials and construct 225 mm thick masonry 
headwalls including concrete Class 15/20 footings, all in accordance with 
standard drawings.

Nr 2

CLASS N: MISCELLENIOUS METALWORK

Roof Trusses: Light Gauge Steel Trusses

N16* Supply, transport to site and install Light Gauge Steel Trusses, purlins, tie 
beams and struts in accordance with approved specifications including 
provision of connections. NOTE: Contractor to submit to the Engineer for 
approval, detailed design calculations and workshop drawings of all steel 
work from an approved and reputable structural steel fabricator prior to 
fabrication and delivery of the trusses.

Item L.S

CLASS R: ROADS AND PAVINGS

R51*.1 Provide, lay and compact 150mm thick murram base to footpaths as 
specified (Provisional)

m2 9

R51*.2 Provide and apply approved weed killer to murram base for footpaths 
(Provisional)

m2 9

R51*.3 Precast concrete paving in 600mm x 600mm x 60mm slabs jointed and 
grouted up in lime and sand (1:3)

m2 9

R51*.4 E.O for providing all materials and constructing steps along footpath as 
directed (treads - 300mm, risers - 150mm)

m2 5

Page total carried forward to next page

Sum carried forward from previous page

October 2022 Page 167 of 406



COAST WATER WORKS DEVELOPMENT AGENCY.
Construction of Water Distribution Pipelines and Sanitation Systems in Mombasa (CWWDA/AFD/W2/2022)

South Mainland,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)
BILL No. 6 - ABLUTION BLOCKS

CLASS U: BRICKWORK, BLOCKWORK AND MASONRY

Internal Walls
Solid Concrete Block Walling With Concrete Blocks to BS 2028, Type "A" 
with Minimum Crushing Strength of 7N/mm2 at 28 Days,  Bedded, 
Jointed and Pointed in Cement Mortar (1:3):-

U111 100mm Thick walling m2 90

Natural Stone Block Walling, Medium Chisel Dressed, Reinforced with 20 
swg Hoop Iron at Every Alternate Course, and Bedded, Jointed and 
Pointed in Cement Mortar (1:3):-

U121.1 200mm Walling m2 108

External Walls
Selected Machine Dressed Natural Stone Block Walling, Reinforced with 
20 swg Hoop Iron at every third courses, and Bedded, Jointed and 
Pointed in Cement Mortar (1:3):-

U121.2 200mm Thick walling m2 172

Labours

U17* Extra over walling for ruled horizontal and flush vertical joints m2 172

CLASS V: PAINTING 

Prepare and Apply Three Coats Exterior Quality Plastic Emulsion Paint:-

Externally on:-

V53*.1 Fair-faced concrete surfaces m2 27

Internally on:-

V53*.2 Plastered Walls m2 343

CLASS W: WATERPROOFING

Roof Coverings - Concrete, single lap interlocking roof tiles.

W37*.1 Roofing Tiles m2 112

Extra Over Roofing Tiles for

W37*.2 Hip capping including bedding and pointing in cement sand (1:3) mortar with 
colouring to match colour of tiles

m 40

W37*.3 Fair raking cutting roofing tiles m 150

W37*.4 Fair raking cutting plain sheet roofing m 150

W37*.5 Polycarbonate Roofing Sheets m2 52

Sheet Linings Membrane

W67* Gauge 28 galvanised plain sheets laid as underlay and Joined to rafters m2 120

CLASS X: MISCELLENIOUS WORK

Fencing

X134 Excavate for post holes, provide all materials and construct chain link fence 
on concrete posts at 3 m centres all as per details on standard drawings 
including straining posts at every 10th post and additional posts at corners.

m 90

Gates

X223 Provide all materials and construct metal gate 4.0 m wide with 1Nr 915 mm 
wide pedestrians gate including 4Nr pillars all as detailed on standard 
drawings. 

Nr 1
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CLASS Z: SIMPLE BUILDING WORKS INCIDENTAL TO CIVIL 
ENGINEERING WORKS

Timber Door Frame

Wrot Cypress Door Frames size 100 x 50mm with a suitable rebate to 
receive hinged door panel, including suitable mild steel clamps fixed to 
back of frame and fixing to door opening size and all necessary 
woodwork finishes (prepare, knot, prime, stop and apply two undercoats 
and one finishing coat hard gloss paint to woodwork):-

Z313.1 Frame to fit door opening 800mm wide x 2100mm high. Nr 8

Z313.2 Frame to fit door opening 900mm wide x 2100mm high. Nr 3

Timber Doors 

Supply and Fix 50mm Thick Prime Grade Cypress Panelled Door With 50 
x 100mm Stiles and Top Rails,50 x 150mm Middle and Bottom Rails and 
Infill Panels in 50 x 100mm T & G battens. Rate to include for 3 Nr 100mm 
steel heavy duty washered butt hinges, three lever mortice lock as 
'Union Ref:2237' with a set of aluminium lever handles as "Union" 
Ref.681-06-02 and rubber door stop and three coats of gloss paint 
complete with bedding and pointing around frames in cement mortar. 
(See Door Details in Standard Drawings):-

Z313.3 Door size 700 x 2080 mm high Nr 8

Z313.4 Door size 800 x 2080 mm high Nr 3

Z313.5 Door size 900 x 2080 mm high Nr 4

Z313.6 Supply and fix Stainless steel buffer coat hooks Nr 15

Z313.7 Supply and fix 100mm D-pull handles Nr 15

Metal Windows

Supply and Fix the following Standard Section Steel Casement Windows, 
including 4mm Thick Clear Sheet Glass glazed to Steel Casements  with 
putty, complete with opening accessories, including building in lugs to 
jambs and head and water-proofing and filling around opening with 
approved compound; and including burglar-proofing fabricated from 12 
x 12mm mild steel square bars at 150mm centres vertically and 150mm 
horizontally and fixed internally to surrounding wall with 12mm mild 
steel fish-tailed lugs at maximum 600mm centres; all finished with three 
coats oil paint, :-

Z321.1 797 x 1597mm steel casement window with upper part having 1 No. top-hung 
ventilator, and lower half having 1 No. side-hung panel opening outwards.

Nr 1

Z321.2 597 x597mm steel casement window with single top hung panel, opening 
outwards.

Nr 10

Z321.3 1197 x 597mm Steel casement window in 2 equal panels with 2 No. top hung 
panels, opening outwards.

Nr 4

Pressed Metal Louvre Doors

Supply and Fix the following Pressed Metal Louvre Doors with 100 x 
25mm Stiles and Top & Bottom Rails, 150 x 25mm Middle Rail and 50 x 
25mm Metal Infill Louvres and 100 x 25mm Pressed Metal Frames, 
Including Hinges, Pad Bolts and Tower Bolts, All To Manufacturer's 
Details, with one coat lead oxide primer complete with three lever 
mortice lock including bedding and pointing around frames in cement 
mortar:-

Z323.1 Single door size 900 x 2400mm high (D2c) Nr 1
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Sliding Metal Doors
Supply and Fix the following Pressed Metal Sliding Doors 100 x 50mm 
Stiles and Top Rails, 150 x 50mm Middle and Bottom Rails and 
appropriate intermediate supports. Rate includes the top and bottom 
sliding rail and wheels or approved equivalent mechanism. All To 
Manufacturer's Details, with three coats gloss paint complete with 
Locking and Opening Accessories Including Bedding and Pointing 
Around Frames in Cement Mortar:-

Z323.2 Single door size 1800 x 2400mm high Nr 2

Roll Up Metal Door

Supply and fix metal roll up door, with curtain assembled from slats, roll-
formed from gauge 24 galvanized steel strip. The bottom bar shall be a T-
shape aluminium extrusion attached to the bottom of the curtain with a 
weather strip provided on the bottom of the bar. 
Door Guides shall be formed from steel channels sized to retain curtain, 
bolted to steel wall angles sized to support door. Guides shll be 
assembled and attached to wall with approved bolts not more than 
600mm centres. Removable curtains tops shall be provided. Hood shall 
be formed from Gauge 24 steel sheet with top and bottom bars to reduce 
deflection. 
Operation of door shall be by pushing up through a chain host. Locking 
shall be by slide locks on bottom bar. 

Z323.3 Single door size 2165 x 1200mm high NOTE: Contractor to submit to the 
Engineer the Door details for approval.

Nr 1

Ceiling
12mm Thick Approved Plasterboard in Sheets Size 2400 x 1200mm 
Fixed to and Including 50 x 50mm Sawn Cypress Grade 2 Battens at 
600mm Centres in Both Directions Complete with Gauge Jointing 
Material

Z45*.1 Horizontal ceiling fixed to underside of trusses m2 108

Z45*.2 12mm Cornice 50mm high, plugged m 183

Z45*.3 Extra over ceiling lining for forming removable access trap door size 600 x 
600mm with 100 x 38 mm sawn treated cypress trimming joists between tie 
beams,120 x 20mm (finished ) wrot cypress frame all round and 20mm 
blockboard removable panel set loose on top of framing

Nr 2

Surface finishings

12.5mm Thick Cement and Sand Render as Described Externally on :-

Z413.1 Blockwork and concrete surfaces m2 27

Screeds
Bonded cement and sand (1:4) screed bed in one coat, well bonded to 
concrete base as described:-

Z411.2 38mm Thick screed laid level to receive floor tiling (measured separately) m2 96

Z411.3 13mm Thick backing with approved plasticiser to receive  wall tiles or floor 
tiles laid as skirting (measured separately) 

m2 21

Bonded cement and sand (1:4) screed bed in one coat with approved 
hardener incorporated in the mix, well bonded to concrete base as 
described:-

Z413.1 12mm (minimum) Thick screed laid level to receive ceramic wall tiles 
(measured separately).

m2 143

12.5mm Thick Gauged Cement Plaster as Described Internally on :-

Z413.2 Blockwork and concrete surfaces m2 343
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Ceramic Floor Tiling

Coloured Ceramic Floor Tiles from Saj Co. as supplied by M/s Tile & 
Carpet Centre, or other approved equivalent

Z421.1 300 x 300mm Tiles laid on screed (measured separately) and joints filled in 
approved filler to match colour of tiles

m2 96

Z421.2 Ditto but laid as skirting 100mm high m 21

Wall Tiles
Coloured Ceramic Wall Tiles from Saj Co. as supplied by M/s Tile & 
Carpet Centre, or other  approved equivalent

Z423.1 200 x 300mm Thick coloured wall tiles laid on backing (measured separately) 
and joints filled in approved filler to match colour of tiles

m2 143

Wall Tiles Sundries

Z423.2 PVC tiling edge to external corners of tiles (Provisional) m 100

Builders Work in Connection with Sanitary Fittings
Allow for cutting and leaving all necessary holes, notches, mortices, 
sinking's and chases both in the structure and its finishes and for all 
making good in connection with the following (All Provisional): - 

Z53*.1 White vitreous China squatting / Sit level wash-down W.C. suite complete. Nr 5

Z53*.2 Hand held Bidet Shower complete Nr 5

Z53*.3 White vitreous China washbasin complete Nr 8

Z53*.4 Shower unit complete Nr 3

Z53*.5 Mirror size 3000 x 600mm Nr 3

Z53*.6 Toilet roll holder Nr 5

Z53*.7 Recessed soap tray Nr 3

Z53*.8 Chrome plated shower rail size 25mm diameter x 900mm long complete with 
fixtures

Nr 3

Z53*.9 Electronic hand dryer Nr 3

Z53*.10 Wall mounted collapsible seat in washroom Nr 3

Z53*.11 Wall mounted collapsible baby changing platform Nr 3

Sanitary Appliances

All sanitary appliances shall be supplied and installed as complete units 
with all fittings, fixtures , pipework to manholes, waste grits & traps and 
shall be as specified or approved equal. Rate to include for all 25 - 50mm 
dia pipework (PPR and GI pipes), Gate Valves and Taps ( Pegler type, 
English) and connection to water supply and connection to foul water 
drainage System.

Z53*.12 White vitreous China squatting / Sit level wash down Water Closet suit 
complete with high level 6 litre cistern and flush pipe.

Nr 5

Z53*.13 1.5m long polished chrome flexible hose,20mm dia. Handheld stainless steel 
bidet shower with flexible coupling.

Nr 5

Z53*.14 Urinal bowl with urinal automatic flushing system complete with cistern and 
flush pipes.

Nr 2

Z53*.15 Wall mounted washbasin as "Twyford's Entice 575" with one tap & 32mm 
waste grit *basin mixer as "Europath Astra" with aerator & pop -up 
waste.*32mm CP bottle trap with tail pipe, cap-nut & wall flange as "Cobra" 
340 &C-342/1/2/3 or approved equivalent.

Nr 8
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Z53*.16 Shower unit complete with shower head and all taps and connections to 
water tank and connection to foul water drainage.

Nr 3

Z53*.17 White vitreous China 1000mm x 1000mm basin for shower room. Nr 3

Z53*.18 Mirror size 3000 x 600mm plugged and screwed to wall with chromium 
plated domed screws complete with 5mm thick foam back rest. 

Nr 3

Z53*.19 Drier shall be operated by infrared sensor which switches on when hands are 
placed under the hot air outlet. The machine switches off when the hands are 
withdrawn or after 40secs. It shall be capable of delivering 36 Litres/sec of 
warm air at 50o C above ambient temperature at an average speed of 17 m/s 
and a relative drying time of 35 seconds with a power supply of 2.2Kw 
240V,50Hz."Starmix" Automatic Hand Dryer Model No.T50E.or approved 
equivalent

Nr 3

Z53*.20 Wall mounted collapsible 890 x 560mm Baby changing station. Body formed 
from injection-moulded polypropylene with metal mounting chassis. 
Reinforced steel on steel hinge mechanism for opening and collapsing. 
Changing surface area should be contoured and complete with nylon safety 
strap and bag hooks. 

Nr 3

Z53*.21 Sanitary waste disposal bin with a "no-touch" option, Capacity 22L for the 
Ladies' Washrooms.

Nr 4

Foul/Waste Drainage

Z53*.22 Excavate pipe trench in ordinary ground for 160mm diameter pipe n.e. 2m m 25

Z53*.23 Provide lay and joint uPVC pipes golden brown Class 41 160mm diameter. 
Include for all fittings and connections to inspection chambers.

m 25

Z53*.24 Allow a lump sum of  KES. 100,000 for Plumbing works for the building. This 
include supply and fixing of pipes,  fitting, taps etc.

P.C 1 100,000 100,000.00

Z53*.25 Add …….% for profit, administration, attendance upon, overheads, etc. for 
Items Z53*.24 above.

%

Inspection Chambers

Z53*.26 Excavate for, provide all materials, special shuttering etc. and construct 600 x 
450mm internal dimensions in situ concrete inspection chambers on sewers 
diameter 160mm.Include for building in pipes, forming benching to falls, 
medium duty fibre reinforced frame and cover, depth n.e. 1.5m.

Nr 7

Septic Tank

Z53*.27 Provide all materials and construct a 15.9m³ single chamber Septic Tank 
including manholes, covers, pipework, radial drains, connections etc. as per 
details shown on Standard Drawings.

Nr 1

Water Supply

Z53*.28 Allow a P.C Sum of KES. 30,000 for Connection of Ablution Block to existing 
water supply system including provision of meters etc. 

P.C 1 30,000 30,000.00

Z53*.29 Add …….% for profit, administration, attendance upon, overheads, etc. for 
Items Z53*.28 above.

%

Z53*.30 For supply and installation of the 1 Nr 5000 litres capacity "Roto" or approved 
water tank complete with provisions for inlet pipe, outlet pipe, overflow pipe 
and drain pipe to site drainage and requisite chambers including a 4m high 
galvanised steel tower. The rate to also include for ball valve 32mm diameter 
medium pressure ball valve as "PORTSMOUTH" type or approved equivalent 
with brass stem and plastic float, screwed to threaded socket of tank 
including union. 

set 1
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Ducted Building Services - Electrical Works

Z6**.1 Allow a P.C Sum of KES. 200,000 for connection to nearest KPLC power. P.C 1 200,000 200,000.00

Z6**.2 Allow a P.C Sum of KES. 250,000 for provision and installation of electric 
fittings and fixtures to the ablution block including all wiring, cabling, security 
lights, sockets, switches, Consumer Unit, Meters, lighting fixtures etc. as 
directed by the Engineer. 

P.C 1 250,000 250,000.00

Z6**.3 Add …….% for profit, administration, attendance upon, overheads, etc. for 
Items Z6**.1 and Z6**.2 above.

%

2

PAGE TOTAL CARRIED TO GRAND SUMMARY PAGE

TOTAL FOR ONE (1Nr) ABLUTION BLOCK

NUMBER OF ABLUTION BLOCKS
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 200.00

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 200.00

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.04

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1.00

D21*.2 Girth: 1.0 m - 2 m nr 1.00

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN160mm m 200

I71*.2 DN160mm, depth not exceeding 1.5m m 200

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Junctions and branches

J321.1 DN150mm x 150mm, all flanged tee nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN150mm straight coupling nr 2

J351.2 DN160/150mm stepped coupling nr 1

BILL No. 7.1 - LINE WM03
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J351.3 DN150mm flange adaptor nr 1

Straight specials

J381.1 DN150mm, 1.2m long flanged spigot pipe nr 2

J381.2 DN150mm, 1.2m long plain ended pipe with puddle flange nr 1

HDPE Bends

J611.1 DN160mm, 11.25° nr 2

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN150mm all flanged sluice valve, PN16 nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Junctions and branches

J321.2 DN150mm x 150mm, all flanged tee nr 1

Adaptors/Couplings/Stepped couplings

J351.4 DN150mm straight coupling nr 2

J351.5 DN160/150mm stepped coupling nr 1

J351.6 DN150mm flange adaptor nr 1

Straight specials

J381.3 DN150mm, 1.2m long flanged spigot pipe nr 2

J381.4 DN150mm, 1.2m long plain ended pipe with puddle flange nr 1

HDPE Bends

J611.2 DN160mm, 11.25° nr 2

Valves and penstocks

J811.2 DN150mm all flanged sluice valve, PN16 nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 1
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Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 5

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 2

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 20

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 20

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 2

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 94

L1**.2 Excavation in trench for rock class "B" m3 19

L1**.3 Excavation in trench for rock class "C" m3 7
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Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN160mm HDPE pipe and 
a DN250mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 15

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 70

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 50

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 70

L53* Ditto but imported selected fill. m 30

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent. Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 5

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 7
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,360

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,360

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.27

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.2 DN315mm m 1,360

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.4 DN315mm, depth not exceeding 1.5m m 900

I71*.5 Ditto but depth exceeding 1.5m m 460

BILL No. 7.2 - LINE WM05
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

Junctions and branches

J322.1 Ditto but 250mm x 100mm nr 3

J323.1 Ditto but 300mm x 50mm nr 1

J323.2 Ditto but 300mm x 80mm nr 2

J323.3 Ditto but 350mm x 250mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 8

J351.2 Ditto but 150mm nr 2

J353.1 Ditto but 350mm nr 2

J351.3 DN110/100mm stepped coupling nr 3

J352.1 Ditto but 315/250mm nr 7

J352.2 Ditto but 300/300mm nr 8

J351.4 DN80mm flange adaptor nr 4

J351.5 Ditto but 100mm nr 3

J351.6 Ditto but 150mm nr 2

J352.3 Ditto but 250mm nr 4

J352.4 Ditto but 300mm nr 4

J353.2 Ditto but 350mm nr 1

Straight specials

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 4

J381.2 Ditto but 100mm, 0.5m long nr 1

J382.1 Ditto but 250mm, 1.2m long nr 3

J382.2 Ditto but 300mm, 1.2m long nr 4

J383.1 Ditto but 350mm, 1.2m long nr 1

J381.3 DN100mm, 1.2m long plain ended pipe with puddle flange nr 3

J381.4 Ditto but 150mm, 1.2m long nr 1

J382.3 Ditto but 250mm, 1.2m long nr 4

J382.4 Ditto but 300mm, 1.2m long nr 4

J383.2 Ditto but 350mm, 1.2m long nr 1

HDPE Bends

J661.1 DN160mm, 90o Bend, PN12.5 (for washouts) nr 2

J661.2 Ditto but 45° nr 1

J613.1 DN315mm, 11.25° nr 4
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J613.2 Ditto but 22.5° nr 5

J613.3 Ditto but 30° nr 2

J613.4 Ditto but 45° nr 4

J613.5 Ditto but 60° nr 1

J613.6 Ditto but 90° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN12.5 nr 1

J811.2 Ditto but 80mm nr 2

J811.3 Ditto but 100mm nr 3

J811.4 Ditto but 150mm nr 1

J812.1 Ditto but 250mm nr 4

J812.2 Ditto but 300mm nr 2

J813.1 Ditto but 350mm nr 1

Air Valves

J861*.1 DN50mm reinforced polyamide combination air valve, PN12.5, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN150mm flap valve, PN16 nr 1

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 2

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 2

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 2
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Junctions and branches

J322.2 Ditto but 250mm x 100mm nr 3

J323.5 Ditto but 300mm x 50mm nr 1

J323.6 Ditto but 300mm x 80mm nr 2

J323.7 Ditto but 350mm x 250mm nr 1

Adaptors/Couplings/Stepped couplings

J351.7 DN80/90mm stepped coupling nr 8

J351.8 Ditto but 150mm nr 2

J353.3 Ditto but 350mm nr 2

J351.9 DN110/100mm stepped coupling nr 3

J352.5 Ditto but 315/250mm nr 7

J352.6 Ditto but 300/300mm nr 8

J351.10 DN80mm flange adaptor nr 4

J351.11 Ditto but 100mm nr 3

J351.12 Ditto but 150mm nr 2

J352.7 Ditto but 250mm nr 4

J352.8 Ditto but 300mm nr 4

J353.4 Ditto but 350mm nr 1

Straight specials

J381.5 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.6 Ditto but 100mm, 0.5m long nr 1

J382.5 Ditto but 250mm, 1.2m long nr 3

J382.6 Ditto but 300mm, 1.2m long nr 4

J383.3 Ditto but 350mm, 1.2m long nr 1

J381.7 DN100mm, 1.2m long plain ended pipe with puddle flange nr 3

J381.8 Ditto but 150mm, 1.2m long nr 1

J382.7 Ditto but 250mm, 1.2m long nr 4

J382.8 Ditto but 300mm, 1.2m long nr 4

J383.4 Ditto but 350mm, 1.2m long nr 1

HDPE Bends

J661.3 DN160mm, 90o Bend, PN12.5 (for washouts) nr 2

J661.4 Ditto but 45° nr 1

J613.7 DN315mm, 11.25° nr 4

J613.8 Ditto but 22.5° nr 5

J613.9 Ditto but 30° nr 2

J613.10 Ditto but 45° nr 4

J613.11 Ditto but 60° nr 1

J613.12 Ditto but 90° nr 1

Sum Carried forward from previous page

Page total carried forward to next page

October 2022 Page 167 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 7.2 - LINE WM05

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN16 nr 1

J811.6 Ditto but 80mm nr 2

J811.7 Ditto but 100mm nr 3

J811.8 Ditto but 150mm nr 1

J812.3 Ditto but 250mm nr 4

J812.4 Ditto but 300mm nr 2

J813.2 Ditto but 350mm nr 1

Air Valves

J861*.2 DN50mm reinforced polyamide combination air valve, PN12.5, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN150mm flap valve, PN16 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 2

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 2

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Ditto but internal dimensions 1500mm x 1200mm. nr 7

K21*.2 Ditto but internal dimensions 1800mm x 1800mm. nr 4

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 30

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S
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Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 29

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 1

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 636

L1**.2 Excavation in trench for rock class "B" m3 131

L1**.3 Excavation in trench for rock class "C" m3 49

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN315mm HDPE pipe and 
a DN400mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 45

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 476

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 15
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Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 476

L53* Ditto but imported selected fill. m 204

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 5

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 38

L7**.2 Ditto but 0.1 - 0.2m3 nr 13

L7**.3 Ditto but  0.2 - 0.5 m3 nr 11
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,238

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,238

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.25

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN90mm for washouts m 25

I71*.2 DN160mm m 600

I71*.3 DN200mm m 638

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.4 DN90mm for washouts m 25

I71*.5 DN160mm m 600

I71*.6 DN200mm m 638

BILL No. 7.3 - LINE WM07
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 3

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee nr 1

J321.2 Ditto but 150mm x 150mm nr 1

J321.3 Ditto but 200mm x 25mm nr 2

J321.4 Ditto but 200mm x 80mm nr 3

J321.5 Ditto but 200mm x 100mm nr 1

J321.6 Ditto but 200mm x 150mm nr 2

J322.1 Ditto but 350mm x 150mm nr 1

J322.2 Ditto but 350mm x 300mm nr 1

All flanged level invert tee (for washouts)

J321.7 DN200mm x 100mm nr 1

Tapers

J333.1 DN350mm x 200mm, all flanged concentric taper nr 1

J331.1 Ditto but 200mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 12

J351.2 Ditto but 100/110mm nr 3

J351.3 Ditto but 150/160mm nr 2

J353.1 Ditto but 200 nr 7

J353.2 Ditto but 350mm nr 1

J351.4 DN80mm flange adaptor nr 6

J351.5 Ditto but 100mm nr 1

J351.6 Ditto but 150mm nr 5

J353.3 Ditto but 200mm nr 1

J353.4 Ditto but 300mm nr 1

Straight specials

J381.1 DN200mm, 1.2m long all flanged pipe with puddle flange nr 9

J381.2 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 6

J381.3 Ditto but 100mm, 0.5m long nr 1

J381.4 Ditto but 150mm, 1.2m long nr 1
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J383.1 Ditto but 200mm, 1.2m long nr 12

J383.2 Ditto but 350mm, 2.0m long nr 1

J381.5 DN80mm, 1.2m long plain ended pipe with puddle flange nr 6

J381.6 Ditto but 100mm, 1.2m long nr 1

J381.7 Ditto but 150mm, 1.2m long nr 7

J383.3 Ditto but 200mm, 1.2m long nr 8

J383.4 Ditto but 300mm, 1.2m long nr 1

HDPE Bends

J611.1 DN90mm, 90o Bend, PN12.5 (for washouts) nr 1

J611.2 Ditto but 45° nr 1

J611.3 DN160mm, 11.25° nr 3

J611.4 DN200mm, 11.25° nr 5

J611.5 Ditto but 22.5° nr 2

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 1

J811.2 Ditto but 80mm nr 3

J811.3 Ditto but 100mm nr 2

J811.4 Ditto but 150mm nr 4

J813.1 Ditto but 300mm nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.1 DN100mm flap valve, PN16 nr 1

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 3

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 3
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Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 3

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 3

Junctions and branches

J321.8 DN100mm x 50mm, all flanged tee nr 1

J321.9 Ditto but 150mm x 150mm nr 1

J321.10 Ditto but 200mm x 25mm nr 2

J321.11 Ditto but 200mm x 80mm nr 3

J321.12 Ditto but 200mm x 100mm nr 1

J321.13 Ditto but 200mm x 150mm nr 2

J322.3 Ditto but 350mm x 150mm nr 1

J322.4 Ditto but 350mm x 300mm nr 1

All flanged level invert tee (for washouts)

J321.14 DN200mm x 100mm nr 1

Tapers

J333.2 DN350mm x 200mm, all flanged concentric taper nr 1

J331.2 Ditto but 200mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J351.7 DN80/90mm stepped coupling nr 12

J351.8 Ditto but 100/110mm nr 2

J351.9 Ditto but 150/160mm nr 1

J353.5 Ditto but 200 nr 1

J353.6 Ditto but 350mm nr 1

J351.10 DN80mm flange adaptor nr 6

J351.11 Ditto but 100mm nr 1

J351.12 Ditto but 150mm nr 5

J353.7 Ditto but 200mm nr 1

J353.8 Ditto but 300mm nr 1

Straight specials

J381.8 DN200mm, 1.2m long all flanged pipe with puddle flange nr 9

J381.9 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 6
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J381.10 Ditto but 100mm, 0.5m long nr 1

J381.11 Ditto but 150mm, 1.2m long nr 1

J383.5 Ditto but 200mm, 1.2m long nr 12

J383.6 Ditto but 350mm, 2.0m long nr 1

J381.12 DN80mm, 1.2m long plain ended pipe with puddle flange nr 6

J381.13 Ditto but 100mm, 1.2m long nr 1

J381.14 Ditto but 150mm, 1.2m long nr 7

J383.7 Ditto but 200mm, 1.2m long nr 8

J383.8 Ditto but 300mm, 1.2m long nr 1

HDPE Bends

J611.6 DN90mm, 90o Bend, PN12.5 (for washouts) nr 1

J611.7 Ditto but 45° nr 1

J611.8 DN150mm, 11.25° nr 3

J611.9 DN200mm, 11.25° nr 5

J611.10 Ditto but 22.5° nr 2

Valves and penstocks

J811.6 DN50mm all flanged sluice valve, PN16 nr 1

J811.7 Ditto but 80mm nr 3

J811.8 Ditto but 100mm nr 2

J811.9 Ditto but 150mm nr 4

J813.2 Ditto but 300mm nr 1

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.2 DN100mm flap valve, PN16 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 3

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 3

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 3
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CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 14

K21*.2 Ditto but internal dimensions 1800mm x 1800mm. nr 1

K21*.3 Ditto but internal dimensions 2100mm x 2100mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 10

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 10

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 10

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 22

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 1
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CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 579

L1**.2 Excavation in trench for rock class "B" m3 119

L1**.3 Excavation in trench for rock class "C" m3 45

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN200mm HDPE pipe and 
a DN300mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 45

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 433

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 30

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 433

L53* Ditto but imported selected fill. m 186

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 5

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 45

L7**.2 Ditto but 0.1 - 0.2m3 nr 10
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 185

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 185

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.04

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN110mm m 185

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.2 DN110mm, depth not exceeding 1.5m m 185

BILL No. 7.4 - LINE WM08

Page total carried forward to next page

October 2022 Page 178 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 7.4 - LINE WM08

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Junctions and branches

J321.1 DN100mm x 80mm, all flanged tee nr 1

J321.2 Ditto but 100mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN75/80mm stepped coupling nr 1

J351.2 Ditto but 110/100mm nr 3

J351.3 DN80mm flange adaptor nr 1

J351.4 Ditto but 100mm nr 2

Straight specials

J381.1 DN100mm, 1.2m long single flanged spigot pipe with puddle flange nr 1

J381.2 DN80mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.3 Ditto but 100mm nr 2

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN80mm all flanged sluice valve, PN16 nr 1

J811.2 Ditto but 100mm nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Junctions and branches

J321.3 DN100mm x 80mm, all flanged tee nr 1

J321.4 Ditto but 100mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.5 DN75/80mm stepped coupling nr 1

J351.6 Ditto but 110/100mm nr 3

J351.7 DN80mm flange adaptor nr 1

J351.8 Ditto but 100mm nr 1

Straight specials

J381.4 DN100mm, 1.2m long flanged spigot pipe nr 3

J381.5 DN80mm, 1.2m long plain ended pipe nr 1

J381.6 Ditto but 100mm nr 1
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Valves and penstocks

J811.3 DN80mm all flanged sluice valve, PN16 nr 1

J811.4 Ditto but 100mm nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 5

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 2

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 2
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CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 90

L1**.2 Excavation in trench for rock class "B" m3 20

L1**.3 Excavation in trench for rock class "C" m3 10

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 65

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 15

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 65

L53* Ditto but imported selected fill. m 28

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 5

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 5
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 460

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 460

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.09

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN50mm for washouts m 12

I71*.2 DN110mm m 460

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN50mm for washouts m 12

I71*.4 DN110mm, depth not exceeding 1.5m m 245

I71*.5 Ditto but depth exceeding 1.5m m 215

BILL No. 7.5 - LINE WM11
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee nr 1

J321.2 Ditto but 100mm x 25mm nr 1

J321.3 Ditto but 100mm x 80mm nr 1

All flanged level invert tee (for washouts)

J321.4 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm straight coupling nr 2

J351.2 DN80/90mm stepped coupling nr 4

J351.3 DN110/100mm stepped coupling nr 6

J351.4 DN50mm flange adaptor nr 2

J351.5 Ditto but 80mm nr 2

J351.6 Ditto but 100mm nr 3

Straight specials

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 50mm, 0.5m long nr 1

J381.3 Ditto but 100mm, 1.2m long nr 3

J381.4 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.5 Ditto but 80mm, 1.2m long nr 2

J381.6 Ditto but 100mm, 1.2m long nr 3

HDPE Bends

J611.1 DN50mm, 90o Bend, PN12.5 (for washouts) nr 1

J611.2 Ditto but 45° nr 1

J611.3 DN110mm, 22.5° nr 2

J611.4 Ditto but 30° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 2

J811.2 Ditto but 80mm nr 1
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J811.3 Ditto but 100mm nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN50mm flap valve, PN16 nr 1

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.5 DN50mm x 50mm, all flanged tee nr 1

J321.6 Ditto but 100mm x 25mm nr 1

J321.7 Ditto but 100mm x 80mm nr 1

All flanged level invert tee (for washouts)

J321.8 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.7 DN50mm straight coupling nr 2

J351.8 DN80/90mm stepped coupling nr 4

J351.9 DN110mm stepped coupling nr 6

J351.10 DN50mm flange adaptor nr 2

J351.11 Ditto but 80mm nr 2

J351.12 Ditto but 100mm nr 3

Straight specials

J381.7 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.8 Ditto but 100mm, 0.5m long nr 1

J381.9 Ditto but 100mm, 1.2m long nr 3
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J381.10 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.11 Ditto but 80mm, 1.2m long nr 2

J381.12 Ditto but 100mm, 1.2m long nr 3

HDPE Bends

J611.5 DN50mm, 90o Bend, PN12.5 (for washouts) nr 1

J611.6 Ditto but 45° nr 1

J611.7 DN110mm, 22.5° nr 2

J611.8 Ditto but 30° nr 1

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN16 nr 2

J811.5 Ditto but 80mm nr 1

J811.6 Ditto but 100mm nr 1

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN100mm flap valve, PN16 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 5

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 5

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 2
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K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 20

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 10

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 8

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 1

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 220

L1**.2 Excavation in trench for rock class "B" m3 50

L1**.3 Excavation in trench for rock class "C" m3 20

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN100mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 10
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Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 161

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 40

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 161

L53* Ditto but imported selected fill. m 69

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 23

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 13
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 3,097

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 3,097

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.62

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN90mm for washouts m 60

I71*.2 DN160mm m 1,507

I71*.3 DN200mm m 1,590

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.4 DN90mm for washouts m 60

I71*.5 DN160mm m 1,507

I71*.6 DN200mm m 1,590

BILL No. 7.6 - LINE WM12
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 7

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee nr 5

J321.2 Ditto but 150mm x 25mm nr 1

J321.3 Ditto but 150mm x 80mm nr 3

J321.4 Ditto but 150mm x 100mm nr 1

J321.5 Ditto but 200mm x 25mm nr 1

J321.6 Ditto but 200mm x 80mm nr 4

J321.7 Ditto but 200mm x 100mm nr 1

J321.8 Ditto but 200mm x 150mm nr 1

J323*.1 Ditto but 400mm x 200mm nr 1

J323*.2 Ditto but 600mm x 400mm nr 1

All flanged level invert tee (for washouts)

J321.7 DN150mm x 100mm nr 3

J321.8 Ditto but 200mm x 100mm nr 2

Tapers

J331.1 DN200mm x 150mm, all flanged concentric taper nr 1

J333.1 Ditto but 400mm x 200mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 28

J353*.1 Ditto but 600mm nr 2

J351.2 DN 110/100mm stepped coupling nr 7

J351.3 Ditto but 160/150mm nr 18

J351.4 Ditto but 200/200mm nr 12

J351.5 DN80mm flange adaptor nr 14

J351.6 Ditto but 100mm nr 5

J351.7 Ditto but 150mm nr 7

J351.8 Ditto but 200mm nr 8

Straight specials

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 14

J381.2 Ditto but 100mm, 0.5m long nr 5

J381.3 Ditto but 100mm, 1.2m long nr 5

J381.4 Ditto but 150mm, 1.2m long nr 7
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J381.5 Ditto but 200mm, 1.2m long nr 8

J383*.1 Ditto but 600mm, 1.2m long nr 1

J381.6 DN80mm, 1.2m long plain ended pipe with puddle flange nr 14

J381.7 Ditto but 100mm, 1.2m long nr 5

J381.8 Ditto but 150mm, 1.2m long nr 5

J381.9 Ditto but 200mm, 1.2m long nr 7

J381.10 Ditto but 200mm, 1.2m long nr 8

J383*.2 Ditto but 600mm, 1.2m long nr 1

HDPE Bends

J611.1 DN100mm, 90o Bend, PN12.5 (for washouts) nr 10

J611.2 Ditto but 45° nr 5

J611.3 DN160mm, 11.25° nr 7

J611.4 Ditto but 22.5° nr 4

J611.5 Ditto but 30° nr 3

J611.6 Ditto but 45° nr 1

J611.7 Ditto but 60° nr 1

J611.8 DN200mm, 11.25° nr 3

J611.9 Ditto but 22.5° nr 2

J611.10 Ditto but 30° nr 3

J611.11 Ditto but 45° nr 1

J611.12 Ditto but 60° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 5

J811.2 Ditto but 80mm nr 7

J811.3 Ditto but 100mm nr 2

J811.4 Ditto but 150mm nr 1

J811.5 Ditto but 200mm nr 2

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 4
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Flap valves

J88*.1 DN100mm flap valve, PN16 nr 5

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 7

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 7

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 7

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 7

Junctions and branches

J321.9 DN100mm x 50mm, all flanged tee nr 5

J321.10 Ditto but 150mm x 25mm nr 1

J321.11 Ditto but 150mm x 80mm nr 3

J321.12 Ditto but 150mm x 100mm nr 1

J321.13 Ditto but 200mm x 25mm nr 1

J321.14 Ditto but 200mm x 80mm nr 4

J321.15 Ditto but 200mm x 100mm nr 1

J321.16 Ditto but 200mm x 150mm nr 1

J323*.3 Ditto but 400mm x 200mm nr 1

J323*.4 Ditto but 600mm x 400mm nr 1

All flanged level invert tee (for washouts)

J321.16 DN150mm x 100mm nr 3

J321.17 Ditto but 200mm x 100mm nr 2

Tapers

J331.2 DN200mm x 150mm, all flanged concentric taper nr 1

J333.2 Ditto but 400mm x 200mm nr 1

Adaptors/Couplings/Stepped couplings

J351.9 DN80/90mm stepped coupling nr 28

J351.10 Ditto but 600mm nr 2

J353*.2 DN 110/100mm stepped coupling nr 7
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J351.11 Ditto but 160/150mm nr 18

J351.12 Ditto but 200/200mm nr 12

J351.13 DN80mm flange adaptor nr 14

J351.14 Ditto but 100mm nr 5

J351.15 Ditto but 150mm nr 7

J351.16 Ditto but 200mm nr 8

Straight specials

J381.11 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 14

J381.12 Ditto but 100mm, 0.5m long nr 5

J381.13 Ditto but 100mm, 1.2m long nr 5

J381.14 Ditto but 150mm, 1.2m long nr 7

J381.15 Ditto but 200mm, 1.2m long nr 8

J383*.2 Ditto but 600mm, 1.2m long nr 1

J381.16 DN80mm, 1.2m long plain ended pipe with puddle flange nr 14

J381.17 Ditto but 100mm, 1.2m long nr 5

J381.18 Ditto but 150mm, 1.2m long nr 5

J381.19 Ditto but 200mm, 1.2m long nr 7

J381.20 Ditto but 200mm, 1.2m long 8

J383*.3 Ditto but 600mm, 1.2m long nr 1

HDPE Bends

J611.13 DN50mm, 90o Bend, PN12.5 (for washouts) nr 10

J611.14 Ditto but 45° nr 5

J611.15 DN160mm, 11.25° nr 7

J611.16 Ditto but 22.5° nr 4

J611.17 Ditto but 30° nr 3

J611.18 Ditto but 45° nr 1

J611.19 Ditto but 60° nr 1

J611.20 DN200mm, 11.25° nr 3

J611.21 Ditto but 22.5° nr 2

J611.22 Ditto but 30° nr 3

J611.23 Ditto but 45° nr 1

J611.24 Ditto but 60° nr 1

Valves and penstocks

J811.6 DN50mm all flanged sluice valve, PN16 nr 5

J811.7 Ditto but 80mm nr 7

J811.8 Ditto but 100mm nr 2

J811.9 Ditto but 150mm nr 1

J811.10 Ditto but 200mm nr 2
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Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 4

Flap valves

J88*.2 DN100mm flap valve, PN16 nr 5

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 7

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 7

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 7

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 33

K21*.2 Ditto but internal dimensions 1500mm x 1200mm. nr 2

K21*.3 Ditto but internal dimensions 3400mm x 1800mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 10

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 12

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 12

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 22
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Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 51

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 5

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 1,450

L1**.2 Excavation in trench for rock class "B" m3 300

L1**.3 Excavation in trench for rock class "C" m3 120

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN200mm HDPE pipe and 
a DN300mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 50

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 1,084

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 44

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 1,084

L53* Ditto but imported selected fill. m 465
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Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 10

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 65

L7**.2 Ditto but 0.1 - 0.2m3 nr 4

L7**.3 Ditto but  0.2 - 0.5 m3 nr 4

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 7
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 5,687

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 5,687

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 1.71

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN90mm for washouts m 60

I71*.2 DN160mm m 5,687

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN90mm for washouts m 60

I71*.4 DN160mm, depth not exceeding 1.5m m 3,541

BILL No. 7.7 - LINE WM13
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I71*.5 Ditto but depth exceeding 1.5m m 2,146

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 11

Junctions and branches

J321.1 DN80mm x 50mm, all flanged tee nr 5

J321.2 Ditto but 150mm x 25mm nr 5

J321.3 Ditto but 150mm x 80mm nr 11

J321.4 Ditto but 150mm x 100mm nr 1

J321.5 Ditto but 150mm x 150mm nr 7

J323.1 Ditto but 400mm x 250mm nr 4

J323.2 Ditto but 600mm x 400mm nr 2

All flanged level invert tee (for washouts)

J321.6 DN150mm x 80mm nr 5

Tapers

J333.1 DN400mm x 150mm, all flanged concentric taper nr 2

Adaptors/Couplings/Stepped couplings

J353.1 Ditto but 600mm nr 4

J351.1 DN80/90mm stepped coupling nr 48

J351.2 Ditto but 100/110mm nr 1

J351.3 Ditto but 150/160mm nr 45

J352.1 Ditto but 250mm nr 4

J351.4 DN80mm flange adaptor nr 22

J351.5 Ditto but 100mm nr 1

J351.6 Ditto but 150mm nr 24

J352.2 Ditto but 250mm nr 4

J353.2 Ditto but 600mm nr 4

Straight specials

J381.1 DN150mm, 1.2m long all flanged pipe nr 26

J381.2 Ditto but 150mm, 2.0m long nr 11

J383.1 Ditto but 400mm, 1.2m long nr 2

J383.2 Ditto but 400mm, 2.0m long nr 4

J381.3 Ditto but 150mm, 6.0m long nr 4

J381.4 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 22

Ditto but 80mm, 0.5m long nr 5
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J381.5 Ditto but 150mm, 1.2m long nr 17

J381.6 DN80mm, 1.2m long plain ended pipe with puddle flange nr 23

J381.7 Ditto but 100mm, 1.2m long nr 1

J381.8 Ditto but 150mm, 1.2m long nr 13

J382.1 Ditto but 250mm, 1.2m long nr 4

J383.3 Ditto but 600mm, 1.2m long nr 4

Blank flange

J391*.1 DN150mm blank flange nr 3

HDPE Bends

J611.1 DN90mm, 90° Bend, PN10 (for washouts) nr 5

Ditto but 45° nr 5

J611.2 Ditto but DN160, 22.5° nr 13

J611.3 Ditto but 30° nr 1

Glands

J661.1 DN160mm flange adaptor (stub end) nr 21

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN12.5 nr 5

J811.2 Ditto but 80mm nr 13

J811.3 Ditto but 100mm nr 3

J812.1 Ditto but 150mm nr 19

J813.1 Ditto but 250mm nr 4

J813.1 Ditto but 600mm nr 4

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, with threaded 
BSP. Rate includes a brass gate valve (Peglar or similar  equivalent), a 
threaded nipple and a threaded flange as shown in the standard drawings.

nr 2

Flap valves

J88*.1 DN100mm flap valve, PN16 nr 5
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Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 11

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 11

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 11

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 11

Junctions and branches

J321.6 DN150mm x 50mm, all flanged tee nr 2

J321.7 Ditto but 150mm x 80mm nr 11

J321.8 Ditto but 150mm x 100mm nr 1

J321.9 Ditto but 150mm x 150mm nr 7

J323.3 Ditto but 400mm x 250mm nr 4

J323.4 Ditto but 600mm x 400mm nr 2

Plain ended invert tee with flanged branch (for washouts)

J321.10 DN150mm x 80mm nr 2

Tapers

J333.2 DN400mm x 150mm, all flanged concentric taper nr 2

Adaptors/Couplings/Stepped couplings

J353.3 Ditto but 600mm nr 4

J351.7 DN80/90mm stepped coupling nr 48

J351.8 Ditto but 100/110mm nr 1

J351.9 Ditto but 150/160mm nr 45

J352.3 Ditto but 250mm nr 4

J351.10 DN80mm flange adaptor nr 22

J351.11 Ditto but 100mm nr 1

J351.12 Ditto but 150mm nr 24

J352.4 Ditto but 250mm nr 4

J353.4 Ditto but 600mm nr 4
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Straight specials

J381.9 DN150mm, 1.2m long all flanged pipe nr 26

J381.10 Ditto but 150mm, 2.0m long nr 11

J383.4 Ditto but 400mm, 1.2m long nr 2

J383.5 Ditto but 400mm, 2.0m long nr 4

J381.11 Ditto but 150mm, 6.0m long nr 4

J381.12 DN80mm, 1.2m long single flanged spigot pipe nr 22

J381.13 Ditto but 150mm, 1.2m long nr 17

J381.14 DN80mm, 1.2m long plain ended pipe nr 13

J381.15 Ditto but 100mm, 1.2m long nr 1

J381.16 Ditto but 150mm, 1.2m long nr 2

J382.2 Ditto but 250mm, 1.2m long nr 4

J383.6 Ditto but 600mm, 1.2m long nr 4

Blank flange

J391*.2 DN150mm blank flange nr 3

HDPE Bends

J611.4 DN90mm, 90° nr 4

J611.5 Ditto but DN160, 22.5° nr 13

J611.6 Ditto but 30° nr 1

Glands

J661.2 DN160mm flange adaptor (stub end) nr 21

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN16 nr 2

J811.6 Ditto but 80mm nr 13

J811.7 Ditto but 100mm nr 1

J811.8 Ditto but 150mm nr 19

J812.2 Ditto but 250mm nr 4

J813.2 Ditto but 600mm nr 4

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, with threaded 
BSP. Rate includes a brass gate valve (Peglar or similar  equivalent), a 
threaded nipple and a threaded flange as shown in the standard drawings.

nr 2

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 11

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 11

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 11
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CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct reinforced concrete chambers. 
Include for supply and fixing of removable precast concrete covers, step 
irons, compacted granular fill, rendering of exposed blockwork etc. All 
as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 50

K21*.2 Ditto but internal dimensions 1800mm x 1800mm. nr 4

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 12

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 20

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 50

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 62

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 2
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CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 2,670

L1**.2 Excavation in trench for rock class "B" m3 550

L1**.3 Excavation in trench for rock class "C" m3 210

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN160mm HDPE pipe and 
a DN250mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 75

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 1,990

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 60

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 1,990

L53* Ditto but imported selected fill. m 853

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 30

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 95

L7**.2 Ditto but 0.1 - 0.2m3 nr 19

L7**.3 Ditto but  0.2 - 0.5 m3 nr 6

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

Nr 9
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 3,145

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 3,145

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.63

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN160mm for washouts m 24

I71*.2 DN315mm m 3,145

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN150mm for washouts m 24

I71*.4 DN315mm, depth not exceeding 1.5m m 1,975

I71*.5 Ditto but depth exceeding 1.5m m 1,170

BILL No. 7.8 - LINE WM14
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, all flanged 90o Bend nr 8

J311.2 Ditto but 600mm nr 1

Junctions and branches

J321.1 DN150mm x 50mm, all flanged tee nr 2

J322.1 Ditto but 250mm x 25mm nr 3

J322.2 Ditto but 250mm x 80mm nr 1

J322.3 Ditto but 250mm x 100mm nr 2

J322.4 Ditto but 250mm x 150mm nr 5

J322.5 Ditto but 600mm x 250 all flanged cross tee nr 1

All flanged level invert tee (for washouts)

J322.6 DN250mm x 150mm nr 2

Adaptors/Couplings/Stepped couplings

J351.1 DN80mm straight coupling nr 2

J351.2 DN80/90mm stepped coupling nr 32

J351.3 Ditto but 110/100mm nr 1

J351.4 Ditto but 160/150mm nr 5

J352.1 Ditto but 315/250mm nr 25

J353.1 Ditto but 600/525mm nr 1

J351.5 DN80mm flange adaptor nr 2

J351.6 Ditto but 100mm nr 2

J351.7 Ditto but 150mm nr 3

J352.2 Ditto but 250mm nr 18

J353.2 Ditto but 600mm nr 1

Straight specials

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 16

J381.2 Ditto but 150mm, 0.5m long nr 2

J382.1 Ditto but 250mm, 1.2m long nr 23

J383.1 Ditto but 600mm, 2.4m long nr 2

J381.3 DN80mm, 1.2m long plain ended pipe with puddle flange nr 18

J381.4 Ditto but 100mm, 1.2m long nr 2

J381.5 Ditto but 150mm, 1.2m long nr 7

J382.2 Ditto but 250mm, 1.2m long nr 18
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Blank flange

J392*.1 DN250mm blank flange nr 2

HDPE Bends

J661.1 DN160mm, 90o Bend, PN10 (for washouts) nr 4

J661.2 Ditto but 45° nr 2

J613.1 DN315mm, 11.25° nr 3

J613.2 Ditto but 45° nr 1

J613.3 Ditto but 90° nr 2

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 2

J811.2 Ditto but 80mm nr 10

J811.3 Ditto but 100mm nr 2

J811.4 Ditto but 150mm nr 7

J812.1 Ditto but 250mm nr 1

J812.1 Ditto but 600mm nr 1

Air Valves

J861*.1 DN50mm reinforced polyamide combination air valve, PN16, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 3

Flap valves

J88*.1 DN150mm flap valve, PN16 nr 2

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 8

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 8

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 8
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Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.3 DN80mm, 90o Bend nr 8

J311.4 Ditto but 600mm nr 1

Junctions and branches

J321.2 DN150mm x 50mm, all flanged tee nr 2

J322.7 Ditto but 250mm x 25mm nr 3

J322.8 Ditto but 250mm x 80mm nr 1

J322.9 Ditto but 250mm x 100mm nr 2

J322.10 Ditto but 250mm x 150mm nr 5

J322.11 Ditto but 600mm x 250 all flanged cross tee nr 1

All flanged level invert tee (for washouts)

J322.12 DN250mm x 150mm nr 2

Adaptors/Couplings/Stepped couplings

J351.8 DN80mm straight coupling nr 2

J351.9 DN80/90mm stepped coupling nr 32

J351.10 Ditto but 110/100mm nr 1

J351.11 Ditto but 160/150mm nr 5

J352.3 Ditto but 315/250mm nr 25

J353.3 Ditto but 600/525mm nr 1

J351.12 DN80mm flange adaptor nr 2

J351.13 Ditto but 100mm nr 2

J351.14 Ditto but 150mm nr 3

J352.4 Ditto but 250mm nr 18

J353.4 Ditto but 600mm 1

Straight specials

J381.6 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 16

J381.7 Ditto but 150mm, 0.5m long nr 2

J382.3 Ditto but 250mm, 1.2m long nr 23

J383.2 Ditto but 600mm, 2.4m long nr 2

J381.8 DN80mm, 1.2m long plain ended pipe with puddle flange nr 18

J381.9 Ditto but 100mm, 1.2m long nr 2

J381.10 Ditto but 150mm, 1.2m long nr 7

J382.4 Ditto but 250mm, 1.2m long nr 18

J381.12 Ditto but 150mm, 1.2m long nr 7

J382.4 Ditto but 250mm, 1.2m long 18
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Blank flange

J392*.2 DN250mm blank flange nr 2

HDPE Bends

J661.3 DN160mm, 90o Bend, PN10 (for washouts) nr 4

J661.4 Ditto but 45° nr 2

J613.4 DN315mm, 11.25° nr 3

J613.5 Ditto but 45° nr 1

J613.6 Ditto but 90° nr 2

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN16 nr 2

J811.6 Ditto but 80mm nr 10

J811.7 Ditto but 100mm nr 2

J811.8 Ditto but 150mm nr 7

J812.2 Ditto but 250mm nr 1

Ditto but 600mm nr 1

Air Valves

J861*.2 DN50mm reinforced polyamide combination air valve, PN16, including 
required 50mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 3

Flap valves

J88*.2 DN150mm flap valve, PN16 nr 2

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 8

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 8

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 8

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1500mm x 1200mm. nr 34

K21*.2 Ditto but internal dimensions 2000mm x 2000mm. nr 1

K21*.3 Ditto but internal dimensions 2500mm x 2000mm. nr 1
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Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 7

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer. Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 12

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 10

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 25

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 45

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 2

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 1,480

L1**.2 Excavation in trench for rock class "B" m3 310

L1**.3 Excavation in trench for rock class "C" m3 120
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Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN315mm HDPE pipe and 
a DN400mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 25

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 1,101

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 40

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 1,101

L53* Ditto but imported selected fill. m 472

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 50

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 70

L7**.2 Ditto but 0.1 - 0.2m3 nr 17

L7**.3 Ditto but 0.2 - 0.5m3 nr 18

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 6
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 595

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 595

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.12

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN160mm m 595

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.2 DN160mm, depth not exceeding 1.5m m 415

I71*.3 Ditto but depth exceeding 1.5m m 180

BILL No. 7.9 - LINE WM17
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

Junctions and branches

J322.1 DN150mm x 80mm, all flanged tee nr 1

J321.1 Ditto but 250mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 4

J352.1 Ditto but 250mm nr 2

J351.2 DN160/150mm stepped coupling nr 4

J351.3 DN80mm flange adaptor nr 2

J351.4 Ditto but 150mm nr 3

Straight specials

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 150mm, 1.2m long nr 4

J382.1 Ditto but 250mm, 1.2m long nr 2

J381.3 DN80mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.4 Ditto but 150mm, 1.2m long nr 1

Blank flange

J391*.1 DN150mm blank flange nr 1

HDPE Bends

J611.1 DN160mm, 22.5° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN80mm all flanged sluice valve, PN16 nr 1

J811.2 Ditto but 150mm nr 3
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Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J322.2 DN150mm x 80mm, all flanged tee nr 1

J321.2 Ditto but 250mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J351.5 DN80/90mm stepped coupling nr 4

J352.2 Ditto but 250mm nr 2

J351.6 DN160/150mm stepped coupling nr 4

J351.7 DN80mm flange adaptor nr 2

J351.8 Ditto but 150mm nr 3

Straight specials

J381.5 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 2

J381.6 Ditto but 150mm, 1.2m long nr 4

J382.2 Ditto but 250mm, 1.2m long nr 2

J381.7 DN80mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.8 Ditto but 150mm, 1.2m long nr 1

Blank flange

J391*.2 DN150mm blank flange nr 1

HDPE Bends

J611.2 DN160mm, 22.5° nr 1

Valves and penstocks

J811.3 DN80mm all flanged sluice valve, PN16 nr 1

J811.4 Ditto but 150mm nr 3

Sum Carried forward from previous page

Page total carried forward to next page

October 2022 Page 212 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 7.9 - LINE WM17

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 5

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 2

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 8

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 20

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 10

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 7
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CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 280

L1**.2 Excavation in trench for rock class "B" m3 60

L1**.3 Excavation in trench for rock class "C" m3 30

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN160mm HDPE pipe and 
a DN250mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 15

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 208

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 35

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 208

L53* Ditto but imported selected fill. m 89

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 10

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 14

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 2
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 710

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 710

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.14

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN90mm for washouts m 12

I71*.2 DN160mm m 710

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN90mm for washouts m 12

I71*.4 DN160mm, depth not exceeding 1.5m m 457

I71*.5 Ditto but depth exceeding 1.5m m 251

BILL No. 7.10 - LINE WM18
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee nr 1

J321.2 Ditto but 150mm x 80mm nr 1

J322.1 Ditto but 250mm x 150mm nr 1

All flanged level invert tee (for washouts)

J321.3 DN150mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 4

J352.1 Ditto but 250mm nr 2

J351.2 DN110/100mm stepped coupling nr 2

J351.3 Ditto but DN160/150mm nr 5

J351.4 DN80mm flange adaptor nr 4

J351.5 Ditto but DN100mm nr 2

J351.6 Ditto but 150mm nr 4

Straight specials

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 100mm, 0.5m long nr 1

J381.3 Ditto but 100mm, 1.2m long nr 2

J381.4 Ditto but 150mm, 1.2m long nr 4

J382.1 Ditto but 250mm, 1.2m long nr 2

J381.5 DN80mm, 1.2m long plain ended pipe with puddle flange nr 3

J381.6 Ditto but 100mm, 1.2m long nr 2

J381.7 Ditto but 150mm, 1.2m long nr 3

Blank flange

J391*.1 DN150mm blank flange nr 1

HDPE Bends

J611.1 DN90mm, 90o Bend, PN12.5 (for washouts) nr 1

J611.2 Ditto but 45° nr 1

J611.3 DN160mm, 22.5° nr 1

J611.4 Ditto but 30° nr 1
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 1

J811.2 Ditto but 80mm nr 2

J811.2 Ditto but 100mm nr 2

J811.3 Ditto but 150mm nr 3

Flap valves

J88*.1 DN100mm flap valve, PN16 nr 1

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.4 DN100mm x 50mm, all flanged tee nr 1

J321.5 Ditto but 150mm x 80mm nr 1

J322.2 Ditto but 250mm x 150mm nr 1

All flanged level invert tee (for washouts)

J321.6 DN150mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.7 DN80/90mm stepped coupling nr 4

J352.2 Ditto but 250mm nr 2

J351.8 DN110/100mm stepped coupling nr 2

J351.9 Ditto but DN160/150mm nr 5
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J351.10 DN80mm flange adaptor nr 4

J351.11 Ditto but DN100mm nr 2

J351.12 Ditto but 150mm nr 4

Straight specials

J381.8 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 2

J381.9 Ditto but 100mm, 0.5m long nr 1

J381.10 Ditto but 100mm, 1.2m long nr 2

J382.2 Ditto but 150mm, 1.2m long nr 4

J381.11 Ditto but 250mm, 1.2m long nr 2

J381.12 DN80mm, 1.2m long plain ended pipe with puddle flange nr 3

J381.13 Ditto but 100mm, 1.2m long nr 2

J381.14 Ditto but 150mm, 1.2m long nr 3

Blank flange

J391*.2 DN150mm blank flange nr 1

HDPE Bends

J611.5 DN90mm, 90o Bend, PN12.5 (for washouts) nr 1

J611.6 Ditto but 45° nr 1

J611.7 DN160mm, 22.5° nr 1

J611.8 Ditto but 30° nr 1

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN16 nr 1

J811.6 Ditto but 80mm nr 2

J811.7 Ditto but 100mm nr 2

J811.8 Ditto but 150mm nr 3

Flap valves

J88*.2 DN100mm flap valve, PN16 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 5
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K21*.2 Ditto but internal dimensions 1500mm x 1200mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 2

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 8

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 10

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 10

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 9

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 1

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 340

L1**.2 Excavation in trench for rock class "B" m3 70

L1**.3 Excavation in trench for rock class "C" m3 30

Special pipe laying methods
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Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN160mm HDPE pipe and 
a DN250mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 40

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 249

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 25

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 249

L53* Ditto but imported selected fill. m 107

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 40

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 15

L7**.2 Ditto but exceeding 0.1 m3 nr 1

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 2
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,515

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,515

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.30

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures
-                       

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN50mm for washouts m 24

I71*.2 DN110mm m 1,515

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN50mm for washouts m 24

I71*.4 DN110mm, depth not exceeding 1.5m m 1,455

I71*.5 Ditto but depth exceeding 1.5m m 56

BILL No. 7.11 - LINE WM19
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 3

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee nr 2

J321.2 Ditto but 100mm x 25mm nr 2

J321.3 Ditto but 100mm x 80mm nr 3

J321.4 Ditto but 100mm x 100mm nr 1

J321.5 Ditto but 150mm x 100mm nr 1

J322.1 Ditto but 250mm x 200mm nr 1

All flanged level invert tee (for washouts)

J321.5 DN100mm x 50mm nr 2

Tapers

J331.1 DN150mm x 100mm, all flanged concentric taper nr 1

J332.1 Ditto but 250mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm straight coupling nr 4

J351.2 DN80/90mm stepped coupling nr 12

J351.3 Ditto but 200mm nr 1

J352.1 Ditto but 250mm nr 1

J351.4 DN110/100mm stepped coupling nr 16

J351.5 Ditto but 160/150mm nr 1

J352.2 Ditto but 315/250mm nr 1

J351.6 DN50mm flange adaptor nr 4

J351.7 Ditto but 80mm nr 6

J351.8 Ditto but 100mm nr 8

J351.9 Ditto but 150mm nr 1

J351.10 Ditto but 200mm nr 1

Straight specials

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 6

J381.2 Ditto but 100mm, 0.5m long nr 2

J381.3 Ditto but 100mm, 1.2m long nr 8

J382.1 Ditto but 250mm, 1.2m long nr 1

J381.4 DN50mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.5 Ditto but 80mm, 1.2m long nr 6

J381.6 Ditto but 100mm, 1.2m long nr 8
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J381.7 Ditto but 150mm, 1.2m long nr 1

J381.8 Ditto but 200mm, 1.2m long nr 1

HDPE Bends

J611.1 DN50mm, 90o Bend, PN12.5 (for washouts) nr 4

J611.2 Ditto but 45° nr 2

J611.3 DN110mm, 11.25° nr 7

J611.4 Ditto but 22.5° nr 3

J611.5 Ditto but 30° nr 5

J611.6 Ditto but 90° nr 2

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 4

J811.2 Ditto but 80mm nr 3

J811.3 Ditto but 100mm nr 6

J811.4 Ditto but 150mm nr 1

J811.5 Ditto but 200mm nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN50mm flap valve, PN16 nr 2

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 3

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 3

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 3
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Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 3

Junctions and branches

J321.6 DN50mm x 50mm, all flanged tee nr 2

J321.7 DN100mm x 50mm, all flanged tee nr 2

J321.8 Ditto but 100mm x 80mm nr 3

J321.9 Ditto but 100mm x 100mm nr 1

J321.10 Ditto but 150mm x 100mm nr 1

J322.2 Ditto but 250mm x 200mm nr 1

All flanged level invert tee (for washouts)

J321.10 DN100mm x 50mm nr 2

Tapers

J331.2 DN150mm x 100mm, all flanged concentric taper nr 1

J332.2 Ditto but 250mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.11 DN50mm straight coupling nr 4

J351.12 DN80/90mm stepped coupling nr 12

J351.13 Ditto but 200mm nr 1

J352.3 Ditto but 250mm nr 1

J351.14 DN110/100mm stepped coupling nr 16

J351.15 Ditto but 160/150mm nr 1

J352.4 Ditto but 315/250mm nr 1

J351.16 DN50mm flange adaptor nr 4

J351.17 Ditto but 80mm nr 6

J351.18 Ditto but 100mm nr 8

J351.19 Ditto but 150mm nr 1

J351.20 Ditto but 200mm nr 1

Straight specials

J381.9 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 6

J381.10 Ditto but 100mm, 0.5m long nr 2

J381.11 Ditto but 100mm, 1.2m long nr 8

J382.2 Ditto but 250mm, 1.2m long nr 1

J381.12 DN50mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.13 Ditto but 80mm, 1.2m long nr 6

J381.14 Ditto but 100mm, 1.2m long nr 8
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J381.15 Ditto but 150mm, 1.2m long nr 1

J381.16 Ditto but 200mm, 1.2m long nr 1

HDPE Bends

J611.7 DN50mm, 90o Bend, PN12.5 (for washouts) nr 4

J611.8 Ditto but 45° nr 2

J611.9 DN100mm, 11.25° nr 7

J611.10 Ditto but 22.5° nr 3

J611.11 Ditto but 30° nr 5

J611.12 Ditto but 90° nr 2

Valves and penstocks

J811.6 DN50mm all flanged sluice valve, PN16 nr 4

J811.7 Ditto but 80mm nr 3

J811.8 Ditto but 100mm nr 6

J811.9 Ditto but 150mm nr 1

J811.10 Ditto but 200mm nr 1

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN100mm flap valve, PN16 nr 2

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 3

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 3

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 3

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 13

K21*.2 Ditto but internal dimensions 2000mm x 1200mm. nr 2

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 10
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K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 15

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 10

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 25

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 30

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 2

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 710

L1**.2 Excavation in trench for rock class "B" m3 150

L1**.3 Excavation in trench for rock class "C" m3 60

Special pipe laying methods
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Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN110mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 20

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 530

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 40

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 530

L53* Ditto but imported selected fill. m 227

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 15

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 70

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liaison with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 3
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 155

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 155

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.05

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN110mm m 155

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.2 DN110mm, depth not exceeding 1.5m m 155

BILL No. 7.12 - LINE WM20
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee nr 1

J322.1 Ditto but 250mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm straight coupling nr 1

J351.2 DN110/100mm stepped coupling nr 4

J352.1 Ditto but 250/250mm nr 2

J351.3 DN50mm flange adaptor nr 1

J351.4 Ditto but 100mm nr 3

J352.2 Ditto but 250mm nr 1

Straight specials

J381.1 DN100mm, 1.2m long single flanged spigot pipe with puddle flange nr 3

J382.1 Ditto but 250mm, 1.2m long nr 1

J381.2 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.3 Ditto but 100mm, 1.2m long nr 2

J382.2 Ditto but 250mm, 1.2m long nr 1

Blank flange

J391*.1 DN100mm blank flange nr 1

HDPE Bends

J611.1 DN110mm, 22.5° nr 2

J611.2 Ditto but 30° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 1

J811.2 Ditto but 100mm nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Junctions and branches

J321.2 DN100mm x 50mm, all flanged tee nr 1

J322.2 Ditto but 250mm x 100mm nr 1
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Adaptors/Couplings/Stepped couplings

J351.5 DN50mm straight coupling nr 1

J351.6 DN110/100mm stepped coupling nr 4

J352.3 Ditto but 250/250mm nr 2

J351.7 DN50mm flange adaptor nr 1

J351.8 Ditto but 100mm nr 3

J352.4 Ditto but 250mm nr 1

Straight specials

J381.4 DN100mm, 1.2m long single flanged spigot pipe with puddle flange nr 3

J382.3 Ditto but 250mm, 1.2m long nr 1

J381.5 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.6 Ditto but 100mm, 1.2m long nr 2

J382.4 Ditto but 250mm, 1.2m long nr 1

Blank flange

J391*.2 DN100mm blank flange nr 1

HDPE Bends

J611.3 DN100mm, 22.5° nr 2

J611.4 Ditto but 30° nr 1

Valves and penstocks

J811.3 DN50mm all flanged sluice valve, PN16 nr 1

J811.4 Ditto but 100mm nr 2

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 3

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 2

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S
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Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 6

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 80

L1**.2 Excavation in trench for rock class "B" m3 20

L1**.3 Excavation in trench for rock class "C" m3 10

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN110mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 15
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Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 54

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 15

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 54

L53* Ditto but imported selected fill. m 23

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 5

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 8

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 1
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 395

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 395

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.08

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN90mm for washouts m 12

I71*.2 DN160mm m 395

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN90mm for washouts m 12

I71*.4 DN160mm, depth not exceeding 1.5m m 296

I71*.5 Ditto but depth exceeding 1.5m m 101

BILL No. 7.13 - LINE WM21
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee nr 1

J321.2 Ditto but 150mm x 80mm nr 1

J321.3 Ditto but 150mm x 100mm nr 1

J321.4 Ditto but 150mm x 150mm nr 3

J321.5 Ditto but 150mm x 25mm nr 1

All flanged level invert tee (for washouts)

J321.6 DN150mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN75/80mm stepped coupling nr 1

J351.2 Ditto but 110/100mm nr 2

J351.3 Ditto but 160/150mm nr 11

J351.4 DN80mm flange adaptor nr 1

J351.5 Ditto but 100mm nr 4

J351.6 Ditto but 150mm nr 4

Straight specials

J381.1 DN100mm, 1.2m long all flanged pipe nr 1

J381.2 Ditto but 150mm, 1.2m long nr 6

J381.3 Ditto but 100mm, 0.5m long nr 1

J381.4 DN80mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.5 Ditto but 100mm, 1.2m long nr 2

J381.6 Ditto but 150mm, 1.2m long nr 5

Supply, transport to site and store in secure place, HDPE pipe fittings. 
Include supply of jointing materials etc as applicable. 

HDPE Bends

J611.1 DN90mm, 90o Bend, PN12.5 (for washouts) nr 1

J611.2 Ditto but 45° nr 1

J611.3 DN160mm, 11.25° nr 5

J611.4 Ditto but 22.5° nr 3

J611.5 Ditto but 30° nr 6

J611.6 Ditto but 45° nr 3
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 1

J811.2 Ditto but 80mm nr 1

J811.3 Ditto but 100mm nr 2

J811.4 Ditto but 150mm nr 3

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN100mm flap valve, PN16 nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Junctions and branches

J321.7 DN100mm x 50mm, all flanged tee nr 1

J321.8 Ditto but 150mm x 80mm nr 1

J321.9 Ditto but 150mm x 100mm nr 1

J321.10 Ditto but 150mm x 150mm nr 3

J321.11 Ditto but 200mm x 25mm nr 1

All flanged level invert tee (for washouts)

J321.12 DN200mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.7 DN75/80mm stepped coupling nr 1

J351.8 Ditto but 110/100mm nr 2

J351.9 Ditto but 160/150mm nr 11

J351.10 DN80mm flange adaptor nr 1

J351.11 Ditto but 100mm nr 4

J351.12 Ditto but 150mm nr 4
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Straight specials

J381.7 DN100mm, 1.2m long all flanged pipe nr 1

J381.8 Ditto but 150mm, 1.2m long nr 6

J381.9 Ditto but 100mm, 0.5m long nr 1

J381.10 DN80mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.11 Ditto but 100mm, 1.2m long nr 2

J381.12 Ditto but 150mm, 1.2m long nr 5

HDPE Bends

J611.7 DN50mm, 90o Bend, PN12.5 (for washouts) nr 1

J611.8 Ditto but 45° nr 1

J611.9 DN160mm, 11.25° nr 5

J611.10 Ditto but 22.5° nr 3

J611.11 Ditto but 30° nr 6

J611.12 Ditto but 45° nr 3

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN16 nr 1

J811.6 Ditto but 80mm nr 1

J811.7 Ditto but 100mm nr 2

J811.8 Ditto but 150mm nr 3

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN100mm flap valve, PN16 nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 3

K21*.2 Chamber of internal dimensions 1800mm x 1200mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 2
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K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

-                       
K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 

sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 13

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 1

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 190

L1**.2 Excavation in trench for rock class "B" m3 40

L1**.3 Excavation in trench for rock class "C" m3 20
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BILL No. 7.13 - LINE WM21

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN160mm HDPE pipe and 
a DN250mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 45

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 138

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 15

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 138

L53* Ditto but imported selected fill. m 59

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 15

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 40

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 1

-                       
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,520

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,520

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.30

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN90mm for washouts m 84

I71*.2 DN160mm m 1,520

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN90mm for washouts m 84

I71*.4 DN160mm, depth not exceeding 1.5m m 857

I71*.5 Ditto but depth exceeding 1.5m m 663

BILL No. 8.1 - LINE WN01
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 5

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee (for washouts) nr 7

J321.2 Ditto but 150mm x 25mm nr 6

J321.3 Ditto but 150mm x 80mm nr 5

J322.1 Ditto but 250mm x 100mm nr 1

J322.2 Ditto but 250mm x 150mm nr 1

J322.3 Ditto but 250mm x 250mm nr 1

All flanged level invert tee (for washouts)

J321.4 DN150mm x 100mm nr 7

Tapers

J331.1 DN250mm x 150mm, all flanged concentric taper nr 2

Adaptors/Couplings/Stepped couplings

J351.1 DN100mm straight coupling nr 3

J351.2 Ditto but 150mm nr 2

J352.1 Ditto but 250mm nr 1

J351.3 DN80/90mm stepped coupling nr 8

J351.4 Ditto but 100/110mm nr 5

J351.5 Ditto but 150/160mm nr 26

J351.6 DN80mm flange adaptor nr 4

J351.7 Ditto but 100mm nr 5

J351.8 Ditto but 150mm nr 15

J352.2 Ditto but 250mm nr 2

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.2 Ditto but 100mm, 1.2m long nr 1

J381.3 Ditto but 150mm, 1.2m long nr 14

J382.1 Ditto but 250mm, 1.2m long nr 1

J381.4 Ditto but 100mm, 0.5m long nr 2

J381.5 DN80mm, 1.2m long plain ended pipe with puddle flange nr 4

J381.6 Ditto but 100mm, 1.2m long nr 5

J381.7 Ditto but 150mm, 1.2m long nr 14

J382.2 Ditto but 250mm, 1.2m long nr 1

J382.3 Ditto but 250mm, <12m long nr 1
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BILL No. 8.1 - LINE WN01

Blank flange

J391*.1 DN150mm blank flange nr 1

HDPE Bends

J611.1 DN90mm, 90o Bend, PN12.5 (for washouts) nr 14

J611.2 Ditto but 45° nr 7

J611.3 DN160mm, 11.25° nr 24

J611.4 Ditto but 22.5° nr 8

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 7

J811.2 Ditto but 80mm nr 5

J811.3 Ditto but 100mm nr 8

J811.4 Ditto but 150mm nr 8

J812.1 Ditto but 250mm nr 2

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 6

Flap valves

J88*.1 DN100mm flap valve, PN16 nr 7

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 5

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 5

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 5

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 5
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Junctions and branches

J321.5 DN100mm x 50mm, all flanged tee (for washouts) nr 7

J321.6 Ditto but 150mm x 25mm nr 6

J321.7 Ditto but 150mm x 80mm nr 5

J322.4 Ditto but 250mm x 100mm nr 1

J322.5 Ditto but 250mm x 150mm nr 1

J322.6 Ditto but 250mm x 250mm nr 1

All flanged level invert tee (for washouts)

J321.8 DN150mm x 100mm nr 7

Tapers

J331.2 DN250mm x 150mm, all flanged concentric taper nr 2

Adaptors/Couplings/Stepped couplings

J351.8 DN100mm straight coupling nr 3

J351.9 Ditto but 150mm nr 2

J352.3 Ditto but 250mm nr 1

J351.10 DN80/90mm stepped coupling nr 8

J351.11 Ditto but 100/110mm nr 5

J351.12 Ditto but 150/160mm nr 26

J351.13 DN80mm flange adaptor nr 4

J351.14 Ditto but 100mm nr 5

J351.15 Ditto but 150mm nr 15

J352.4 Ditto but 250mm nr 2

Straight specials

J381.8 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.9 Ditto but 100mm, 1.2m long nr 1

J381.10 Ditto but 150mm, 1.2m long nr 14

J382.4 Ditto but 250mm, 1.2m long nr 1

J381.11 Ditto but 100mm, 0.5m long nr 2

J381.12 DN80mm, 1.2m long plain ended pipe with puddle flange nr 4

J381.13 Ditto but 100mm, 1.2m long nr 5

J381.14 Ditto but 150mm, 1.2m long nr 14

J382.5 Ditto but 250mm, 1.2m long nr 1

J382.6 Ditto but 250mm, <12m long nr 1

Blank flange

J391*.2 DN150mm blank flange nr 1

HDPE Bends

J611.5 DN90mm, 90o Bend, PN12.5 (for washouts) nr 7

J611.6 Ditto but 45° nr 7

Sum Carried forward from previous page

Page total carried forward to next page

October 2022 Page 242 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.1 - LINE WN01

J611.7 DN160mm, 11.25° nr 24

J611.8 Ditto but 22.5° nr 8

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN16 nr 7

J811.6 Ditto but 80mm nr 5

J811.7 Ditto but 100mm nr 8

J811.8 Ditto but 150mm nr 8

J812.2 Ditto but 250mm nr 2

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 6

Flap valves

J88*.1 DN100mm flap valve, PN16 nr 7

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 5

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 5

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 5

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 29

K21*.2 Chamber of internal dimensions 2000mm x 1500mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 4

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S
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BILL No. 8.1 - LINE WN01

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 24

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 30

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 36

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 7

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 720

L1**.2 Excavation in trench for rock class "B" m3 150

L1**.3 Excavation in trench for rock class "C" m3 60

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN160mm HDPE pipe and 
a DN250mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 30

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 532

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 59
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Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 532

L53* Ditto but imported selected fill. m 228

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 30

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 40

L7**.2 Ditto but 0.1 - 0.2m3 nr 6

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 4
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 725

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 725

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.15

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN160mm m 725

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.2 DN160mm, depth not exceeding 1.5m m 230

I71*.3 Ditto but depth exceeding 1.5m m 493

BILL No. 8.2 - LINE WN02

Page total carried forward to next page

October 2022 Page 246 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.2 - LINE WN02

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

Junctions and branches

J321.1 DN150mm x 80mm, all flanged tee nr 2

J321.2 Ditto but 150mm x 100mm nr 2

J321.3 Ditto but 150mm x 150mm nr 1

J322.1 Ditto but 250mm x 150mm nr 2

J322.2 Ditto but 250mm x 250mm nr 2

Tapers

J331.1 DN150mm x 100mm, all flanged concentric taper nr 1

J332.1 Ditto but 250mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 4

J351.2 DN110/100mm stepped coupling nr 4

J351.3 Ditto but 160/150mm nr 9

J352.1 Ditto but 250/250mm nr 2

J351.5 DN80mm flange adaptor nr 3

J351.6 Ditto but 100mm nr 3

J351.7 Ditto but 150mm nr 6

J352.2 Ditto but 250mm nr 2

Straight specials

J382.1 DN250mm, 2.0m long double flanged spigot pipe with puddle flange nr 1

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 150mm, 1.2m long nr 4

J381.3 DN80mm, 1.2m long plain ended pipe with puddle flange nr 3

J381.4 Ditto but 100mm, 1.2m long nr 3

J381.5 Ditto but 150mm, 1.2m long nr 5

J382.2 Ditto but 250mm, 1.2m long nr 2

Blank flange

J391*.1 DN250mm blank flange nr 1

HDPE Bends

J611.1 DN160mm, 11.25° nr 6

J611.2 Ditto but 22.5° nr 3

J611.3 Ditto but 45° nr 2
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN80mm all flanged sluice valve, PN16 nr 2

J811.2 Ditto but 100mm nr 3

J811.3 Ditto but 150mm nr 5

J811.4 Ditto but 250mm nr 2

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.4 DN150mm x 80mm, all flanged tee nr 2

J321.5 Ditto but 150mm x 100mm nr 2

J321.6 Ditto but 150mm x 150mm nr 1

J322.3 Ditto but 250mm x 150mm nr 2

J322.4 Ditto but 250mm x 250mm nr 2

Tapers

J331.2 DN150mm x 100mm, all flanged concentric taper nr 1

J332.2 Ditto but 250mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J351.8 DN80/90mm stepped coupling nr 4

J351.9 DN110/100mm stepped coupling nr 4

J351.10 Ditto but 160/150mm nr 9
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BILL No. 8.2 - LINE WN02

J352.3 Ditto but 250/250mm nr 2

J351.11 DN80mm flange adaptor nr 3

J351.12 Ditto but 100mm nr 3

J351.13 Ditto but 150mm nr 6

J352.4 Ditto but 250mm nr 2

Straight specials

J382.3 Ditto but 250mm, 2.0m long nr 1

J381.6 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.7 Ditto but 150mm, 1.2m long nr 4

J381.8 DN80mm, 1.2m long plain ended pipe with puddle flange nr 3

J381.9 Ditto but 100mm, 1.2m long nr 3

J381.10 Ditto but 150mm, 1.2m long nr 5

J382.4 Ditto but 250mm, 1.2m long nr 2

Blank flange

J391*.2 DN250mm blank flange nr 1

HDPE Bends

J611.4 DN160mm, 11.25° nr 6

J611.5 Ditto but 22.5° nr 3

J611.6 Ditto but 45° nr 2

Valves and penstocks

J811.5 DN80mm all flanged sluice valve, PN16 nr 2

J811.6 Ditto but 100mm nr 3

J811.7 Ditto but 150mm nr 5

J811.8 Ditto but 250mm nr 2

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 7

K21*.2 Chamber of internal dimensions 1500mm x 1200mm. nr 1
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BILL No. 8.2 - LINE WN02

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 2

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 10

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 20

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 15

-                       
CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 340

L1**.2 Excavation in trench for rock class "B" m3 70

L1**.3 Excavation in trench for rock class "C" m3 30
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BILL No. 8.2 - LINE WN02

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN160mm HDPE pipe and 
a DN250mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 20

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 254

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 35

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 254

L53* Ditto but imported selected fill. m 109

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 20

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 54

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 2
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 240

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 240

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.05

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN110mm m 240

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.2 DN110mm, depth not exceeding 1.5m m 180

I71*.3 Ditto but depth exceeding 1.5m m 60

BILL No. 8.3 - LINE WN03
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BILL No. 8.3 - LINE WN03

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Adaptors/Couplings/Stepped couplings

J351.1 DN110/100mm stepped coupling nr 2

J351.2 DN100mm flange adaptor nr 1

Straight specials

J381.1 DN100mm, 1.2m long single flanged spigot pipe with puddle flange nr 1

J381.2 DN100mm, 1.2m long plain ended pipe with puddle flange nr 1

HDPE Bends

J611.1 DN110mm, 90° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN100mm all flanged sluice valve, PN16 nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Adaptors/Couplings/Stepped couplings

J351.3 DN110/100mm stepped coupling nr 2

J351.4 DN100mm flange adaptor nr 1

Straight specials

J381.3 DN100mm, 1.2m long flanged spigot pipe with puddle flange nr 1

J381.4 DN100mm, 1.2m long plain ended pipe with puddle flange nr 1

HDPE Bends

J611.4 DN110mm, 90° nr 1

Valves and penstocks

J811.2 DN100mm all flanged sluice valve, PN16 nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 1
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BILL No. 8.3 - LINE WN03

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 1

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 2

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

-                       
Reinstatement -                       
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 50

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 3

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 120

L1**.2 Excavation in trench for rock class "B" m3 30

L1**.3 Excavation in trench for rock class "C" m3 10

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 84
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BILL No. 8.3 - LINE WN03

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 60

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 84

L53* Ditto but imported selected fill. m 36

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 12

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 4
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 8,344

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 8,344

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 1.67

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. Steel epoxy coated 
FBE externally or approved equivalent and cement mortar lined 
internally socket and spigot sipes - PN 16 

I44*.1 DN700mm m 6,865

I44*.2 DN800mm m 1,479

Supply, transport to site and store in secure place. HDPE PN12.5 pipes

I7**.1 DN110mm m 24

I7**.2 Ditto but 200mm m 1,530

I7**.3 Ditto but 355mm m 110

BILL No. 8.4 - LINE WN05 (Revised)
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Transport from site store, lay and joint pipes in trench; include for 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement. 
Steel epoxy coated FBE externally or approved equivalent and cement 
mortar lined internally socket and spigot pipes - PN 16 

I44*.3 DN700mm, depth not exceeding 1.5m m 1,373

I44*.4 Ditto but depth exceeding 1.5m m 5,492

I44*.5 DN800mm, depth not exceeding 1.5m m 296

I44*.6 Ditto but depth exceeding 1.5m m 1,183

Transport from site store, lay and joint pipes in trench, include for 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement. 
HDPE PN12.5 pipes for draining of washouts (Provisional)

I7**.1 DN110mm m 24

I7**.2 Ditto but 200mm m 1,530

I7**.3 Ditto but 355mm m 110

CLASS J: PIPEWORK - FITTINGS AND VALVES - PN16

Supply, transport to site and store in secure place. Include supply of 
jointing materials, bolts, nuts, gaskets etc as applicable. Steel pipe 
fittings - epoxy FBE coated and lined.

Bends

J31*.1 DN150mm, 90° all flanged long bend nr 1

J31*.2 DN700mm, 11.25° nr 20

J31*.3 Ditto but 22.5° nr 7

J31*.4 DN800mm, 11.25° nr 6

J31*.5 Ditto but 22.5° nr 6

J31*.6 Ditto but 60° nr 1

J31*.7 DN800 90° all flanged long bend nr 3

Junctions and branches

J32*.1 DN200mm x 25mm (Air-Valve), all flanged tee nr 2

J32*.2 Ditto but 200mm x 50mm nr 2

J32*.3 Ditto but 200mm x 150mm nr 2

J32*.4 Ditto but 300mm x 150mm x 150mm nr 1

J32*.5 Ditto but 500mm x 200mm nr 1

J32*.6 Ditto but 600mm x 80mm (Air-Valve) nr 5

J32*.7 Ditto but 600mm x 400mm nr 2

J32*.8 Ditto but 600mm x 600mm nr 1

J32*.9 Ditto but 700mm x 80mm (Air-Valve) nr 11

J32*.10 Ditto but 800mm x 80mm (Air-Valve) nr 2

J32*.11 Ditto but 800mm x 600mm nr 1

J32*.12 Ditto but 800mm x 800mm nr 2

J32*.13 Ditto but 800mm x 600mm special angled nr 1
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J32*.14 DN700mm x 700mm, flanged cross tee nr 1

J32*.15 DN600mm x 400mm, flanged cross tee nr 1

J32*.16 DN600mm x 600mm, flanged cross tee nr 1

J32*.17 DN1000mm x 700mm all flanged cross tee nr 2

J32*.18 DN1000mm x 1000mm all flanged cross tee nr 1

J32*.19 DN1200mm x 800mm all flanged reducing tee nr 1

All flanged level invert tee (for washouts)

J32*.20 DN200mm x 100mm nr 2

J32*.21 DN700mm x 350mm nr 10

J32*.22 Ditto but 800mm x 350mm nr 1

Tapers

J33*.1 DN200mm x 150mm, all flanged concentric taper nr 1

J33*.2 Ditto but 400mm x 200mm nr 1

J33*.3 Ditto but 500mm x 200mm nr 2

J33*.4 Ditto but 700mm x 600mm nr 1

J33*.5 Ditto but 800mm x 600mm nr 1

J33*.6 Ditto but 800mm x 700mm nr 1

J33*.7 Ditto but 1000mm x 500mm nr 2

J33*.8 Ditto but 1000mm x 700mm nr 1

J33*.9 Ditto but 1000mm x 300mm special reducer nr 1

Adaptors/Couplings/Stepped couplings

J35*.1 DN150mm straight coupling nr 3

J35*.2 Ditto but 200mm nr 3

J35*.3 Ditto but 300mm nr 3

J35*.4 Ditto but 400mm nr 2

J35*.5 Ditto but 500mm nr 4

J35*.6 Ditto but 600mm nr 8

J35*.7 Ditto but 700mm nr 100

J35*.8 Ditto but 800mm nr 41

J35*.9 DN63/50mm stepped coupling nr 2

J35*.10 Ditto but DN110/100mm nr 4

J35*.11 Ditto but 200/200mm nr 34

J35*.12 Ditto but 355/350mm nr 22

J35*.13 Ditto but 600/525mm nr 4

J35*.14 DN50mm flange adaptor nr 2

J35*.15 Ditto but 100mm nr 4

J35*.16 Ditto but 150mm nr 3

J35*.17 Ditto but 200mm nr 10
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J35*.18 Ditto but 300mm nr 3

J35*.19 Ditto but 350mm nr 22

J35*.20 Ditto but 400mm nr 3

J35*.21 Ditto but 500mm nr 2

J35*.22 Ditto but 600mm nr 9

J35*.23 Ditto but 700mm nr 23

J35*.24 Ditto but 800mm nr 7

Straight specials

J38*.1 DN800mm, 2.4m long double flanged spigot pipe with puddle flange nr 1

J38*.2 Ditto but length >2.5 to be determined on site nr 1

J38*.3 DN200mm, 2.4m long single flanged spigot pipe with puddle flange nr 8

J38*.4 Ditto but DN400mm nr 2

J38*.5 Ditto but DN500mm. nr 2

J38*.6 Ditto but DN600mm. nr 8

J38*.7 Ditto but DN700mm. nr 22

J38*.8 Ditto but DN800mm nr 9

J38*.9 DN100mm, 1.2m long single flanged spigot pipe nr 2

J38*.10 Ditto but 350mm nr 11

J38*.11 DN400mm, 2.4m long single flanged spigot pipe nr 1

J38*.12 DN50mm, 2.4m long plain ended pipe with puddle flange nr 2

J38*.13 Ditto but 100mm nr 2

J38*.14 Ditto but 150mm nr 4

J38*.15 Ditto but 200mm nr 10

J38*.16 Ditto but 300mm nr 3

J38*.17 Ditto but DN350mm. nr 11

J38*.18 Ditto but 500mm nr 2

J38*.19 Ditto but 600mm nr 5

J38*.20 Ditto but 700mm nr 23

J38*.21 Ditto but 800mm nr 6

J38*.22 DN800mm, 2.4m long plain ended pipe nr 2

J38*.23 Ditto but 600mm nr 1

J38*.24 Ditto but 500mm nr 2

J38*.25 Ditto but 400mm length approx 3m to be confirmed on site nr 1

J38*.26 Ditto but 600mm, 2.4m long nr 1

Blank flange

J391*.1 DN200mm blank flange nr 2

J391*.2 Ditto but DN700mm nr 1
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J391*.3 Ditto but DN800mm nr 1

J391*.4 Ditto but DN1000mm nr 2

J391*.5 Ditto but DN1200mm nr 1

HDPE Bends

J613.1 DN315mm, 90o Bend, PN12.5 (for washouts) nr 22

J613.2 Ditto but 45° nr 11

J613.3 DN110mm, 90o Bend, PN12.5 (for washouts) nr 4

J613.4 Ditto but 45° nr 2

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J81*.1 DN50mm all flanged sluice valve, PN10 nr 15

J81*.2 Ditto but 100mm nr 2

J81*.3 Ditto but 150mm nr 2

J81*.4 Ditto but 200mm nr 7

J81*.5 Ditto but 300mm nr 1

J81*.6 Ditto but 350mm nr 11

J81*.7 Ditto but 400mm nr 1

J81*.8 Ditto but 600mm nr 10

J81*.9 Ditto but 800mm nr 2

J81*.10 DN300mm all flanged sluice valve, PN16 nr 1

J81*.11 Ditto but 700mm nr 2

J81*.12 Ditto but 800mm nr 2

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

J861*.2 Ditto but 80mm nr 12

Pressure reducing valves

J87*.1 DN800mm diaphragm operated pressure reducing valve to EN 1074-5, PN16. 
Similar or equivalent to AVK pressure reducing control valve. 

nr 1

Flap valves

J88*.1 DN100mm flap valve, PN10 nr 2

J88*.2 Ditto but 350mm nr 11
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Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J31*.8 DN150mm, 90° all flanged long bend nr 1

J31*.9 DN700mm, 11.25° nr 20

J31*.10 Ditto but 22.5° nr 7

J31*.11 DN800mm, 11.25° nr 6

J31*.12 Ditto but 22.5° nr 6

J31*.13 Ditto but 60° nr 1

J31*.14 DN800 90° all flanged long bend nr 3

Junctions and branches

J32*.23 DN200mm x 25mm (Air-Valve), all flanged tee nr 2

J32*.24 Ditto but 200mm x 50mm nr 2

J32*.25 Ditto but 200mm x 150mm nr 2

J32*.26 Ditto but 300mm x 150mm x 150mm nr 1

J32*.27 Ditto but 500mm x 200mm nr 1

J32*.28 Ditto but 600mm x 80mm (Air-Valve) nr 5

J32*.29 Ditto but 600mm x 400mm nr 2

J32*.30 Ditto but 600mm x 600mm nr 1

J32*.31 Ditto but 700mm x 80mm (Air-Valve) nr 11

J32*.32 Ditto but 800mm x 80mm (Air-Valve) nr 2

J32*.33 Ditto but 800mm x 600mm nr 1

J32*.34 Ditto but 800mm x 800mm nr 2

J32*.35 Ditto but 800mm x 600mm special angled nr 1

J32*.36 DN700mm x 700mm, flanged cross tee nr 1

J32*.37 DN600mm x 400mm, flanged cross tee nr 1

J32*.38 DN600mm x 600mm, flanged cross tee nr 1

J32*.39 DN1000mm x 700mm all flanged cross tee nr 2

J32*.40 DN1000mm x 1000mm all flanged cross tee nr 1

J32*.41 DN1200mm x 800mm all flanged reducing tee nr 1

All flanged level invert tee (for washouts)

J32*.42 DN200mm x 100mm nr 2

J32*.43 DN700mm x 350mm nr 10

J32*.44 Ditto but 800mm x 350mm nr 1

Tapers

J33*.10 DN200mm x 150mm, all flanged concentric taper nr 1

J33*.11 Ditto but 400mm x 200mm nr 1
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J33*.12 Ditto but 500mm x 200mm nr 2

J33*.13 Ditto but 700mm x 600mm nr 1

J33*.14 Ditto but 800mm x 600mm nr 1

J33*.15 Ditto but 800mm x 700mm nr 1

J33*.16 Ditto but 1000mm x 500mm nr 2

J33*.17 Ditto but 1000mm x 700mm nr 1

J33*.18 Ditto but 1000mm x 300mm special reducer nr 1

Adaptors/Couplings/Stepped couplings

J35*.25 DN150mm straight coupling nr 3

J35*.26 Ditto but 200mm nr 3

J35*.27 Ditto but 300mm nr 3

J35*.28 Ditto but 400mm nr 2

J35*.29 Ditto but 500mm nr 4

J35*.30 Ditto but 600mm nr 8

J35*.31 Ditto but 700mm nr 100

J35*.32 Ditto but 800mm nr 41

J35*.33 DN63/50mm stepped coupling nr 2

J35*.34 Ditto but DN110/100mm nr 4

J35*.35 Ditto but 200/200mm nr 34

J35*.36 Ditto but 355/350mm nr 22

J35*.37 Ditto but 600/525mm nr 4

J35*.38 DN50mm flange adaptor nr 2

J35*.39 Ditto but 100mm nr 4

J35*.40 Ditto but 150mm nr 3

J35*.41 Ditto but 200mm nr 10

J35*.42 Ditto but 300mm nr 3

J35*.43 Ditto but 350mm nr 22

J35*.44 Ditto but 400mm nr 3

J35*.45 Ditto but 500mm nr 2

J35*.46 Ditto but 600mm nr 9

J35*.47 Ditto but 700mm nr 23

J35*.48 Ditto but 800mm nr 7

Straight specials

J38*.27 DN800mm, 2.4m long double flanged spigot pipe with puddle flange nr 1

J38*.28 Ditto but length >2.5 to be determined on site nr 1

J38*.29 DN200mm, 2.4m long single flanged spigot pipe with puddle flange nr 8

J38*.30 Ditto but DN400mm nr 2
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J38*.31 Ditto but DN500mm. nr 2

J38*.32 Ditto but DN600mm. nr 8

J38*.33 Ditto but DN700mm. nr 22

J38*.34 Ditto but DN800mm nr 9

J38*.35 DN100mm, 1.2m long single flanged spigot pipe nr 2

J38*.36 Ditto but 350mm nr 11

J38*.37 DN400mm, 2.4m long single flanged spigot pipe nr 1

J38*.38 DN50mm, 2.4m long plain ended pipe with puddle flange nr 2

J38*.39 Ditto but 100mm nr 2

J38*.40 Ditto but 150mm nr 4

J38*.41 Ditto but 200mm nr 10

J38*.42 Ditto but 300mm nr 3

J38*.43 Ditto but DN350mm. nr 11

J38*.44 Ditto but 500mm nr 2

J38*.45 Ditto but 600mm nr 5

J38*.46 Ditto but 700mm nr 23

J38*.47 Ditto but 800mm nr 6

J38*.48 DN800mm, 2.4m long plain ended pipe nr 2

J38*.49 Ditto but 600mm nr 1

J38*.50 Ditto but 500mm nr 2

J38*.51 Ditto but 400mm length approx 3m to be confirmed on site nr 1

J38*.52 Ditto but 600mm, 2.4m long nr 1

Blank flange

J391*.7 DN200mm blank flange nr 2

J391*.8 Ditto but DN700mm nr 1

J391*.9 Ditto but DN800mm nr 1

J391*.10 Ditto but DN1000mm nr 2

J391*.11 Ditto but DN1200mm nr 1

HDPE Bends

J613.5 DN315mm, 90o Bend, PN12.5 (for washouts) nr 22

J613.6 Ditto but 45° nr 11

J613.7 DN110mm, 90o Bend, PN12.5 (for washouts) nr 4

J613.8 Ditto but 45° nr 2
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J81*.13 DN50mm all flanged sluice valve, PN10 nr 15

J81*.14 Ditto but 100mm nr 2

J81*.15 Ditto but 150mm nr 2

J81*.16 Ditto but 200mm nr 7

J81*.17 Ditto but 300mm nr 1

J81*.18 Ditto but 350mm nr 11

J81*.19 Ditto but 400mm nr 1

J81*.20 Ditto but 600mm nr 10

J81*.21 Ditto but 800mm nr 2

J81*.22 DN300mm all flanged sluice valve, PN16 nr 1

J81*.23 Ditto but 700mm nr 2

J81*.24 Ditto but 800mm nr 2

Air Valves

J861*.3 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

J861*.4 Ditto but 80mm nr 12

Pressure reducing valves

J87*.2 DN800mm diaphragm operated pressure reducing valve to EN 1074-5, PN16. 
Similar or equivalent to AVK pressure reducing control valve. 

nr 1

Flap valves

J88*.3 DN100mm flap valve, PN10 nr 2

J88*.4 Ditto but 350mm nr 11

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 2000mm x 2000mm. nr 9

K21*.2 Chamber of internal dimensions 2500mm x 2500mm. nr 23

K21*.3 Chamber of internal dimensions 3600mm x 3600mm. nr 8

K21*.4 Chamber of internal dimensions 4300mm x 3600mm. nr 2
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Crossings 

Stream Crossings approximate length 15m

Pipe bore upto DN800mm

K632.1 Excavation for trench, preparation of surfaces, disposal of excavated 
material, upholding sides of excavation and backfilling  for stream crossing 

m 15

Extra over excavation in rock, depth n.e. 4.0m including preparation of 
trenches for stream crossing (No blasting permitted) (provisional)

K632.2 Class 'A' m3 26

K632.3 Class 'B' m3 3

K632.4 Class 'C' m3 2

K632.5 Supply "Denso Tape" Wrapping or approved equivalent. Bidder to include 
wrapping / jointing on the 800mm dia. ferrous pipe in two layers for stream 
crossing as directed by the Engineer.

m 15

K632.6 Provide all materials and construct concrete ogee pipe sleeve and 150mm 
thick class 20/20 concrete sorround to Ferrous pipe under River crossings, 
diameter of pipe 800mm as per Drawing No. M410/SD/08

m 15

Method Related Charges

K632.7 Allow for diverting any stream flows in wet days including construction of 
cofferdam, e.t.c., for river crossing works and reinstatement after 
construction. The stream/waterway to be kept operational during 
construction.

L.S 1

K632.8 Allow for keeping excations free of water which may occur through ground 
water seepage, rain or other means.

L.S 1

K632.9 Allow for any other method related charges the Bidder feels may be 
required. These should be indicated below with pricing for each item. 

i) L.S 1

ii) L.S 1

Other crossings

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 10

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction.

nr 25

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

L.S 1
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Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Tarmac road reinstated with 50mm thick Type 1 Asphalt Concrete surfacing 
and 300mm thick well graded stabilised gravel with 3% cement content base 
compacted to 95% MDD (AASHTO T180) in layers of 150mm thick using an 
8-10 tonne roller. 

m 80

K73*.2 Murram road reinstated with 200mm thick well graded gravel wearing course 
compacted to 95% MDD (AASHTO T180) in layers of minimum 150mm 
thickness using an 8-10 tonne roller. 

m 80

K73*.3 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 50

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of footpaths as per 
details in standard drawings i.e tarmac, murram, concrete and concrete 
block paved surfaces. 

m 110

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 55

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 6

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 5,745

L1**.2 Excavation in trench for rock class "B" m3 1,064

L1**.3 Excavation in trench for rock class "C" m3 638
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Special pipe laying methods

Trenchless road crossings

Trenchless road crossing: Provide all labour, equipment and materials to 
bore below tarmac road surface using an approved trenchless technique. 
The rate includes all works, requisite shoring, strutting, installation of a an 
epoxy coated FBE steel pipe inside an approved RC service duct as 
specified in the standard drawings, constructed and protected by precast RC 
segments, grouting and reinstatement e.t.c. All works to be executed in close 
liaison with relevant road authority and rate includes facilitation of the same. 
The Bidder to submit method statement with bid for execution of these 
works.  

L2**.1 Ditto but for DN300mm pipe across Mombasa-Nairobi Dual Carriageway near 
NTSA

60

L2**.2 Ditto but for DN600mm pipe across Mombasa-Nairobi Dual Carriageway near 
Mazeras

m 60

L2**.3 Ditto but for DN700mm pipe across the 4 lanes at the Miritini Interchange and 
at Magongo Road at Jomvu

m 300

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 3,456

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 320

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 3,456

L53* Ditto but imported selected fill. m 1,481

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 740

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 1m3 nr 37

L7**.2 Ditto but  1 - 2m3 nr 32

L7**.3 Ditto but  2 - 4 m3 nr 5

L7**.4 Ditto but exceeding 4 m3 nr 4

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liaison with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 17

X65 Allow a provisional sum for carrying out investigations and repairs to leaks
at the Nguu Tatu Reservoirs

ps 1 25,000,000 25,000,000.00      
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NOTE:
The pipeline will be laid on wayleaves with existing active services 
both on the surface (electricity, etc) and buried (existing community 
water pipelines, fiber optic cables, etc.) and with limited working 
space for mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to 
deal with the terrain, provision of access to the work sites, mitigation 
against interruption of existing water supply. The costs for 
compliance shall be deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all 
the required equipment, materials and works necessary for testing.

 m 1,520

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water 
containing 0.05g/l Calcium Hypochlorite, left for 24 hours, including all the 
required equipment, materials, chemicals and water. Rate includes 
laboratory testing for measurement of residual chlorine, flushing with 
clean water and the safe disposal of the disinfecting water to the 
Engineer's approval.

 m 1,520

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.30

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be 
measured 1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other 
materials from the wayleave. The rate includes for removal of all waste 
material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN50mm for washouts m 12

I71*.2 DN110mm m 1,520

Transport from site store, lay and joint pipes by 'butt fusion' welding 
in trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling 
and final reinstatement. High density polyethylene pipes (HDPE) - PN 
12.5

I71*.3 DN50mm for washouts m 12

I71*.4 DN110mm, depth not exceeding 1.5m m 945

I71*.5 Ditto but depth exceeding 1.5m m 575

BILL No. 8.5 - LINE WN08
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, 
bolts, nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 3

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.2 Ditto but 100mm x 25mm nr 1

J321.3 Ditto but 100mm x 80mm nr 3

J321.4 Ditto but 100mm x 100mm nr 2

All flanged level invert tee (for washouts)

J321.5 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm straight coupling nr 2

J351.2 DN80/90mm stepped coupling nr 12

J351.3 DN110/100mm stepped coupling nr 16

J351.4 DN50mm flange adaptor nr 2

J351.5 Ditto but 80mm nr 6

J351.6 Ditto but 100mm nr 10

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 6

J381.2 Ditto but 100mm, 0.5m long nr 1

J381.3 Ditto but 100mm, 1.2m long nr 6

J381.4 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.5 Ditto but 80mm, 1.2m long nr 6

J381.6 Ditto but 100mm, 1.2m long nr 10

HDPE Bends

J611.1 DN50mm, 90o Bend, PN12.5 (for washouts) nr 6

J611.2 Ditto but 45° nr 3

J611.3 DN110mm, 11.25° nr 5

J611.4 Ditto but 22.5° nr 6

J611.5 Ditto but 45° nr 1

J611.6 Ditto but 60° nr 1

J611.7 Ditto but 90° nr 1
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face 
to face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer 
and tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 2

J811.2 Ditto but 80mm nr 3

J811.3 Ditto but 100mm nr 8

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded 
nipple and brass gate valve.

nr 1

Flap valves

J88*.1 DN50mm flap valve, PN16 nr 1

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters 
will be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 3

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 3

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes 
(DWG Ref:6000002-W&S-C-S-006) n.e.2m

nr 3

Transport from site store, lay, fix and joint fittings include for all 
fitting accessories  such as gaskets, butt fusion welding, bolting, etc, 
plus excavation, preparation of surfaces, disposal of excavated 
material, shoring sides of excavation trenches, backfilling and final 
reinstatement.

Bends

Junctions and branches

J321.6 DN50mm x 50mm, all flanged tee (for washouts) nr 1

J321.7 Ditto but 100mm x 25mm nr 1

J321.8 Ditto but 100mm x 80mm nr 3

J321.9 Ditto but 100mm x 100mm nr 2

All flanged level invert tee (for washouts)

J321.10 DN100mm x 50mm nr 1

J311.2 DN80mm, 90o Bend nr 3
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BILL No. 8.5 - LINE WN08

Adaptors/Couplings/Stepped couplings

J351.7 DN50mm straight coupling nr 2

J351.8 DN80/90mm stepped coupling nr 12

J351.9 DN110/100mm stepped coupling nr 16

J351.10 DN50mm flange adaptor nr 2

J351.11 Ditto but 80mm nr 6

J351.12 Ditto but 100mm nr 10

Straight specials

J381.7 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 6

J381.8 Ditto but 100mm, 0.5m long nr 1

J381.9 Ditto but 100mm, 1.2m long nr 6

J381.10 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.11 Ditto but 80mm, 1.2m long nr 6

J381.12 Ditto but 100mm, 1.2m long nr 10

HDPE Bends

J611.8 DN50mm, 90o Bend, PN12.5 (for washouts) nr 1

J611.9 Ditto but 45° nr 1

J611.10 DN110mm, 11.25° nr 5

J611.11 Ditto but 22.5° nr 6

J611.12 Ditto but 45° nr 1

J611.13 Ditto but 60° nr 1

J611.14 Ditto but 90° nr 1

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN16 nr 2

J811.5 Ditto but 80mm nr 3

J811.6 Ditto but 100mm nr 8

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded 
nipple and brass gate valve.

nr 1

Flap valves

J88*.2 DN50mm flap valve, PN16 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 3

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 3

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes 
(DWG Ref:6000002-W&S-C-S-006) n.e.2m

nr 3
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BILL No. 8.5 - LINE WN08

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES

Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include 
for supply and fixing of removable precast concrete covers, step 
irons, compacted granular fill,  etc. All as detailed in standard 
drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 13

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 5

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 8

K6**.3 Allow for crossing existing underground services and utilities i.e. water 
lines, sewerlines, telephone/electricity ducts, fibre optic cable duct etc. 
including reinstatement to the original status and liaison with the relevant 
body for inspection/approval during execution of the works. Pilot 
excavation shall be done to establish exact location of any buried 
services prior to actual excavation. The rate shall be demeed to include 
all pilot excavations, repairs and reinstatement of any damages to the 
existing buried services as a result of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of 
requisite diversion signage, controls and safety precaution in his 
rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel 
wearing course compacted to 95% MDD (AASHTO T180) in layers of 
minimum 150mm thickness using an 8-10 tonne roller. 

m 15

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick 
natural gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

-                       
Other Pipework Ancillaries -                       

-                       
K82* Supply and fix marker posts along water main route, road crossings, 

change of direction, air valves, washouts and valve chambers. All in 
accordance with drawings and specifications as detailed in standard 
drawings.

nr 27

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 1
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BILL No. 8.5 - LINE WN08

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 720

L1**.2 Excavation in trench for rock class "B" m3 150

L1**.3 Excavation in trench for rock class "C" m3 60

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore 
below road surface using an approved trenchless technique. The rate 
includes all works, requisite shoring, strutting, installation of a DN110mm 
HDPE pipe and a DN200mm epoxy coated FBE steel pipe sleeve casing, 
grouting and reinstatement e.t.c. All works to be executed in close liaison 
with relevant road authority and rate includes facilitation of the same. The 
Bidder to submit method statement with bid for execution of these 
works.  

m 20

Beds

L33* Provide, place and compact imported granular material in pipe bedding 
as directed by the Engineer.

m 532

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in 
the drawings and as directed by the Engineer.

m 25

Surrounds

L52* Provide, place and compact selected excavated granular fill material in 
bed and surround to pipes as specified in the drawings and as directed 
by the Engineer.

m 532

L53* Ditto but imported selected fill. m 228

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to 
include wrapping/jointing on murram road crossings and aerial crossings  
in two layers as directed by the Engineer.

m 10

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 54

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that 
are to be decommissioned. The AC Pipe and any debris after breaking of 
the pipe are to be left in the ground. Minimum Area to be exposed is 2m x 
2m and depth n.e 2m to the top of the pipe

nr 1

PAGE TOTAL CARRIED TO WEST MAINLAND COLLECTION PAGE

Sum Carried forward from previous page

October 2022 Page 273 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 190

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 190

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.04

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN110mm m 190

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.2 DN110mm, depth not exceeding 1.5m m 153

I71*.3 Ditto but depth exceeding 1.5m m 37

BILL No. 8.6 - LINE WN09
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BILL No. 8.6 - LINE WN09

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Junctions and branches

J321.1 DN100mm x 100mm, all flanged tee nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN110/100mm stepped coupling nr 4

J351.2 DN100mm flange adaptor nr 2

Straight specials

J381.1 DN100mm, 1.2m long flanged spigot pipe with puddle flange nr 1

J381.2 DN100mm, 1.2m long plain ended pipe with puddle flange nr 2

HDPE Bends

J611.1 DN110mm, 22.5° nr 4

J611.2 Ditto but 30° nr 2

J611.3 Ditto but 45° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN100mm all flanged sluice valve, PN16 nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Junctions and branches

J321.2 DN100mm x 100mm, all flanged tee nr 1

Adaptors/Couplings/Stepped couplings

J351.3 DN110/100mm stepped coupling nr 4

J351.4 DN100mm flange adaptor nr 1

Straight specials

J381.3 DN100mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.4 DN100mm, 1.2m long plain ended pipe with puddle flange nr 1

HDPE Bends

J611.4 DN110mm, 22.5° nr 4

J611.5 Ditto but 30° nr 2

J611.6 Ditto but 45° nr 1
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BILL No. 8.6 - LINE WN09

Valves and penstocks

J811.2 DN100mm all flanged sluice valve, PN16 nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 1

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 1

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 4

Sum Carried forward from previous page

Page total carried forward to next page

October 2022 Page 276 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.6 - LINE WN09

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 90

L1**.2 Excavation in trench for rock class "B" m3 20

L1**.3 Excavation in trench for rock class "C" m3 10

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 67

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 15

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 67

L53* Ditto but imported selected fill. m 29

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 12
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 855

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 855

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.26

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN50mm for washouts m 12

I71*.2 DN110mm m 855

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN50mm for washouts m 12

I71*.4 DN110mm, depth not exceeding 1.5m m 695

I71*.5 Ditto but depth exceeding 1.5m m 160

BILL No. 8.7 - LINE WN10
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BILL No. 8.7 - LINE WN10

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee nr 1

J321.2 Ditto but 100mm x 25mm nr 1

J321.3 Ditto but 100mm x 80mm nr 2

J321.4 Ditto but 100mm x 100mm nr 2

All flanged level invert tee (for washouts)

J321.5 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm straight coupling nr 2

J351.2 DN80/90mm stepped coupling nr 8

J351.3 DN110/100mm stepped coupling nr 12

J351.4 DN50mm flange adaptor nr 2

J351.5 Ditto but 80mm nr 4

J351.6 Ditto but 100mm nr 7

Straight specials

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 4

J381.2 Ditto but 100mm, 0.5m long nr 1

J381.3 Ditto but 100mm, 1.2m long nr 5

J381.4 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.5 Ditto but 80mm, 1.2m long nr 4

J381.6 Ditto but 100mm, 1.2m long nr 7

HDPE Bends

J611.1 DN50mm, 90o Bend, PN10 nr 1

J611.2 Ditto but 45° nr 1

J611.3 DN110mm, 11.25° nr 2

J611.4 Ditto but 22.5° nr 4

J611.5 Ditto but 30° nr 1

J611.6 Ditto but 60° nr 1

J611.7 Ditto but 90° nr 5
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BILL No. 8.7 - LINE WN10

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 2

J811.2 Ditto but 80mm nr 2

J811.3 Ditto but 100mm nr 5

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN50mm flap valve, PN16 nr 1

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 2

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 2

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 2

Junctions and branches

J321.6 DN50mm x 50mm, all flanged tee nr 1

J321.7 Ditto but 100mm x 25mm nr 1

J321.8 Ditto but 100mm x 80mm nr 2

J321.9 Ditto but 100mm x 100mm nr 2

All flanged level invert tee (for washouts)

J321.10 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.7 DN50mm straight coupling nr 2

J351.8 DN80/90mm stepped coupling nr 8
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BILL No. 8.7 - LINE WN10

J351.9 DN110/100mm stepped coupling nr 12

J351.10 DN50mm flange adaptor nr 2

J351.11 Ditto but 80mm nr 4

J351.12 Ditto but 100mm nr 7

Straight specials

J381.7 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.8 Ditto but 100mm, 0.5m long nr 1

J381.9 Ditto but 100mm, 1.2m long nr 5

J381.10 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.11 Ditto but 80mm, 1.2m long nr 4

J381.12 Ditto but 100mm, 1.2m long nr 7

HDPE Bends

J611.8 DN50mm, 90o Bend, PN10 nr 1

J611.9 Ditto but 45° nr 1

J611.10 DN110mm, 11.25° nr 2

J611.11 Ditto but 22.5° nr 4

J611.12 Ditto but 30° nr 1

J611.13 Ditto but 60° nr 1

J611.14 Ditto but 90° nr 5

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN12.5 nr 2

J811.5 Ditto but 80mm nr 2

J811.6 Ditto but 100mm nr 5

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN12.5, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN50mm flap valve, PN12.5 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN12.5 nr 2

J91*.5 DN80mm flanged Y-type strainers, PN12.5 nr 2

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.7 - LINE WN10

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 9

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 2

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 24

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 22

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 1
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.7 - LINE WN10

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 410

L1**.2 Excavation in trench for rock class "B" m3 90

L1**.3 Excavation in trench for rock class "C" m3 40

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN110mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 15

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 299

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 34

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 299

L53* Ditto but imported selected fill. m 128

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 44

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 43

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 3
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 670

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 670

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.13

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN50mm for washouts m 24

I71*.2 DN110mm m 670

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN50mm for washouts m 24

I71*.4 DN110mm, depth not exceeding 1.5m m 670

BILL No. 8.8 - LINE WN11
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.8 - LINE WN11

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee nr 2

J321.2 Ditto but 100mm x 25mm nr 1

J321.3 Ditto but 100mm x 80mm nr 1

J321.4 Ditto but 200mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.5 DN100mm x 50mm nr 2

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm straight coupling nr 4

J351.2 DN80/90mm stepped coupling nr 4

J351.3 Ditto but 200mm nr 2

J351.4 DN110/100mm stepped coupling nr 9

J351.5 DN50mm flange adaptor nr 4

J351.6 Ditto but 80mm nr 2

J351.7 Ditto but 100mm nr 5

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 100mm, 0.5m long nr 2

J381.3 Ditto but 100mm, 1.2m long nr 4

J381.4 Ditto but 200mm, 1.2m long nr 2

J381.5 DN50mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.6 Ditto but 80mm, 1.2m long nr 2

J381.7 Ditto but 100mm, 1.2m long nr 5

HDPE Bends

J611.1 DN50mm, 90o Bend, PN10 nr 2

J611.2 Ditto but 45° nr 2

J611.3 DN110mm, 11.25° nr 9

J611.4 Ditto but 22.5° nr 5

J611.5 Ditto but 30° nr 2

J611.6 Ditto but 60° nr 2

J611.7 Ditto but 90° nr 1
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.8 - LINE WN11

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 4

J811.2 Ditto but 80mm nr 1

J811.3 Ditto but 100mm nr 2

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN50mm flap valve, PN16 nr 2

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.6 DN50mm x 50mm, all flanged tee nr 2

J321.7 Ditto but 100mm x 25mm nr 1

J321.8 Ditto but 100mm x 80mm nr 1

J321.9 Ditto but 200mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.10 DN100mm x 50mm nr 2
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BILL No. 8.8 - LINE WN11

Adaptors/Couplings/Stepped couplings

J351.8 DN50mm straight coupling nr 4

J351.9 DN80/90mm stepped coupling nr 4

J351.10 Ditto but 200mm nr 2

J351.11 DN110/100mm stepped coupling nr 9

J351.12 DN50mm flange adaptor nr 4

J351.13 Ditto but 80mm nr 2

J351.14 Ditto but 100mm nr 5

Straight specials

J381.8 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.9 Ditto but 100mm, 0.5m long nr 2

J381.10 Ditto but 100mm, 1.2m long nr 4

J381.11 Ditto but 200mm, 1.2m long nr 2

J381.12 DN50mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.13 Ditto but 80mm, 1.2m long nr 2

J381.14 Ditto but 100mm, 1.2m long nr 5

HDPE Bends

J611.8 DN50mm, 90o Bend, PN10 nr 2

J611.9 Ditto but 45° nr 2

J611.10 DN110mm, 11.25° nr 9

J611.11 Ditto but 22.5° nr 5

J611.12 Ditto but 30° nr 2

J611.13 Ditto but 60° nr 2

J611.14 Ditto but 90° nr 1

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN16 nr 4

J811.5 Ditto but 80mm nr 1

J811.6 Ditto but 100mm nr 2

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN50mm flap valve, PN16 nr 2

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 1

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1
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BILL No. 8.8 - LINE WN11

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 7

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 2

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

-                       
K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 

sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 35

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 17

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 2

Sum Carried forward from previous page

Page total carried forward to next page

October 2022 Page 288 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.8 - LINE WN11

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 320

L1**.2 Excavation in trench for rock class "B" m3 70

L1**.3 Excavation in trench for rock class "C" m3 30

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN110mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 15

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 235

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 45

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 235

L53* Ditto but imported selected fill. m 101

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 55

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 50

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 2
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,095

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,095

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.22

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN160mm for washouts m 12

I71*.2 DN355mm m 1,095

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN160mm for washouts m 24

I71*.4 DN355mm, depth not exceeding 1.5m m 726

I71*.5 Ditto but depth exceeding 1.5m m 369

BILL No. 8.9 - LINE WP01

Page total carried forward to next page

October 2022 Page 290 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.9 - LINE WP01

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

Junctions and branches

J321.1 DN150mm x 50mm, all flanged tee nr 2

J323*.1 Ditto but 300mm x 80mm nr 2

J323*.2 Ditto but 300mm x 100mm nr 1

J322.1 Ditto but 250mm x 250mm nr 1

J323*.3 Ditto but 300mm x 250mm nr 1

J323*.4 Ditto but 300mm x 300mm nr 3

All flanged level invert tee (for washouts)

J323*.5 DN300mm x 150mm nr 2

Tapers

J333*.1 DN300mm x 80mm, all flanged concentric taper nr 1

J333*.2 Ditto but 300mm x 250mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN75/80mm stepped coupling nr 1

J351.2 Ditto but DN80/90mm nr 9

J351.3 Ditto but 110/100mm nr 1

J351.4 Ditto but 150/160mm nr 2

J352.1 Ditto but 250/315mm nr 4

J353.1 Ditto but 300/355mm nr 8

J351.5 DN80mm flange adaptor nr 5

J351.6 Ditto but 100mm nr 1

J351.7 Ditto but 150mm nr 2

J352.2 Ditto but 250mm nr 3

J353.2 Ditto but 300mm nr 9

Straight specials

J38*.1 DN80mm, 1.2m long all flanged pipe with puddle flange nr 1

J38*.2 Ditto but 300mm, 2.0m long nr 2

J38*.3 DN80mm, 1.2m long  single flanged spigot pipe with puddle flange nr 4

J38*.4 Ditto but 150mm, 0.5m long nr 1

J38*.5 Ditto but 150mm, 1.2m long nr 1

J38*.6 Ditto but 250mm, 1.2m long nr 1

J38*.7 Ditto but 300mm, 1.2m long nr 6
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J38*.8 DN80mm, 1.2m long plain ended pipe with puddle flange nr 5

J38*.9 Ditto but 100mm, 1.2m long nr 1

J38*.10 Ditto but 250mm, 1.2m long nr 3

J38*.11 Ditto but 300mm, 1.2m long nr 9

Bends

J611.1 DN160mm, 90o Bend, PN12.5 (for washouts) nr 4

J611.2 Ditto but 45° nr 2

J613*.1 DN355mm, 11.25° nr 12

J613*.2 Ditto but 22.5° nr 4

J613*.3 Ditto but 60° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 2

J811.2 Ditto but 80mm nr 3

J811.3 Ditto but 100mm nr 1

J811.4 Ditto but 150mm nr 2

J812.1 Ditto but 250mm nr 2

J813*.1 Ditto but 300mm nr 6

Air Valves

J861*.1 DN50mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.1 DN150mm flap valve, PN16 nr 2

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 2

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 2

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2
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Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 2

Junctions and branches

J321.2 DN150mm x 50mm, all flanged tee nr 2

J323*.6 Ditto but 300mm x 80mm nr 2

J323*.7 Ditto but 300mm x 100mm nr 1

J322.2 Ditto but 250mm x 250mm nr 1

J323*.8 Ditto but 300mm x 250mm nr 1

J323*.9 Ditto but 300mm x 300mm nr 3

All flanged level invert tee (for washouts)

J323*.10 DN300mm x 150mm nr 2

Tapers

J333*.3 DN300mm x 80mm, all flanged concentric taper nr 1

J333*.4 Ditto but 400mm x 250mm nr 1

Adaptors/Couplings/Stepped couplings

J351.8 DN75/80mm stepped coupling nr 1

J351.9 Ditto but DN80/90mm nr 9

J351.10 Ditto but 110/100mm nr 1

J351.11 Ditto but 150/160mm nr 2

J352.3 Ditto but 250/315mm nr 4

J353.3 Ditto but 300/355mm nr 8

J351.12 DN80mm flange adaptor nr 5

J351.13 Ditto but 100mm nr 1

J351.14 Ditto but 150mm nr 2

J352.4 Ditto but 250mm nr 3

J353.4 Ditto but 300mm nr 9

Straight specials

J38*.12 DN80mm, 1.2m long all flanged pipe with puddle flange nr 1

J38*.13 Ditto but 300mm, 2.0m long nr 2

J38*.14 DN80mm, 1.2m long  single flanged spigot pipe with puddle flange nr 4

J38*.15 Ditto but 150mm, 0.5m long nr 1

J38*.16 Ditto but 150mm, 1.2m long nr 1
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J38*.17 Ditto but 250mm, 1.2m long nr 1

J38*.18 Ditto but 300mm, 1.2m long nr 6

J38*.19 DN80mm, 1.2m long plain ended pipe with puddle flange nr 5

J38*.20 Ditto but 100mm, 1.2m long nr 1

J38*.21 Ditto but 250mm, 1.2m long nr 3

J38*.22 Ditto but 300mm, 1.2m long nr 9

Bends

J611.3 DN160mm, 90o Bend, PN12.5 (for washouts) nr 4

J611.4 Ditto but 45° nr 2

J613*.4 DN355mm, 11.25° nr 12

J613*.5 Ditto but 22.5° nr 4

J613*.6 Ditto but 60° nr 1

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN16 nr 2

J811.6 Ditto but 80mm nr 3

J811.7 Ditto but 100mm nr 1

J811.8 Ditto but 150mm nr 2

J812.2 Ditto but 250mm nr 2

J813*.2 Ditto but 300mm nr 6

Air Valves

J861*.1 DN50mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Flap valves

J88*.2 DN150mm flap valve, PN16 nr 2

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 2

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 2

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 9

K21*.2 Chamber of internal dimensions 1800mm x 1800mm. nr 4
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Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 4

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 20

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 18

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 1

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 520

L1**.2 Excavation in trench for rock class "B" m3 110

L1**.3 Excavation in trench for rock class "C" m3 40
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Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN355mm HDPE pipe and 
a DN450mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 70

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 383

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 30

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 383

L53* Ditto but imported selected fill. m 164

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 70

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 30

L7**.2 Ditto but 0.1 - 0.2m3 nr 12

L7**.3 Ditto but 0.2 - 0.5m3 nr 3

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 3
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,600

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,600

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.32

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN90mm for washouts m 24

I71*.2 DN160mm m 1,600

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN90mm for washouts m 24

I71*.4 DN160mm, depth not exceeding 1.5m m 1,030

I71*.5 Ditto but depth exceeding 1.5m m 570

BILL No. 8.10 - LINE WP02
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 3

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee nr 2

J321.2 Ditto  but 150mm x 25mm nr 2

J321.3 Ditto but 150mm x 80mm nr 3

J321.4 Ditto but 150mm x 50mm nr 1

J321.5 Ditto but 150mm x 150mm nr 4

J322.1 Ditto but 250mm x 150mm nr 1

J323*.1 Ditto but 400mm x 150mm nr 2

All flanged level invert tee (for washouts)

J321.7 DN150mm x 100mm nr 2

Tapers

J331.1 DN150mm x 100mm, all flanged concentric taper nr 1

J332.1 Ditto but 250mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J352.1 DN250 Straight coupling nr 1

J351.1 DN80/90mm stepped coupling nr 12

J351.2 Ditto but 90/100mm nr 5

J351.3 Ditto but 100/110mm nr 1

J351.4 Ditto but 160/150mm nr 17

J353*.1 Ditto but 400/400mm nr 2

J351.5 DN80mm flange adaptor nr 6

J351.6 Ditto but 100mm nr 2

J351.7 Ditto but 150mm nr 17

J353*.2 Ditto but 400mm nr 2

Straight specials

J381.1 DN150mm, 1.2m long all flanged pipe with puddle flange nr 1

J383*.1 Ditto but 400mm, 2.0m long nr 1

J381.2 DN80mm, 1.2m long single flanged spigot pipewith puddle flange nr 6

J381.3 Ditto but 100mm, 0.5m long nr 2

J381.4 Ditto but 100mm, 1.2m long nr 3

J381.5 Ditto but 150mm, 1.2m long nr 7

J383*.2 Ditto but 250mm, 1.2m long nr 1
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J381.6 DN80mm, 1.2m long plain ended pipe with puddle flange nr 6

J381.7 Ditto but 100mm, 1.2m long nr 2

J381.8 Ditto but 150mm, 1.2m long nr 17

J383*.3 Ditto but 400mm, 1.2m long nr 2

HDPE Bends

J611.1 DN90mm, 90o Bend, PN12.5 (for washouts) nr 4

J611.2 Ditto but 45° nr 2

J611.3 DN160mm, 11.25° nr 8

J611.4 Ditto but 22.5° nr 5

J611.5 Ditto but 30° nr 6

J611.6 Ditto but 45° nr 4

J611.7 Ditto but 90° nr 4

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 4

J811.2 Ditto but 80mm nr 3

J811.3 Ditto but 100mm nr 3

J811.4 Ditto but 150mm nr 10

J811.5 Ditto but 200mm nr 2

J812.1 Ditto but 250mm nr 1

J813*.1 Ditto but 400mm nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.1 DN100mm flap valve, PN16 nr 1

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 3

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 3
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Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 3

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 3

Junctions and branches

J321.7 DN100mm x 50mm, all flanged tee nr 2

J321.8 Ditto  but 150mm x 25mm nr 1

J321.9 Ditto but 150mm x 80mm nr 3

J321.10 Ditto but 150mm x 50mm nr 1

J321.11 Ditto but 150mm x 150mm nr 4

J322.2 Ditto but 250mm x 150mm nr 1

J323*.2 Ditto but 400mm x 150mm nr 2

All flanged level invert tee (for washouts)

J321.14 DN200mm x 100mm nr 2

Tapers

J331.2 DN150mm x 100mm, all flanged concentric taper nr 1

J332.2 Ditto but 250mm x 150mm nr 1

Adaptors/Couplings/Stepped couplings

J352.2 DN250 Straight coupling nr 1

J351.8 DN80/90mm stepped coupling nr 12

J351.9 Ditto but 90/100mm nr 5

J351.10 Ditto but 100/110mm nr 1

J351.11 Ditto but 160/150mm nr 17

J353*.3 Ditto but 400/400mm nr 2

J351.12 DN80mm flange adaptor nr 6

J351.13 Ditto but 100mm nr 2

J351.14 Ditto but 150mm nr 17

J353*.4 Ditto but 400mm nr 2

Straight specials

J381.1 DN150mm, 1.2m long all flanged pipe with puddle flange nr 1

J383*.1 Ditto but 400mm, 2.0m long nr 1

J381.2 DN80mm, 1.2m long single flanged spigot pipewith puddle flange nr 6

J381.3 Ditto but 100mm, 0.5m long nr 2
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J381.4 Ditto but 100mm, 1.2m long nr 3

J381.5 Ditto but 150mm, 1.2m long nr 7

J383*.2 Ditto but 250mm, 1.2m long nr 1

J381.6 DN80mm, 1.2m long plain ended pipe with puddle flange nr 6

J381.7 Ditto but 100mm, 1.2m long nr 2

J381.8 Ditto but 150mm, 1.2m long nr 17

J383*.3 Ditto but 400mm, 1.2m long nr 2

HDPE Bends

J611.8 DN90mm, 90o Bend, PN12.5 (for washouts) nr 4

J611.9 Ditto but 45° nr 2

J611.10 DN160mm, 11.25° nr 8

J611.11 Ditto but 22.5° nr 5

J611.12 Ditto but 30° nr 6

J611.13 Ditto but 45° nr 4

J611.14 Ditto but 90° nr 4

Valves and penstocks

J811.6 DN50mm all flanged sluice valve, PN16 nr 4

J811.7 Ditto but 80mm nr 3

J811.8 Ditto but 100mm nr 3

J811.9 Ditto but 150mm nr 10

J811.10 Ditto but 200mm nr 2

J812.2 Ditto but 250mm nr 1

J813*.2 Ditto but 400mm nr 1

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.2 DN100mm flap valve, PN16 nr 1

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 3

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 3

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 3
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CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 14

K21*.2 Ditto but internal dimensions 1500mm x 1200mm. nr 4

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 5

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 10

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 33

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 2
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.10 - LINE WP02

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 750

L1**.2 Excavation in trench for rock class "B" m3 160

L1**.3 Excavation in trench for rock class "C" m3 60

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN160mm HDPE pipe and 
a DN250mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 45

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 560

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 20

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 560

L53* Ditto but imported selected fill. m 240

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 80

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 67

L7**.2 Ditto but 0.1 - 0.2m3 nr 2

L7**.3 Ditto but exceeding 0.2 m3 nr 2

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 4
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,630

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,630

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.33

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN90mm for washouts m 36

I71*.2 DN160mm m 1,630

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN90mm for washouts m 36

I71*.4 DN160mm, depth not exceeding 1.5m m 1,245

I71*.5 Ditto but depth exceeding 1.5m m 385

BILL No. 8.11 - LINE WP03
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.11 - LINE WP03

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 4

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee nr 3

J321.2 Ditto but 150mm x 25mm nr 3

J321.3 Ditto but 150mm x 80mm nr 4

All flanged level invert tee

J321.4 DN150mm x 100mm nr 3

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 16

J351.2 DN160/150mm stepped coupling nr 11

J351.3 DN80mm flange adaptor nr 8

J351.4 Ditto but 150mm nr 10

Straight specials

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 12

J381.2 Ditto but 80mm, 0.5m long nr 4

J381.3 Ditto but 150mm, 1.2m long nr 10

J381.4 DN80mm, 1.2m long plain ended pipe with puddle flange nr 12

J381.5 Ditto but 150mm, 1.2m long nr 10

Blank flange

J391*.1 DN150mm blank flange nr 1

HDPE Bends

J611.1 DN90mm, 90o Bend, PN12.5 nr 3

J611.2 Ditto but 45° nr 3

J611.3 DN160mm, 11.25° nr 7

J611.4 Ditto but 22.5° nr 9

J611.5 Ditto but 30° nr 2

J611.6 Ditto but 45° nr 3

J611.7 Ditto but 60° nr 1

J611.8 Ditto but 90° nr 6
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.11 - LINE WP03

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 3

J811.2 Ditto but 80mm nr 4

J811.3 Ditto but 150mm nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 3

Flap valves

J88*.1 DN100mm flap valve, PN16 nr 3

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 4

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 4

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 4

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 4

Junctions and branches

J321.5 DN100mm x 50mm, all flanged tee nr 3

J321.6 Ditto but 150mm x 25mm nr 3

J321.7 Ditto but 150mm x 80mm nr 4

All flanged level invert tee

J321.8 DN150mm x 80mm nr 3

Adaptors/Couplings/Stepped couplings

J351.5 DN80/90mm stepped coupling nr 22

J351.6 DN160/150mm stepped coupling nr 21
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.11 - LINE WP03

J351.7 DN80mm flange adaptor nr 14

J351.8 Ditto but 150mm nr 11

Straight specials

J381.6 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 8

J381.7 Ditto but 80mm, 0.5m long nr 3

J381.8 Ditto but 150mm, 1.2m long nr 10

J381.9 DN80mm, 1.2m long plain ended pipe with puddle flange nr 11

J381.10 Ditto but 150mm, 1.2m long nr 11

Blank flange

J391*.2 DN150mm blank flange nr 1

HDPE Bends

J611.9 DN90mm, 90o Bend, PN12.5 nr 3

J611.10 Ditto but 45° nr 3

J611.11 DN160mm, 11.25° nr 7

J611.12 Ditto but 22.5° nr 9

J611.13 Ditto but 30° nr 2

J611.14 Ditto but 45° nr 3

J611.15 Ditto but 60° nr 1

J611.16 Ditto but 90° nr 6

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN16 nr 3

J811.5 Ditto but 80mm nr 7

J811.6 Ditto but 150mm nr 5

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 3

Flap valves

J88*.1 DN80mm flap valve, PN16 nr 3

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 4

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 4

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 4
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.11 - LINE WP03

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 19

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 5

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 8

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 30

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 260

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 66

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 3

Sum Carried forward from previous page

Page total carried forward to next page

October 2022 Page 308 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
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West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.11 - LINE WP03

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 770

L1**.2 Excavation in trench for rock class "B" m3 160

L1**.3 Excavation in trench for rock class "C" m3 60

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 571

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 295

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 571

L53* Ditto but imported selected fill. m 245

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 20

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 87

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 3
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,476

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,476

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.30

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN160mm m 1,470

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.2 DN160mm, depth not exceeding 1.5m m 1,299

I71*.3 Ditto but depth exceeding 1.5m m 177

BILL No. 8.12 - LINE WP04
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BILL No. 8.12 - LINE WP04

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 3

Junctions and branches

J321.1 DN150mm x 25mm, all flanged tee nr 2

J321.2 Ditto but 150mm x 80mm nr 3

J323*.1 Ditto but 500mm x 250mm nr 1

Tapers

J332.1 DN250mm x 150mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 12

J353*.1 Ditto but 500mm nr 2

J351.2 DN150/160mm stepped coupling nr 12

J351.3 DN80mm flange adaptor nr 6

J351.4 Ditto but 150mm nr 6

J353*.2 Ditto but 500mm nr 1

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 6

J381.2 Ditto but 150mm, 1.2m long nr 5

J383*.1 Ditto but 500mm, 1.2m long nr 1

J381.3 DN80mm, 1.2m long plain ended pipe with puddle flange nr 6

J381.4 Ditto but 150mm, 1.2m long nr 7

J383*.2 Ditto but 500mm, 1.2m long nr 2

Blank flange

J391*.1 DN150mm blank flange nr 1

HDPE Bends

J611.1 DN160mm, 11.25° nr 7

J611.2 Ditto but 22.5° nr 5

J611.3 Ditto but 30° nr 3

J611.4 Ditto but 45° nr 1

J611.5 Ditto but 60° nr 1

J611.6 Ditto but 90° nr 1
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.12 - LINE WP04

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN80mm all flanged sluice valve, PN16 nr 3

J811.2 Ditto but 150mm nr 2

J813*.1 Ditto but 500mm nr 2

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 3

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 3

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 3

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 3

Junctions and branches

J321.3 DN150mm x 25mm, all flanged tee nr 2

J321.4 Ditto but 150mm x 80mm nr 3

J323*.2 Ditto but 500mm x 250mm nr 1

Tapers

J332.2 DN250mm x 150mm, all flanged concentric taper nr 1

Adaptors/Couplings/Stepped couplings

J351.5 DN80/90mm stepped coupling nr 12

J353*.3 Ditto but 500mm nr 2
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J351.6 DN150/160mm stepped coupling nr 12

J351.7 DN80mm flange adaptor nr 6

J351.8 Ditto but 150mm nr 6

J353*.4 Ditto but 500mm nr 1

Straight specials

J381.5 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 6

J381.6 Ditto but 150mm, 1.2m long nr 5

J383.3 Ditto but 500mm, 1.2m long nr 1

J381.7 DN80mm, 1.2m long plain ended pipe with puddle flange nr 6

J381.8 Ditto but 150mm, 1.2m long nr 7

J383.4 Ditto but 500mm, 1.2m long nr 2

Blank flange

J391*.2 DN150mm blank flange nr 1

HDPE Bends

J611.7 DN160mm, 11.25° nr 7

J611.8 Ditto but 22.5° nr 5

J611.9 Ditto but 30° nr 3

J611.10 Ditto but 45° nr 1

J611.11 Ditto but 60° nr 1

J611.12 Ditto but 90° nr 1

Valves and penstocks

J811.3 DN80mm all flanged sluice valve, PN16 nr 3

J811.4 Ditto but 150mm nr 2

J813*.2 Ditto but 500mm nr 2

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 3

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 3

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 3
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CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 12

K21*.2 Ditto but internal dimensions 3000mm x 1500mm. nr 1

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 2

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 1

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 200

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 38
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CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 690

L1**.2 Excavation in trench for rock class "B" m3 150

L1**.3 Excavation in trench for rock class "C" m3 60

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 515

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 210

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 515

L53* Ditto but imported selected fill. m 221

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 20

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 59

L7**.2 Ditto but 0.1 - 0.5m3 nr 1

L7**.3 Ditto but exceeding 0.5 m3 nr 1
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,460

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,460

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.29

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN50mm for washouts m 24

I71*.2 DN110mm m 1,460

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN50mm for washouts m 24

I71*.4 DN110mm, depth not exceeding 1.5m m 1,089

I71*.5 Ditto but depth exceeding 1.5m m 371

BILL No. 8.13 - LINE WP05
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 4

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee nr 2

J321.2 Ditto but 100mm x 25mm nr 2

J321.3 Ditto but 100mm x 80mm nr 4

J321.4 Ditto but 100mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.5 DN100mm x 50mm nr 2

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm straight coupling nr 4

J351.2 DN80/90mm stepped coupling nr 16

J351.3 Ditto but 100mm nr 2

J351.4 DN110/100mm stepped coupling nr 22

J351.5 DN50mm flange adaptor nr 4

J351.6 Ditto but 80mm nr 8

J351.7 Ditto but 100mm nr 10

Straight specials

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 8

J381.2 Ditto but 100mm, 0.5m long nr 2

J381.3 Ditto but 100mm, 1.2m long nr 10

J381.4 DN50mm, 1.2m long plain ended pipe with puddle flange nr 4

J381.5 Ditto but 80mm, 1.2m long nr 8

J381.6 Ditto but 100mm, 1.2m long nr 11

Blank flange

J391*.1 DN100mm blank flange nr 1

HDPE Bends

J611.1 DN50mm, 90o Bend, PN12.5 nr 3

J611.2 Ditto but 45° nr 3

J611.3 DN110mm, 11.25° nr 7

J611.4 Ditto but 22.5° nr 7

J611.5 Ditto but 30° nr 3

J611.6 Ditto but 45° nr 1
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 4

J811.2 Ditto but 80mm nr 4

J811.3 Ditto but 100mm nr 4

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.1 DN50mm flap valve, PN16 nr 2

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 4

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 4

Hydrants                          -   

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 4

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 4

Junctions and branches

J321.6 DN50mm x 50mm, all flanged tee nr 3

J321.7 Ditto but 100mm x 25mm nr 3

J321.8 Ditto but 100mm x 80mm nr 4

J321.9 Ditto but 100mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.10 DN100mm x 50mm nr 3
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Adaptors/Couplings/Stepped couplings

J351.8 DN50mm straight coupling nr 6

J351.9 DN80/90mm stepped coupling nr 16

J351.10 Ditto but 100mm nr 2

J351.11 DN110/100mm stepped coupling nr 22

J351.12 DN50mm flange adaptor nr 6

J351.13 Ditto but 80mm nr 8

J351.14 Ditto but 100mm nr 14

Straight specials

J381.7 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 8

J381.8 Ditto but 100mm, 0.5m long nr 3

J381.9 Ditto but 100mm, 1.2m long nr 10

J381.10 DN50mm, 1.2m long plain ended pipe with puddle flange nr 3

J381.11 Ditto but 80mm, 1.2m long nr 8

J381.12 Ditto but 100mm, 1.2m long nr 14

Blank flange

J391*.2 DN100mm blank flange nr 1

HDPE Bends

J611.7 DN50mm, 90o Bend, PN12.5 nr 3

J611.8 Ditto but 45° nr 3

J611.9 DN100mm, 11.25° nr 7

J611.10 Ditto but 22.5° nr 7

J611.11 Ditto but 30° nr 3

J611.12 Ditto but 45° nr 1

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN16 nr 6

J811.5 Ditto but 80mm nr 4

J811.6 Ditto but 100mm nr 8
                         -   

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 3

Flap valves

J88*.2 DN50mm flap valve, PN12.5 nr 3

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 4

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 4
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Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 4

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 18

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 2

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 10

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 500

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 36

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 2
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CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 690

L1**.2 Excavation in trench for rock class "B" m3 150

L1**.3 Excavation in trench for rock class "C" m3 60

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN110mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 10

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 511

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 520

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 511

L53* Ditto but imported selected fill. m 219

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 20

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 58

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 3
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 330

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 330

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.07

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN110mm m 330

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.2 DN110mm, depth not exceeding 1.5m m 164

I71*.3 Ditto but depth exceeding 1.5m m 166

BILL No. 8.14 - LINE WP08
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Junctions and branches

J321.1 DN100mm x 25mm, all flanged tee nr 1

J321.2 Ditto but 150mm x 100mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN150mm straight coupling nr 2

J351.2 DN110/100mm stepped coupling nr 4

J351.3 DN100mm flange adaptor nr 2

Straight specials

J381.1 DN100mm, 1.2m long single flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 150mm, 1.2m long nr 2

J381.3 DN100mm, 1.2m long plain ended pipe with puddle flange nr 2

Blank flange

J391*.1 DN100mm blank flange nr 1

HDPE Bends

J611.1 DN110mm, 22.5° nr 2

J611.2 Ditto but 30° nr 2

J611.3 Ditto but 45° nr 5

J611.4 Ditto but 60° nr 1

J611.5 Ditto but 90° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN100mm all flanged sluice valve, PN16 nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Junctions and branches

J321.3 DN100mm x 25mm, all flanged tee nr 1

J321.4 Ditto but 150mm x 100mm nr 1
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Adaptors/Couplings/Stepped couplings

J351.4 DN150mm straight coupling nr 2

J351.5 DN110/100mm stepped coupling nr 4

J351.6 DN100mm flange adaptor nr 2

Straight specials

J381.5 DN100mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.6 Ditto but 150mm, 1.2m long nr 2

J381.7 DN100mm, 1.2m long plain ended pipe with puddle flange nr 2

Blank flange

J391*.2 DN100mm blank flange nr 1

HDPE Bends

J611.6 DN100mm, 22.5° nr 2

J611.7 Ditto but 30° nr 2

J611.8 Ditto but 45° nr 5

J611.9 Ditto but 60° nr 1

J611.10 Ditto but 90° nr 1

Valves and penstocks

J811.2 DN100mm all flanged sluice valve, PN12.5 nr 1

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN12.5, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 2

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 1

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 1

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S
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Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 5

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 11

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 160

L1**.2 Excavation in trench for rock class "B" m3 40

L1**.3 Excavation in trench for rock class "C" m3 20

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN110mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 15

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 116

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 15
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Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 116

L53* Ditto but imported selected fill. m 50

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 15

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 28

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 1
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 1,040

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 1,040

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.21

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN90mm for washouts m 24

I71*.2 DN160mm m 1,040

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN90mm for washouts m 24

I71*.4 DN160mm, depth not exceeding 1.5m m 500

I71*.5 Ditto but depth exceeding 1.5m m 540

BILL No. 8.15 - LINE WP09
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee (for washouts) nr 2

J321.2 Ditto but 150mm x 25mm nr 2

J321.3 Ditto but 150mm x 80mm nr 2

All flanged level invert tee (for washouts)

J321.4 DN150mm x 100mm nr 2

Adaptors/Couplings/Stepped couplings

J351.1 DN80/90mm stepped coupling nr 8

J351.2 DN160/150mm stepped coupling nr 7

J351.3 DN80mm flange adaptor nr 4

J351.4 Ditto but 150mm nr 6

Straight specials

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 4

J381.2 Ditto but 100mm, 0.5m long nr 2

J381.3 Ditto but 150mm, 1.2m long nr 7

J381.4 DN80mm, 1.2m long plain ended pipe with puddle flange nr 4

J381.5 Ditto but 150mm, 1.2m long nr 6

Blank flange

J391*.1 DN150mm blank flange nr 1

HDPE Bends

J611.1 DN90mm, 90o Bend, PN12.5 nr 1

J611.2 Ditto but 45° nr 1

J611.3 DN160mm, 11.25° nr 2

J611.4 Ditto but 22.5° nr 6

J611.5 Ditto but 30° nr 3

J611.6 Ditto but 45° nr 1

J611.7 Ditto but 60° nr 3

J611.8 Ditto but 90° nr 9
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 2

J811.2 Ditto but 100mm nr 2

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.1 DN100mm flap valve, PN16 nr 1

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 2

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 2

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 2

Junctions and branches

J321.5 DN100mm x 50mm, all flanged tee (for washouts) nr 2

J321.6 Ditto but 150mm x 25mm nr 2

J321.7 Ditto but 150mm x 80mm nr 2

All flanged level invert tee (for washouts)

J321.8 DN150mm x 100mm nr 2

Adaptors/Couplings/Stepped couplings

J351.5 DN80/90mm stepped coupling nr 8

J351.6 DN160/150mm stepped coupling nr 7

J351.7 DN80mm flange adaptor nr 4

J351.8 Ditto but 150mm nr 6
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Straight specials

J381.6 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 4

J381.7 Ditto but 100mm, 0.5m long nr 2

J381.8 Ditto but 150mm, 1.2m long nr 7

J381.9 DN80mm, 1.2m long plain ended pipe with puddle flange nr 4

J381.10 Ditto but 150mm, 1.2m long nr 6

Blank flange

J391*.2 DN150mm blank flange nr 1

HDPE Bends

J611.9 DN80mm, 90o Bend, PN12.5 nr 1

J611.10 Ditto but 45° nr 1

J611.11 DN160mm, 11.25° nr 2

J611.12 Ditto but 22.5° nr 6

J611.13 Ditto but 30° nr 3

J611.14 Ditto but 45° nr 1

J611.15 Ditto but 60° nr 3

J611.16 Ditto but 90° nr 9

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN16 nr 2

J811.5 Ditto but 100mm nr 2

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.2 DN80mm flap valve, PN16 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 2

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 2

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 10
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Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 4

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 8

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 15

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 75

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 30

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 2

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 490

L1**.2 Excavation in trench for rock class "B" m3 100

L1**.3 Excavation in trench for rock class "C" m3 40
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Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 364

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 100

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 364

L53* Ditto but imported selected fill. m 156

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 20

Concrete supports, thrust blocks, stools and anchor blocks

L7**.1 Class 15/20 mass concrete, volume n.e 0.1m3 nr 57

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 1
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 550

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 550

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.11

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN50mm for washouts m 12

I71*.2 DN110mm m 550

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN50mm for washouts m 12

I71*.4 DN110mm, depth not exceeding 1.5m m 370

I71*.5 Ditto but depth exceeding 1.5m m 180

BILL No. 8.16 - LINE WP10
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee nr 1

J321.2 Ditto but 100mm x 80mm nr 2

J321.3 Ditto but 150mm x 80mm nr 1

J321.4 Ditto but 150mm x 100mm nr 1

J321.5 Ditto but 250mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.6 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm straight coupling nr 2

J351.2 DN80/90mm stepped coupling nr 8

J351.3 DN75/80mm stepped coupling nr 1

J351.4 Ditto but 110/100mm nr 8

J351.5 Ditto but 160/150mm nr 1

J351.6 Ditto but 250mm nr 2

J351.7 DN50mm flange adaptor nr 1

J351.8 Ditto but 80mm nr 4

J351.9 Ditto but 100mm nr 5

J351.10 Ditto but 150mm nr 1

J351.11 Ditto but 250mm nr 1

Straight specials

J381.1 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 4

J381.2 Ditto but 50mm, 0.5m long nr 1

J381.3 Ditto but 100mm, 1.2m long nr 3

J381.4 Ditto but 250mm, 1.2m long nr 1

J381.5 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.6 Ditto but 80mm, 1.2m long nr 4

J381.7 Ditto but 100mm, 1.2m long nr 5

J381.8 Ditto but 150mm, 1.2m long nr 1

J381.9 Ditto but 250mm, 1.2m long nr 1

Blank flange

J391*.1 DN150mm blank flange nr 1
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HDPE Bends

J611.1 DN50mm, 90o Bend, PN12.5 nr 1

J611.2 Ditto but 45° nr 1

J611.3 DN110mm, 11.25° nr 4

J611.4 Ditto but 22.5° nr 2

J611.5 Ditto but 30° nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 2

J811.2 Ditto but 80mm nr 3

J811.3 Ditto but 100mm nr 2

J811.4 Ditto but 150mm nr 1

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 2

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 2

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 2

Junctions and branches

J321.7 DN50mm x 50mm, all flanged tee nr 1

J321.8 Ditto but 100mm x 80mm nr 2

J321.9 Ditto but 150mm x 80mm nr 1

J321.10 Ditto but 150mm x 100mm nr 1

J321.11 Ditto but 250mm x 100mm nr 1
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All flanged level invert tee (for washouts)

J321.12 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.12 DN50mm straight coupling nr 2

J351.13 DN80/90mm stepped coupling nr 8

J351.14 DN75/80mm stepped coupling nr 1

J351.15 Ditto but 110/100mm nr 8

J351.16 Ditto but 160/150mm nr 1

J351.17 Ditto but 250mm nr 2

J351.18 DN50mm flange adaptor nr 1

J351.19 Ditto but 80mm nr 4

J351.20 Ditto but 100mm nr 5

J351.21 Ditto but 150mm nr 1

J351.22 Ditto but 250mm nr 1

Straight specials

J381.10 DN80mm, 1.2m long single flanged spigot pipe with puddle flange nr 4

J381.11 Ditto but 50mm, 0.5m long nr 1

J381.12 Ditto but 100mm, 1.2m long nr 3

J381.13 Ditto but 250mm, 1.2m long nr 1

J381.14 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.15 Ditto but 80mm, 1.2m long nr 4

J381.16 Ditto but 100mm, 1.2m long nr 5

J381.17 Ditto but 150mm, 1.2m long nr 1

J381.18 Ditto but 250mm, 1.2m long nr 1

Blank flange

J391*.2 DN150mm blank flange nr 1

HDPE Bends

J611.6 DN50mm, 90o Bend, PN12.5 nr 1

J611.7 Ditto but 45° nr 1

J611.8 DN110mm, 11.25° nr 4

J611.9 Ditto but 22.5° nr 2

J611.10 Ditto but 30° nr 1

Valves and penstocks

J811.5 DN50mm all flanged sluice valve, PN16 nr 2

J811.6 Ditto but 80mm nr 3

J811.7 Ditto but 100mm nr 2

J811.8 Ditto but 150mm nr 1
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Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 2

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 2

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 9

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 5

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 20

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 14

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 1
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CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 260

L1**.2 Excavation in trench for rock class "B" m3 60

L1**.3 Excavation in trench for rock class "C" m3 20

Special pipe laying methods

Trenchless road crossings

L2** Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN110mm HDPE pipe and 
a DN200mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 15

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 193

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 30

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 193

L53* Ditto but imported selected fill. m 83

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 40

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 30

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 2
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 840

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 840

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.17

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN50mm for washouts m 24

I71*.2 DN110mm m 840

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN50mm for washouts m 24

I71*.4 DN110mm, depth not exceeding 1.5m m 815

I71*.5 Ditto but depth exceeding 1.5m m 25

BILL No. 8.17 - LINE WP14
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 2

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee nr 2

J321.2 Ditto but 100mm x 25mm nr 2

J321.3 Ditto but 100mm x 80mm nr 2

All flanged level invert tee (for washouts)

J321.4 DN100mm x 50mm nr 2

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm straight coupling nr 2

J351.2 DN80/90mm stepped coupling nr 8

J351.3 DN110/100mm stepped coupling nr 7

J351.4 DN50mm flange adaptor nr 2

J351.5 Ditto but 80mm nr 4

J351.6 Ditto but 100mm nr 6

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.2 Ditto but 50mm, 0.5m long nr 2

J381.3 Ditto but 100mm, 1.2m long nr 6

J381.4 DN50mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.5 Ditto but 80mm, 1.2m long nr 4

J381.6 Ditto but 100mm, 1.2m long nr 7

Blank flange

J391*.1 DN100mm blank flange nr 1

HDPE Bends

J611.1 DN50mm, 90o Bend, PN12.5 nr 2

J611.2 Ditto but 45° nr 2

J611.3 DN110mm, 11.25° nr 6

J611.4 Ditto but 22.5° nr 3

J611.5 Ditto but 30° nr 3

J611.6 Ditto but 45° nr 6

J611.7 Ditto but 90° nr 4
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Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 4

J811.2 Ditto but 80mm nr 2

J811.3 Ditto but 100mm nr 1

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.1 DN50mm flap valve, PN16 nr 2

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 2

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 2

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 2

Junctions and branches

J321.5 DN50mm x 50mm, all flanged tee nr 2

J321.6 Ditto but 100mm x 25mm nr 2

J321.7 Ditto but 100mm x 80mm nr 2

All flanged level invert tee (for washouts)

J321.8 DN100mm x 50mm nr 2

Adaptors/Couplings/Stepped couplings

J351.7 DN50mm straight coupling nr 2

J351.8 DN80/90mm stepped coupling nr 8
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J351.9 DN100mm stepped coupling nr 7

J351.10 DN50mm flange adaptor nr 2

J351.11 Ditto but 80mm nr 4

J351.12 Ditto but 100mm nr 6

Straight specials

J381.7 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 4

J381.8 Ditto but 100mm, 0.5m long nr 2

J381.9 Ditto but 100mm, 1.2m long nr 6

J381.10 DN50mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.11 Ditto but 80mm, 1.2m long nr 4

J381.12 Ditto but 100mm, 1.2m long nr 7

Blank flange

J391*.2 DN100mm blank flange nr 1

HDPE Bends

J611.8 DN80mm, 90o Bend, PN12.5 nr 2

J611.9 Ditto but 45° nr 2

J611.10 DN110mm, 11.25° nr 6

J611.11 Ditto but 22.5° nr 3

J611.12 Ditto but 30° nr 3

J611.13 Ditto but 45° nr 6

J611.14 Ditto but 90° nr 4

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN16 nr 4

J811.5 Ditto but 80mm nr 2

J811.6 Ditto but 100mm nr 1

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.2 DN80mm flap valve, PN16 nr 2

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 2

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 2

Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 2

Sum Carried forward from previous page

Page total carried forward to next page

October 2022 Page 342 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.17 - LINE WP14

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 11

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 2

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 10

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 16

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 10

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 34

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 2

Sum Carried forward from previous page

Page total carried forward to next page

October 2022 Page 343 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.17 - LINE WP14

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 400

L1**.2 Excavation in trench for rock class "B" m3 90

L1**.3 Excavation in trench for rock class "C" m3 40

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 294

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 36

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 294

L53* Ditto but imported selected fill. m 126

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 26

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 59
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 860

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 860

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 0.17

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN50mm for washouts m 12

I71*.2 DN110mm m 860

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.3 DN50mm for washouts m 12

I71*.4 DN110mm, depth not exceeding 1.5m m 830

I71*.5 Ditto but depth exceeding 1.5m m 30

BILL No. 8.18 - LINE WP15
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CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN80mm, 90o Bend nr 1

Junctions and branches

J321.1 DN50mm x 50mm, all flanged tee nr 2

J321.2 Ditto but 100mm x 25mm nr 2

J321.3 Ditto but 100mm x 80mm nr 1

J321.4 Ditto but 100mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.5 DN100mm x 50mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm straight coupling nr 2

J351.2 DN80/90mm stepped coupling nr 4

J351.3 DN110/100mm stepped coupling nr 11

J351.4 DN50mm flange adaptor nr 1

J351.5 Ditto but 80mm nr 2

J351.6 Ditto but 100mm nr 5

Straight specials

J381.1 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 100mm, 0.5m long nr 1

J381.3 Ditto but 100mm, 1.2m long nr 5

J381.4 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.5 Ditto but 80mm, 1.2m long nr 2

J381.6 Ditto but 100mm, 1.2m long nr 5

Blank flange

J391*.1 DN100mm blank flange nr 1

HDPE Bends

J611.1 DN50mm, 90o Bend, PN12.5 nr 1

J611.2 Ditto but 45° nr 1

J611.3 DN110mm, 11.25° nr 7

J611.4 Ditto but 22.5° nr 8

J611.5 Ditto but 30° nr 2

J611.6 Ditto but 45° nr 2

J611.7 Ditto but 60° nr 1

J611.8 Ditto but 90° nr 5

Sum Carried forward from previous page

Page total carried forward to next page

October 2022 Page 346 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 8.18 - LINE WP15

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN16 nr 2

J811.2 Ditto but 80mm nr 1

J811.3 Ditto but 100mm nr 3

Air Valves

J861*.1 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.1 DN50mm flap valve, PN16 nr 1

Bulk Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, Smart 
enabled and AMR ready as WESAN WP bulk water meter or similar 
equivalent
To be sourced from a local supplier with proof that the supplier is an 
appointed local agent for a manufacturer of the meters. The meters will 
be witness tested before delivery to the project.

J91*.1 DN80mm flanged 'woltman' water meters, PN16 nr 1

J91*.2 DN80mm flanged Y-type strainers, PN16 nr 1

Hydrants

J91*.3 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.2 DN80mm, 90o Bend nr 1

Junctions and branches

J321.6 DN50mm x 50mm, all flanged tee nr 2

J321.7 Ditto but 100mm x 25mm nr 2

J321.8 Ditto but 100mm x 80mm nr 1

J321.9 Ditto but 100mm x 100mm nr 1

All flanged level invert tee (for washouts)

J321.10 DN100mm x 50mm nr 1
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Adaptors/Couplings/Stepped couplings

J351.7 DN50mm straight coupling nr 2

J351.8 DN80/90mm stepped coupling nr 4

J351.9 DN110/100mm stepped coupling nr 11

J351.10 DN50mm flange adaptor nr 1

J351.11 Ditto but 80mm nr 2

J351.12 Ditto but 100mm nr 5

Straight specials

J381.7 DN80mm, 1.2m long flanged spigot pipe with puddle flange nr 2

J381.8 Ditto but 100mm, 0.5m long nr 1

J381.9 Ditto but 100mm, 1.2m long nr 5

J381.10 DN50mm, 1.2m long plain ended pipe with puddle flange nr 1

J381.11 Ditto but 80mm, 1.2m long nr 2

J381.12 Ditto but 100mm, 1.2m long nr 5

Blank flange

J391*.2 DN100mm blank flange nr 1

HDPE Bends

J611.9 DN50mm, 90o Bend, PN16 nr 1

J611.10 Ditto but 45° nr 1

J611.11 DN110mm, 11.25° nr 7

J611.12 Ditto but 22.5° nr 8

J611.13 Ditto but 30° nr 2

J611.14 Ditto but 45° nr 2

J611.15 Ditto but 60° nr 1

J611.16 Ditto but 90° nr 5

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN16 nr 2

J811.5 Ditto but 80mm nr 1

J811.6 Ditto but 100mm nr 3

Air Valves

J861*.2 DN25mm reinforced polyamide combination air valve, PN16, including 
required 25mm dia. fittings i.e. HDPE threaded flange, HDPE threaded nipple 
and brass gate valve.

nr 2

Flap valves

J88*.2 DN50mm flap valve, PN16 nr 1

Bulk Water Meters

J91*.4 DN80mm flanged 'woltman' water meters, PN16 nr 1

J91*.5 DN80mm flanged Y-type strainers, PN16 nr 1
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Hydrants

J91*.6 DN80mm fire hydrant inclusive of DN90 PN10 HDPE connector pipes (DWG 
Ref:6000002-W&S-C-S-006) n.e.2m

nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 8

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 5

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 2

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

-                       
Reinstatement -                       
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 10

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 44

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 1
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CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 410

L1**.2 Excavation in trench for rock class "B" m3 90

L1**.3 Excavation in trench for rock class "C" m3 40

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 301

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 20

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 301

L53* Ditto but imported selected fill. m 129

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 20

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 63

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 2
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NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 24,623

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 24,623

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 2.32

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5 

I71*.1 DN50mm m 8,750

I71*.2 DN63mm m 10,010

I71*.3 DN75mm m 3,575

I71*.4 DN90mm m 1,115

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.5 DN50mm, depth not exceeding 1.5m m 8,750

I71*.6 Ditto but DN63mm m 10,010

I71*.7 Ditto but DN75mm m 3,575

I71*.8 Ditto but DN90mm m 781

BILL No. 9.1 - TERTIARY MAINS
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I71*.9 DN90mm, depthexceeding 1.5m m 335

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee nr 44

J321.2 Ditto but 100mm x 80mm nr 11

J321.3 Ditto but 100mm x 100mm nr 6

J321.4 Ditto but 150mm x 50mm nr 20

J321.5 Ditto but 150mm x 80mm nr 5

J321.6 Ditto but 150mm x 100mm nr 3

J321.7 Ditto but 200mm x 50mm nr 16

J321.8 Ditto but 200mm x 80mm nr 4

J321.9 Ditto but 200mm x 100mm nr 2

Tapers

J331.1 DN150mm x 80mm, all flanged concentric taper nr 8

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm Couplings nr 160

J351.2 Ditto but 80mm nr 40

J351.3 Ditto but 100mm nr 20

J351.4 Ditto but 150mm nr 55

J351.5 Ditto but 200mm nr 44

J351.6 DN50mm flange adaptor nr 80

J351.7 Ditto but 80mm nr 20

J351.8 Ditto but 100mm nr 10

J351.9 Ditto but 150mm nr 30

J351.10 Ditto but 200mm nr 30

Straight specials

J381.1 DN50mm, 1.2m long single flanged spigot pipe nr 80

J381.2 Ditto but 80mm nr 20

J381.3 Ditto but 100mm nr 10

J381.4 Ditto but 150mm nr 28

J381.5 Ditto but 200mm nr 22

J381.6 DN50mm, 1.2m long plain ended pipe nr 80

J381.7 Ditto but 80mm nr 20

J381.8 Ditto but 100mm nr 10

J381.9 Ditto but 150mm nr 28

J381.10 Ditto but 200mm nr 22
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HDPE Bends

J611.1 DN50mm, all bends nr 20

J611.2 Ditto but DN63mm nr 40

J611.3 Ditto but DN75mm nr 20

J611.4 Ditto but DN90mm nr 10

HDPE End Plugs

J691.1 DN50mm nr 20

J691.2 Ditto but DN63mm nr 40

J691.3 Ditto but DN75mm nr 20

J691.4 Ditto but DN90mm nr 10

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 80

J811.2 Ditto but 80mm nr 20

J811.3 Ditto but 100mm nr 10

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Junctions and branches

J321.10 DN100mm x 50mm, all flanged tee nr 44

J321.11 Ditto but 100mm x 80mm nr 11

J321.12 Ditto but 100mm x 100mm nr 6

J321.13 Ditto but 150mm x 50mm nr 20

J321.14 Ditto but 150mm x 80mm nr 5

J321.15 Ditto but 150mm x 100mm nr 3

J321.16 Ditto but 200mm x 50mm nr 16

J321.17 Ditto but 200mm x 80mm nr 4

J321.18 Ditto but 200mm x 100mm nr 2

Tapers

J331.2 DN150mm x 80mm, all flanged concentric taper nr 8

Adaptors/Couplings/Stepped couplings

J351.11 DN50mm Couplings nr 160

J351.12 Ditto but 80mm nr 40

J351.13 Ditto but 100mm nr 20
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J351.14 Ditto but 150mm nr 55

J351.15 Ditto but 200mm nr 44

J351.16 DN50mm flange adaptor nr 80

J351.17 Ditto but 80mm nr 20

J351.18 Ditto but 100mm nr 10

J351.19 Ditto but 150mm nr 30

J351.20 Ditto but 200mm nr 30

Straight specials

J381.11 DN50mm, 1.2m long single flanged spigot pipe nr 80

J381.12 Ditto but 80mm nr 20

J381.13 Ditto but 100mm nr 10

J381.14 Ditto but 150mm nr 28

J381.15 Ditto but 200mm nr 22

J381.16 DN50mm, 1.2m long plain ended pipe nr 80

J381.17 Ditto but 80mm nr 20

J381.18 Ditto but 100mm nr 10

J381.19 Ditto but 150mm nr 28

J381.20 Ditto but 200mm nr 22

HDPE Bends

J611.5 DN50mm, all bends nr 20

J611.6 Ditto but DN63mm nr 40

J611.7 Ditto but DN75mm nr 20

J611.8 Ditto but DN90mm nr 10

HDPE End Plugs

J691.5 DN50mm nr 20

J691.6 Ditto but DN63mm nr 40

J691.7 Ditto but DN75mm nr 20

J691.8 Ditto but DN90mm nr 10

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN16 nr 80

J811.5 Ditto but 80mm nr 20

J811.6 Ditto but 100mm nr 10
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CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 110

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 240

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 20

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 240

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 60

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 165
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 9.1 - TERTIARY MAINS

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 1,260

L1**.2 Excavation in trench for rock class "B" m3 260

L1**.3 Excavation in trench for rock class "C" m3 100

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 939

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 310

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 939

L53* Ditto but imported selected fill. m 402

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 120

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 32
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 4,763

A26*.2 Disinfection of Pipeline; Flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 4,763

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 1

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5

I71*.1 DN50mm m 2,404

I71*.2 DN63mm m 1,225

I71*.3 DN75mm m 692

I71*.4 DN90mm m 216

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

I71*.5 DN50mm, depth not exceeding 1.5m m 2,404

I71*.6 Ditto but DN63mm m 1,225

I71*.7 Ditto but DN75mm m 692

I71*.8 Ditto but DN90mm m 151

I71*.9 DN90mm, depthexceeding 1.5m m 65

BILL No. 9.2 - EXISTING TERTIARY MAINS TO BE REPLACED
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BILL No. 9.2 - EXISTING TERTIARY MAINS TO BE REPLACED

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Junctions and branches

J321.1 DN100mm x 50mm, all flanged tee nr 15

J321.2 Ditto but 100mm x 80mm nr 8

J321.3 Ditto but 100mm x 100mm nr 8

J321.4 Ditto but 150mm x 50mm nr 5

J321.5 Ditto but 150mm x 80mm nr 3

J321.6 Ditto but 150mm x 100mm nr 3

J321.7 Ditto but 200mm x 50mm nr 4

J321.8 Ditto but 200mm x 80mm nr 2

J321.9 Ditto but 200mm x 100mm nr 2

Tapers

J331.1 DN80mm x 50mm, all flanged concentric taper nr 1

J331.2 Ditto but 150mm x 80mm nr 2

Adaptors/Couplings/Stepped couplings

J351.1 DN50mm Couplings nr 24

J351.2 Ditto but 80mm nr 24

J351.3 Ditto but 100mm nr 18

J351.4 Ditto but 150mm nr 18

J351.5 Ditto but 200mm nr 8

J351.6 DN50mm flange adaptor nr 12

J351.7 Ditto but 80mm nr 12

J351.8 Ditto but 100mm nr 9

J351.9 Ditto but 150mm nr 10

J351.10 Ditto but 200mm nr 10

Straight specials

J381.1 DN50mm, 1.2m long single flanged spigot pipe nr 12

J381.2 Ditto but 80mm nr 12

J381.3 Ditto but 100mm nr 9

J381.4 Ditto but 150mm nr 9

J381.5 Ditto but 200mm nr 4

J381.6 DN50mm, 1.2m long plain ended pipe nr 12

J381.7 Ditto but 80mm nr 12

J381.8 Ditto but 100mm nr 9

J381.9 Ditto but 150mm nr 9

J381.10 Ditto but 200mm nr 4
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BILL No. 9.2 - EXISTING TERTIARY MAINS TO BE REPLACED

HDPE Bends

J611.1 DN50mm, all bends nr 30

J611.2 Ditto but DN63mm nr 20

J611.3 Ditto but DN75mm nr 10

J611.4 Ditto but DN90mm nr 10

HDPE End Plugs

J691.1 DN50mm nr 30

J691.2 Ditto but DN63mm nr 10

J691.3 Ditto but DN75mm nr 10

J691.4 Ditto but DN90mm nr 10

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN50mm all flanged sluice valve, PN10 nr 12

J811.2 Ditto but 80mm nr 12

J811.3 Ditto but 100mm nr 9

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Junctions and branches

J321.10 DN100mm x 50mm, all flanged tee nr 15

J321.11 Ditto but 100mm x 80mm nr 8

J321.12 Ditto but 100mm x 100mm nr 8

J321.13 Ditto but 150mm x 50mm nr 5

J321.14 Ditto but 150mm x 80mm nr 3

J321.15 Ditto but 150mm x 100mm nr 3

J321.16 Ditto but 200mm x 50mm nr 4

J321.17 Ditto but 200mm x 80mm nr 2

J321.18 Ditto but 200mm x 100mm nr 2

Tapers

J331.1 DN80mm x 50mm, all flanged concentric taper nr 1

J331.2 Ditto but 150mm x 80mm nr 2

Adaptors/Couplings/Stepped couplings

J351.11 DN50mm Couplings nr 24

J351.12 Ditto but 80mm nr 24

J351.13 Ditto but 100mm nr 18
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BILL No. 9.2 - EXISTING TERTIARY MAINS TO BE REPLACED

J351.14 Ditto but 150mm nr 18

J351.15 Ditto but 200mm nr 8

J351.16 DN50mm flange adaptor nr 12

J351.17 Ditto but 80mm nr 12

J351.18 Ditto but 100mm nr 9

J351.19 Ditto but 150mm nr 10

J351.20 Ditto but 200mm nr 10

Straight specials

J381.11 DN50mm, 1.2m long single flanged spigot pipe nr 12

J381.12 Ditto but 80mm nr 12

J381.13 Ditto but 100mm nr 9

J381.14 Ditto but 150mm nr 9

J381.15 Ditto but 200mm nr 4

J381.16 DN50mm, 1.2m long plain ended pipe nr 12

J381.17 Ditto but 80mm nr 12

J381.18 Ditto but 100mm nr 9

J381.19 Ditto but 150mm nr 9

J381.20 Ditto but 200mm nr 4

HDPE Bends

J611.5 DN50mm, all bends nr 30

J611.6 Ditto but DN63mm nr 20

J611.7 Ditto but DN75mm nr 10

J611.8 Ditto but DN90mm nr 10

HDPE End Plugs

J691.5 DN50mm nr 30

J691.6 Ditto but DN63mm nr 10

J691.7 Ditto but DN75mm nr 10

J691.8 Ditto but DN90mm nr 10

Valves and penstocks

J811.4 DN50mm all flanged sluice valve, PN16 nr 12

J811.5 Ditto but 80mm nr 12

J811.6 Ditto but 100mm nr 9
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BILL No. 9.2 - EXISTING TERTIARY MAINS TO BE REPLACED

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21* Chamber of internal dimensions 1200mm x 1200mm. nr 33

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 50

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 20

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 50

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 12

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 10

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 50
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BILL No. 9.2 - EXISTING TERTIARY MAINS TO BE REPLACED

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 1,600

L1**.2 Excavation in trench for rock class "B" m3 330

L1**.3 Excavation in trench for rock class "C" m3 130

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 1,191

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 72

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 1,191

L53* Ditto but imported selected fill. m 510

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 50

Concrete supports, thrust blocks, stools and anchor blocks

L7** Class 15/20 mass concrete, volume n.e 0.1m3 nr 92
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

Notes
1)   The works under this Bill entail supply of pipes, fittings and 
      other accessories and the actual installation works of New 
      Consumer Connections being done under the Project
2)   The Installatin Works for New Consumer Connections will 
      be carried out by a Nominated Sub-Contractor who will be 
      appointed by the Client and then enter into a Sub-Contract 
     Agreement with the Main Contractor.
3)   Pipes, Fittings and Accessories for the New Consumer 
      Connections will be procured by the Main Contractor and 
      handed over to the Water Company as directed by the 
      Engineer. The Water Company will issue Pipes and Fittings
      to the Nominated Sub-Contractor to carry out the Installation 
      Works upon customer application and payment of requisite 
      fees to the WSP
4)   Payment to the Nominated Sub-Contractor will be made
      through the Main Contractor after certification by the 
      Engineer and WSP. An Item for percentage mark up for the 
      Main Contractor's attendance upon the Nominated Sub-
      Contractor has been Included under this Bill.

-                       
CLASS I: PIPEWORK - PIPES -                       

Supply of Pipes and Fittings for Consumer Connection Works

Typical arrangement of pipes and fittings for a consumer connection are 
shown in standard drawings.

The Pipes and Fittings to be suplied and Installed under this Item are for 
2,000 Nr. New Consumer Connections.

Supply, Transport to Site and hand over to the Water Company the 
following Pipes and Fittings for New Consumer Connections. Rates to 
Include all necessary Jointing Material/ Fittings. All pipes and fittings to 
be pressure Class PN 10 Rating.

I712.1 DN15mm, HDPE pipe m 20,000

I712.2 Ditto but 32mm m 400

CLASS J: PIPEWORK - FITTINGS AND VALVES

90° HDPE Elbows

J611 DN15mm nr 2,000

Brass Ferrule

J621.1 DN32mm nr 200

J621.2 DN15mm nr 500

HDPE Equal Tee

J621.3 DN32mm x 32mm nr 200

End Cap

J641.1 DN15mm nr 2,000

Stop Cocks

J641.2 15mm dia Stop Cock, make Pegler or approved equivalent. nr 2,000

HDPE Saddle Clamps

J651.1 DN50mm x 32mm nr 200

J651.2 DN40mm x 15mm nr 600

J651.3 DN32mm x 15mm nr 500

HDPE Adaptor
Flange Adaptor (Stub end) complete with metal back up ring

J651.4 DN15mm nr 4,000

BILL No. 10.1 - SUPPLY OF PIPES, FITTINGS & ACCESSORIES FOR NEW CONSUMER CONNECTIONS
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BILL No. 10.1 - SUPPLY OF PIPES, FITTINGS & ACCESSORIES FOR NEW CONSUMER CONNECTIONS

HDPE Reducing Coupler

J651.5 DN32mm x 15mm nr 400

Consumer Water Meters and Stop Cocks

Consumer Water Meters

Note: All Water Meters to be MID approved and to conform with EN ISO 
4064: 2014, and KS OMIL R 49:2006 Specifications for Domestic Water 
Meters or approved equivalent.

J91*.1 15mm dia Consumer Plastic Water Meters,  Single-Jet, Composite Body, 
Plastic Register. Type, Aquila or approved equivalent. The Meters to include 
inbuilt Meter Strainers & Non-Return Mechanism. Rate to include for Supply 
of Meters Liner (2Nr for each Meter). All Meters to be engraved with word 
"MOWASSCO" or as directed by the Engineer

nr 2,000

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLERIES

Meter Boxes

K37* Standard Plastic Meter Boxes with cover and opening key, minimum 
dimensions; length-265mm, width-150mm & height-180mm.

nr 2,000

The Nominated Sub-Contractor will carry out works to connect new 
consumers to the network upon approval by the WSP. The Nominated 
Sub-Contractor will collect the required pipes and fittings from the water 
company's store and carry out the installation works progressively as 
the water company verifies and approves the new customers to be 
connected. (Ref Clause 1120 in the Contract Specifications)

K861.1 Allow a P.C. Sum of KES. 4,500/- for installation of each new Consumer 
Connection by a Nominated Sub-Contractor to be appointed by the Client 
after the award of the Main Works Contract.

nr 2,000 4,500 9,000,000.00        

K861.2 Add ----% for profit, administration, attendance upon, overheads, etc. for Item 
2.1.1 above.

%
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Notes
1)   The works under this Bill entail the Reinstatement of 
      Consumer Connections that already exist on the Pipelines 
      that are being replaced/ decommissioned under the 
      Project. Consumer Connections that are on the replaced/ 
      decommissioned lines have to be transferred to the new 
      mains once these mains have been commissioned.
2)   The Reinstatement of Existing Consumer Connections will 
      be carried out by a Nominated Sub-Contractor who will be 
      appointed by the Client and then enter into a Sub-Contract 
      Agreement with the Main Contractor.
3)   Pipes, Fittings and Accessories for the connections will be 
      procured by the Main Contractor and handed over to the 
      Water Company as directed by the Engineer. MOWASSCO will issue 
the Pipes and Fittings to the Nominated 
      Sub-Contractor to carry out the Installation Works upon 
     verification of the Existing Connections
4)   Payment to the Nominated Sub-Contractor will be made
      through the Main Contractor after certification by the 
      Engineer and MOWASSCO. An Item for percentage mark up for the 
      Main Contractor's attendance upon the Nominated Sub-
      Contractor has been Included under this Bill.

-                       
CLASS I: PIPEWORK - PIPES -                       

Supply of Pipes and Fittings to be used for Reinstatement of Existing 
Consumer Connections

Typical arrangement of pipes and fittings for a consumer connection are 
shown in standard drawings.

The Pipes and Fittings to be suplied under this Item are for 2300 Nr. 
Consumer Connections.

Supply, Transport to Site and hand over to the Water Company the 
following Pipes and Fittings for Consumer New Connections. Rates to 
Include all necessary Jointing Material/ Fittings. All pipes and fittings to 
be pressure Class PN 10 Rating.

I712.1 DN15mm HDPE pipe m 23,000

I712.2 Ditto but 32mm m 460

CLASS J: PIPEWORK - FITTINGS AND VALVES

Fittings

90° HDPE Elbows

J611 DN15mm nr 2,300

Brass Ferrule

J621.1 DN32mm nr 230

J621.2 DN15mm nr 575

HDPE Equal Tee

J621.3 DN32mm x 32mm nr 230

HDPE End Cap

J641.1 DN15mm nr 2,300

Stop Cocks

J641.2 15mm dia Stop Cock, make Pegler or approved equivalent. nr 2,300

BILL No. 10.2 - REINSTATEMENT OF EXISTING CONSUMER CONNECTIONS AFTER LAYING OF NEW MAINS
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BILL No. 10.2 - REINSTATEMENT OF EXISTING CONSUMER CONNECTIONS AFTER LAYING OF NEW MAINS

HDPE Saddle Clamps

J651.1 DN50mm x 32mm saddle clamp nr 230

J651.2 Ditto but 40mm x 15mm nr 690

J651.3 Ditto but 32mm x 15mm nr 575

HDPE Adaptor
Flange Adaptor (Stub end) complete with metal back up ring

J651.4 DN15mm nr 4,600

HDPE Reducing Coupler

J651.5 DN32mm x 15mm nr 460

Consumer Water Meters

Note: All Water Meters to be MID approved and to conform with EN ISO 
4064: 2014, and KS OMIL R 49:2006 Specifications for Domestic Water 
Meters or approved equivalent.

J91*.1 15mm dia Consumer Plastic Water Meters,  Single-Jet, Composite Body, 
Plastic Register. Type, Aquila or approved equivalent. The Meters to include 
inbuilt Meter Strainers & Non-Return Mechanism. Rate to include for Supply 
of Meters Liner (2Nr for each Meter). All Meters to be engraved with word 
"MOWASSCO" or as directed by the Engineer

nr 2,300

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES

Meter Boxes

K37* Standard Plastic Meter Boxes with cover and opening key, minimum 
dimensions; length-265mm, width-150mm & height-180mm.

nr 2,300

Reconnection of Consumer Connections

Under this Item, upon completion of new pipelines and decommissioning 
of old pipelines by the Main Contractor, the Nominated Sub-Contractor 
will carry out works to reconnect consumers who were previously 
connected to the old pipelines. The Nominated Sub-Contractor will 
collect the required pipes and fittings from the water company's store 
and carry out the installation works progressively as the water company 
verifies and approves the customers to be re-connected. (Ref. Clause 
1120 in the Contract Specifications)

K861.1 Allow a P.C. Sum of KES. 4,500/- per connecion, for reinstallation of Existing 
Consumer Connections by a Nominated Sub-Contractor to be appointed by 
the Client after the award of the Main Works Contract.

Item 2,300 4,500 10,350,000.00      

K861.2 Add …….% for profit, administration, attendance upon, overheads, etc. for 
Item 2.1.1 above.

%
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All meters to be sourced from a local supplier with proof that the 
supplier is an appointed local agent for a manufacturer of the meters. 
The meters will be witness tested before delivery to the project.

All fittings and specials to be supplied with bolts, washers, nuts, gaskets, 
packing, jointing material etc. and should match diameters of relevant 
existing mains
All diameters are nominal

CLASS A: GENERAL ITEMS

Method related charges for installation of new appurtenances along 
distribution and transmission pipelines

A322.1 Allow for exposing of pipes, cutting, connecting new fittings, making good 
and removal of all waste materials and leaving the site in a neat and clean 
state free from any debris etc. Dismantled pipes, fittings and fixtures to be 
delivered to the storage yard as directed by the Engineer. The Contractor to 
include for any mobile equipment e.g. generators, drills, pumps etc. to 
successfully complete the works.

m 52

A322.2 Dealing with water flow and maintaining continuity of supply by fixing 
requisite pipe diameter / material as make up piece and other required 
fittings.

m 52

A322.3 Requisite preparation works for installation of new appurtenances within 
existing chambers

m 52

A322.4 Allow for any other method related charges the Bidder feels may be 
required.

m 52

i) ……………………..

ii) ……………………..

iii) …………………….

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place bulk water meter 
connector pipe. 

Plain ended epoxy coated FBE steel pipe pieces - PN 16 
(Mark No. 6)

I43*.1 DN350mm, length 3500mm for each water meter nr 5

I43*.2 Ditto but DN400mm, length 4000mm nr 2

I43*.3 DN600mm, length 3500mm for each water meter nr 2

I43*.4 Ditto but DN800mm, length 4000mm nr 1

High density polyethylene pipes (HDPE) - PN 12.5

I71*.1 DN75mm, length 800mm for each water meter nr 1

I71*.2 Ditto but DN110mm, length 1000mm nr 8

I71*.3 Ditto but DN160mm, length 1500mm nr 23

I72*.1 Ditto but DN225mm, length 2000mm nr 7

I73*.1 Ditto but DN315mm, length 2500mm nr 3

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

Plain ended epoxy coated FBE steel pipe pieces - PN 16 
(Mark No. 6)

I43*.5 DN350mm, length 3500mm for each water meter nr 5

I43*.6 Ditto but DN400mm, length 4000mm nr 2

BILL No. 11 - BULK WATER METERS
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 11 - BULK WATER METERS

I43*.7 DN600mm, length 3500mm for each water meter nr 2

I43*.8 Ditto but DN800mm, length 4000mm nr 1

High density polyethylene pipes (HDPE) - PN 12.5

I71*.4 DN75mm, length 800mm for each water meter nr 1

I71*.5 Ditto but DN110mm, length 1000mm nr 8

I71*.6 Ditto but DN160mm, length 1500mm nr 23

I72*.2 Ditto but DN225mm, length 2000mm nr 7

I73*.2 Ditto but DN315mm, length 2500mm nr 3

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

All flanged epoxy coated FBE steel 45o bends 
(Mark No. 8)

J311.1 DN80mm nr 4

J311.2 Ditto but DN100mm nr 32

J311.3 Ditto but DN150mm nr 92

J311.4 Ditto but DN200mm nr 28

J312.1 Ditto but DN250mm nr 12

J313.1 Ditto but DN350mm nr 20

J313.2 Ditto but DN400mm nr 8

J313.3 Ditto but DN600mm nr 8

J313.4 Ditto but DN800mm nr 4

Epoxy coated FBE mechanical couplings 
(Mark No. 1)

J351.1 DN80mm nr 4

J351.2 Ditto but DN100mm nr 32

J351.3 Ditto but DN150mm nr 92

J351.4 Ditto but DN200mm nr 28

J352.1 Ditto but DN250mm nr 12

J353.1 Ditto but DN350mm nr 20

J353.2 Ditto but DN400mm nr 8

J353.3 Ditto but DN600mm nr 8

J353.4 Ditto but DN800mm nr 4

Epoxy coated FBE flange adaptors 
(Mark No. 4)

J351.5 DN80mm nr 2

J351.6 Ditto but DN100mm nr 16

J351.7 Ditto but DN150mm nr 46

J351.8 Ditto but DN200mm nr 14
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 11 - BULK WATER METERS

J352.2 Ditto but DN250mm nr 6

J353.5 Ditto but DN350mm nr 10

J353.6 Ditto but DN400mm nr 4

J353.7 Ditto but DN600mm nr 8

J353.8 Ditto but DN800mm nr 4

1.2m long all flanged epoxy coated FBE steel pipes with puddle flange 
(Mark No. 9)

J381.1 DN80mm nr 1

J381.2 Ditto but DN100mm nr 8

J381.3 Ditto but DN150mm nr 23

J381.4 Ditto but DN200mm nr 7

J382.1 Ditto but DN250mm nr 3

J383.1 Ditto but DN350mm nr 5

J383.2 Ditto but DN400mm nr 2

J383.3 Ditto but DN600mm nr 2

J383.4 Ditto but DN800mm nr 1

1.2m long single flanged epoxy coated FBE steel spigot pipes 
(Mark Nos. 2 & 7)

J381.5 DN80mm nr 2

J381.6 Ditto but with Puddle Flange nr 2

J381.7 DN100mm nr 16

J381.8 Ditto but with Puddle Flange nr 16

J381.9 DN150mm nr 46

J381.10 Ditto but with Puddle Flange nr 46

J381.11 DN200mm nr 14

J381.12 Ditto but with Puddle Flange nr 14

J382.2 DN250mm nr 6

J382.3 Ditto but with Puddle Flange nr 6

J383.5 DN350mm nr 10

J383.6 Ditto but with Puddle Flange nr 10

J383.7 DN400mm nr 4

J383.8 Ditto but with Puddle Flange nr 4

J383.9 DN600mm nr 4

J383.10 Ditto but with Puddle Flange nr 4

J383.11 DN800mm nr 2

J383.12 Ditto but with Puddle Flange nr 2
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 11 - BULK WATER METERS

1.2m long plain ended epoxy coated FBE steel pipes 
(Mark No. 5)

J381.13 DN80mm nr 1

J381.14 Ditto but DN100mm nr 8

J381.15 Ditto but DN150mm nr 23

J381.16 Ditto but DN200mm nr 7

J382.4 Ditto but DN250mm nr 3

J383.13 Ditto but DN350mm nr 5

J383.14 Ditto but DN400mm nr 2

J383.15 Ditto but DN600mm nr 2

J383.16 Ditto but DN800mm nr 1

PN12.5 Sluice Valves
Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN80mm nr 1

J811.2 Ditto but DN100mm nr 8

J811.3 Ditto but DN150mm nr 23

J811.4 Ditto but DN200mm nr 7

J812.1 Ditto but DN250mm nr 3

J813.1 Ditto but DN350mm nr 5

J813.2 Ditto but DN400mm nr 2

J813.3 Ditto but DN600mm nr 2

J813.4 Ditto but DN800mm nr 1

PN12.5 Non-Return Valves
Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 48 with flanged end connections. Valve 
body and bonnet both internally and externally corrosion protected with 
drinking water approved, 250 µm blue RAL 5017 fusion bonded epoxy 
(FBE). To be supplied complete with extension spindles of appropriate 
lengths approved by the Engineer and tee-key. As AVK or similar 
equivalent

J811.5 DN80mm nr 1

J811.6 Ditto but DN100mm nr 8

J811.7 Ditto but DN150mm nr 23

J811.8 Ditto but DN200mm nr 7

J812.2 Ditto but DN250mm nr 3

J813.5 Ditto but DN350mm nr 5

J813.6 Ditto but DN400mm nr 2

J813.7 Ditto but DN600mm nr 2

J813.8 Ditto but DN800mm nr 1

Page total carried forward to next page

Sum Carried forward from previous page

October 2022 Page 370 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 11 - BULK WATER METERS

PN12.5 Smart Enabled Mechanical Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, 2 low 
frequency pulse emitters (index) and 1 high frequency pulse emitter 
(flow). Smart enabled and AMR ready as WESAN WP bulk water meter or 
similar equivalent

J91*.1 DN80mm nr 1

J91*.2 Ditto but DN100mm nr 8

J91*.3 Ditto but DN150mm nr 23

J91*.4 Ditto but DN200mm nr 7

PN12.5 Electromagnetic Water Flow Meters
Electromagnetic Water Flow Meters with battery life up to 20 years, ± 
0.4% of measured value ± 2 mm/s accuracy independent of fluid 
viscosity, density and temperature, LCD Display, Pulsed DC magnetic 
field for zero point stability, No pressure loss, Corrosion resistant liners 
for long life, Integral and remote signal converter availability, grounding 
rings or grounding electrode, Measurement independent of flow profile, 
Low-power digital microcontroller (16 bit), Digital and infrared outputs, 
Automatic zero-point stability, certified (by NSF, OIML and MID), Data 
logging, IP68 protection class. Smart enabled and AMR ready as Badger 
ModMag Electromagnetic Water Flow Meters or similar equivalent

J91*.5 Ditto but DN250mm nr 3

J91*.6 Ditto but DN350mm nr 5

J91*.7 Ditto but DN400mm nr 2

J91*.8 Ditto but DN600mm nr 2

J91*.9 Ditto but DN800mm nr 1

PN12.5 Y-Strainers
Strainer in cast iron (GJS 450-10)with detachable screen in stainless 
steel. Face-to-face dimentions according to EN 558. Both internally and 
externally corrosion protected with fusion bonded epoxy coating, 250 
µm blue RAL 5017, approved for drinking water.

J91*.10 DN80mm nr 1

J91*.11 Ditto but DN100mm nr 8

J91*.12 Ditto but DN150mm nr 23

J91*.13 Ditto but DN200mm nr 7

J91*.14 Ditto but DN250mm nr 3

J91*.15 Ditto but DN350mm nr 5

J91*.16 Ditto but DN400mm nr 2

J91*.17 Ditto but DN600mm nr 2

J91*.18 Ditto but DN800mm nr 1
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West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 11 - BULK WATER METERS

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

All flanged epoxy coated FBE steel 45o bends 
(Mark No. 8)

J311.5 DN80mm nr 4

J311.6 Ditto but DN100mm nr 32

J311.7 Ditto but DN150mm nr 92

J311.8 Ditto but DN200mm nr 28

J312.2 Ditto but DN250mm nr 12

J313.5 Ditto but DN350mm nr 20

J313.6 Ditto but DN400mm nr 8

J313.7 Ditto but DN600mm nr 8

J313.8 Ditto but DN800mm nr 4

Epoxy coated FBE mechanical couplings 
(Mark No. 1)

J351.9 DN80mm nr 4

J351.10 Ditto but DN100mm nr 32

J351.11 Ditto but DN150mm nr 92

J351.12 Ditto but DN200mm nr 28

J352.3 Ditto but DN250mm nr 12

J353.9 Ditto but DN350mm nr 20

J353.10 Ditto but DN400mm nr 8

J353.11 Ditto but DN600mm nr 8

J353.12 Ditto but DN800mm nr 4

Epoxy coated FBE flange adaptors 
(Mark No. 4)

J351.13 DN80mm nr 2

J351.14 Ditto but DN100mm nr 16

J351.15 Ditto but DN150mm nr 46

J351.16 Ditto but DN200mm nr 14

J352.4 Ditto but DN250mm nr 6

J353.13 Ditto but DN350mm nr 10

J353.14 Ditto but DN400mm nr 4

J353.15 Ditto but DN600mm nr 8

J353.16 Ditto but DN800mm nr 4

1.2m long all flanged epoxy coated FBE steel pipes with puddle flange 
(Mark No. 9)

J381.17 DN80mm nr 1

J381.18 Ditto but DN100mm nr 8
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 11 - BULK WATER METERS

J381.19 Ditto but DN150mm nr 23

J381.20 Ditto but DN200mm nr 7

J382.5 Ditto but DN250mm nr 3

J383.17 Ditto but DN350mm nr 5

J383.18 Ditto but DN400mm nr 2

J383.19 Ditto but DN600mm nr 2

J383.20 Ditto but DN800mm nr 1

1.2m long single flanged epoxy coated FBE steel spigot pipes 
(Mark Nos. 2 & 7)

J381.21 DN80mm nr 2

J381.22 Ditto but with Puddle Flange nr 2

J381.23 DN100mm nr 16

J381.24 Ditto but with Puddle Flange nr 16

J381.25 DN150mm nr 46

J381.26 Ditto but with Puddle Flange nr 46

J381.27 DN200mm nr 14

J381.28 Ditto but with Puddle Flange nr 14

J382.6 DN250mm nr 6

J382.7 Ditto but with Puddle Flange nr 6

J383.21 DN350mm nr 10

J383.22 Ditto but with Puddle Flange nr 10

J383.23 DN400mm nr 4

J383.24 Ditto but with Puddle Flange nr 4

J383.25 DN600mm nr 4

J383.26 Ditto but with Puddle Flange nr 4

J383.27 DN800mm nr 2

J383.28 Ditto but with Puddle Flange nr 2

1.2m long plain ended epoxy coated FBE steel pipes 
(Mark No. 5)

J381.29 DN80mm nr 1

J381.30 Ditto but DN100mm nr 8

J381.31 Ditto but DN150mm nr 23

J381.32 Ditto but DN200mm nr 7

J382.8 Ditto but DN250mm nr 3

J383.29 Ditto but DN350mm nr 5

J383.30 Ditto but DN400mm nr 2

J383.31 Ditto but DN600mm nr 2

J383.32 Ditto but DN800mm nr 1
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BILL No. 11 - BULK WATER METERS

PN12.5, Sluice Valves
Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.9 DN80mm nr 1

J811.10 Ditto but DN100mm nr 8

J811.11 Ditto but DN150mm nr 23

J811.12 Ditto but DN200mm nr 7

J812.3 Ditto but DN250mm nr 3

J813.9 Ditto but DN350mm nr 5

J813.10 Ditto but DN400mm nr 2

J813.11 Ditto but DN600mm nr 2

J813.12 Ditto but DN800mm nr 1

PN12.5, Non-Return Valves
Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 48 with flanged end connections. Valve 
body and bonnet both internally and externally corrosion protected with 
drinking water approved, 250 µm blue RAL 5017 fusion bonded epoxy 
(FBE). To be supplied complete with extension spindles of appropriate 
lengths approved by the Engineer and tee-key. As AVK or similar 
equivalent

J811.13 DN80mm nr 1

J811.14 Ditto but DN100mm nr 8

J811.15 Ditto but DN150mm nr 23

J811.16 Ditto but DN200mm nr 7

J812.4 Ditto but DN250mm nr 3

J813.13 Ditto but DN350mm nr 5

J813.14 Ditto but DN400mm nr 2

J813.15 Ditto but DN600mm nr 2

J813.16 Ditto but DN800mm nr 1

PN12.5, Smart Enabled Mechanical Water Meters
Flanged bulk water meter, with calibratable and exchangeable 
measuring insert, Sealed measuring insert for better accuracy, 
Hydraulic bearing relief,  Encapsulated and rotating glass/copper 
counter, IP68, Integrated measurement outputs as standard, 2 low 
frequency pulse emitters (index) and 1 high frequency pulse emitter 
(flow). Smart enabled and AMR ready as WESAN WP bulk water meter or 
similar equivalent

J91*.19 DN80mm nr 1

J91*.20 Ditto but DN100mm nr 8

J91*.21 Ditto but DN150mm nr 23

J91*.22 Ditto but DN200mm nr 7
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BILL No. 11 - BULK WATER METERS

PN12.5, Electromagnetic Water Flow Meters
Electromagnetic Water Flow Meters with battery life up to 20 years, ± 
0.4% of measured value ± 2 mm/s accuracy independent of fluid 
viscosity, density and temperature, LCD Display, Pulsed DC magnetic 
field for zero point stability, No pressure loss, Corrosion resistant liners 
for long life, Integral and remote signal converter availability, grounding 
rings or grounding electrode, Measurement independent of flow profile, 
Low-power digital microcontroller (16 bit), Digital and infrared outputs, 
Automatic zero-point stability, certified (by NSF, OIML and MID), Data 
logging, IP68 protection class. Smart enabled and AMR ready as Badger 
ModMag Electromagnetic Water Flow Meters or similar equivalent

J91*.23 Ditto but DN250mm nr 3

J91*.24 Ditto but DN350mm nr 5

J91*.25 Ditto but DN400mm nr 2

J91*.26 Ditto but DN600mm nr 2

J91*.27 Ditto but DN800mm nr 1

PN12.5, Y-Strainers
Strainer in cast iron (GJS 450-10)with detachable screen in stainless 
steel. Face-to-face dimentions according to EN 558. Both internally and 
externally corrosion protected with fusion bonded epoxy coating, 250 
µm blue RAL 5017, approved for drinking water.

J91*.28 DN80mm nr 1

J91*.29 Ditto but DN100mm nr 8

J91*.30 Ditto but DN150mm nr 23

J91*.31 Ditto but DN200mm nr 7

J91*.32 Ditto but DN250mm nr 3

J91*.33 Ditto but DN350mm nr 5

J91*.34 Ditto but DN400mm nr 2

J91*.35 Ditto but DN600mm nr 2

J91*.36 Ditto but DN800mm nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES

Construction of valve & meter chambers

K21*.1 Excavate for, provide all materials and construct special water proofed valve 
chamber internal dimensions 1200mm x 1200mm to depth n.e 2.0m. Include 
for supply and fixing of precast covers, indicator posts, step irons, concrete, 
reinforcement, formwork, joints, finishes, backfilling and removal of surplus 
material.

nr 81

K21*.2 Ditto but 1500mm x 1200mm nr 3

K21*.3 Ditto but 1500mm x 1500mm nr 7

K21*.4 Ditto but 2000mm x 1200mm nr 5

K21*.5 Ditto but 2600mm x 1500mm nr 2

K21*.6 Ditto but 1800mm x 1800mm nr 6

K21*.7 Ditto but 3600mm x 1800mm nr 2

K21*.8 Ditto but 4200mm x 1800mm nr 1
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Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:
The pipeline will be laid on wayleaves with existing active services both 
on the surface (electricity, etc) and buried (existing community water 
pipelines, fiber optic cables, etc.) and with limited working space for 
mechanical excavation equipment. 
The Contractor's rates should allow for any measures necessary to deal 
with the terrain, provision of access to the work sites, mitigation against 
interruption of existing water supply. The costs for compliance shall be 
deemed to be covered in the Contractor's rates. 

CLASS A: GENERAL ITEMS

Testing of the Works

A26*.1 Pipeline pressure testing and commissioning, including  provision of all the 
required equipment, materials and works necessary for testing.

 m 15,370

A26*.2 Disinfection of pipeline; flushing with clear water, filling with water containing 
0.05g/l Calcium Hypochlorite, left for 24 hours, including all the required 
equipment, materials, chemicals and water. Rate includes laboratory testing 
for measurement of residual chlorine, flushing with clean water and the safe 
disposal of the disinfecting water to the Engineer's approval.

 m 15,370

CLASS D: DEMOLITION AND SITE CLEARANCE

D11* General site clearance along the pipeline alignment ha 3.07

Tree Cutting (Provisional)
Cut down trees, grub up roots and cart away to tips. Girth shall be measured 
1.0m above ground level.

D21*.1 Girth: 0.5 m - 1.0 m nr 1

D21*.2 Girth: 1.0 m - 2 m nr 1

Buildings and Other Structures

D4** Allow for demolition and removal of buildings and all other structures 
including all brickwork, concrete, masonry, metal, timber and other materials 
from the wayleave. The rate includes for removal of all waste material.

sum 1

D4**.2 Allow for excavation and identification of extent/limits of existing pipelines 
including excavation, alignment, levels and other details at this  pipelines 
interconnection points. Include for backfilling of excavated areas and 
production of ACAD drawings showing details of pipelines. 

sum 1

CLASS I: PIPEWORK - PIPES

Supply, transport to site and store in secure place. High density 
polyethylene pipes (HDPE) - PN 12.5

Additional Epoxy-Coated and Cement/Epoxy Lined Steel Pipelines 

I3**.1 DN800 Line at the additional Mazeras Reservoir Outlet m 250

Additional HDPE Pipelines (PN12.5)

I7**.1 DN400 Line near the Airport Entrance Roundabout m 300

I7**.2 DN400 Line from Changamwe Tank to Changamwe KRA m 575

!7**.3 DN160 Line Proposed at Bomu (adjacent to the airport runway) m 1,250

!7**.4 DN180 Line Proposed at Doshi, Miritini m 200

!7**.5 DN250 Proposed road crossing at Kenol Petrol Station m 60

!7**.6 DN315 Proposed road crossing at Doshi, Miritini m 60

BILL No. 12 - ADDITIONAL AND REPLACEMENT PIPELINES
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BILL No. 12 - ADDITIONAL AND REPLACEMENT PIPELINES

!7**.7 DN315 Line Proposed from Magongo road (adjacent to the airport runway) m 600

!7**.8 DN315 along Magongo Road  from Changamwe Police Divisional 
Headquarters to Refinery Road

m 650

HDPE Pipelines Replacing Existing Smaller Diameter Pipelines  (PN12.5)

!7**.9 DN75mm for replacing existing smaller diameter pipelines m 200

!7**.10 DN90mm for replacing existing smaller diameter pipelines m 1,560

!7**.11 Ditto but DN110mm m 2,480

!7**.12 Ditto but DN160mm m 3,200

!7**.13 Ditto but DN200mm m 4,235

Transport from site store, lay and joint pipes by 'butt fusion' welding in 
trench; include for excavation, preparation of surfaces, disposal of 
excavated material, shoring sides of excavation trenches, backfilling and 
final reinstatement. High density polyethylene pipes (HDPE) - PN 12.5

Additional Epoxy-Coated and Cement/Epoxy Lined Steel Pipelines 

I3**.2 DN800 Line at the additional Mazeras Reservoir Outlet m 250

Additional HDPE Pipelines (PN12.5)

!7**.14 DN350 Line near the Airport Entrance Roundabout m 300

!7**.15 DN350 Line from Changamwe Tank to Changamwe KRA m 575

!7**.16 DN160 Line Proposed at Bomu (adjacent to the airport runway) m 1,250

!7**.17 DN180 Line Proposed at Doshi, Miritini m 200

!7**.18 DN250 Proposed road crossing at Kenol Petrol Station m 60

!7**.19 DN315 Proposed road crossing at Doshi, Miritini m 60

!7**.20 DN315 Line Proposed from Magongo road (adjacent to the airport runway) m 600

!7**.21 DN315 along Magongo Road  from Changamwe Police Divisional 
Headquarters to Refinery Road

m 650

HDPE Pipelines Replacing Existing Smaller Diameter Pipelines  (PN12.5)

!7**.18 DN75mm for replacing existing smaller diameter pipelines m 200

!7**.19 DN90mm for replacing existing smaller diameter pipelines m 1,560

!7**.20 Ditto but DN110mm m 2,480

!7**.21 Ditto but DN160mm m 3,200

!7**.22 Ditto but DN200mm m 4,235
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 12 - ADDITIONAL AND REPLACEMENT PIPELINES

CLASS J: PIPEWORK - FITTINGS AND VALVES

Supply, transport to site and store in secure place, epoxy FBE coated 
and lined steel pipe fittings. Include supply of jointing materials, bolts, 
nuts, gaskets etc as applicable. 

Bends

J311.1 DN100mm, 90o Bend nr 1

J311.2 Ditto but 250mm nr 2

J311.3 Ditto but 350mm nr 1

J311.4 Ditto but 400mm nr 1

J311.5 Ditto but 600mm nr 1

Junctions and branches

J321.1 DN150mm x 150mm, all flanged tee nr 2

J321.2 Ditto but 200mm x 100mm nr 1

J321.3 Ditto but 250mm x 250mm nr 0

J321.4 Ditto but 350mm x 350mm nr 2

J321.5 Ditto but 400mm x 200mm nr 1

J321.6 Ditto but 500mm x 250mm nr 1

J321.7 Ditto but 500mm x 400mm nr 2

J321.8 Ditto but 500mm x 500mm nr 1

J321.9 Ditto but 600mm x 200mm nr 1

J321.10 Ditto but 600mm x 250mm nr 2

J321.11 Ditto but 600mm x 500mm nr 1

All flanged Reducers

J321.12 DN250mm x 150mm nr 1

J321.13 Ditto but 400mm x 250mm nr 1

J321.14 Ditto but 400mm x 350mm nr 1

Adaptors/Couplings/Stepped couplings

J351.1 DN250mm straight coupling nr 2

J351.2 Ditto but 350mm nr 5

J351.3 Ditto but 400mm nr 1

J351.4 Ditto but 500mm nr 2

J351.5 Ditto but 600mm nr 2

J351.6 DN110/100mm stepped coupling nr 3

J351.7 Ditto but 160/150mm nr 5

J351.8 Ditto but 200/200mm nr 3

J351.9 Ditto but 315/250mm nr 4

J351.10 Ditto but 400/400mm nr 2

J351.11 Ditto but 600/525mm nr 2
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 12 - ADDITIONAL AND REPLACEMENT PIPELINES

J351.12 DN100mm flange adaptors nr 2

J351.13 Ditto but 150mm nr 4

J351.14 Ditto but 200mm nr 2

J351.15 Ditto but 250mm nr 7

J351.16 Ditto but 350mm nr 2

J351.17 Ditto but 400mm nr 2

J351.18 Ditto but 600mm nr 2

Straight specials

J381.1 DN250mm, 1.2m long Double flanged spigot pipe with puddle flange nr 2

J381.2 Ditto but 400mm nr 1

J381.3 Ditto but 500mm nr 1

J381.4 Ditto but 600mm, 2.4m long nr 1

J381.5 DN100mm, 1.2m long single flanged pipe with puddle flange nr 1

J381.6 Ditto but 150mm nr 3

J381.7 Ditto but 200mm nr 1

J381.8 Ditto but 250mm nr 3

J381.9 Ditto but 350mm nr 4

J381.10 Ditto but 400mm nr 1

J381.11 Ditto but 500mm nr 3

J381.12 Ditto but 600mm, 2.4m long nr 2

J381.13 DN100mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.14 Ditto but 150mm nr 3

J381.15 Ditto but 200mm nr 2

J381.16 Ditto but 250mm nr 3

J381.17 Ditto but 350mm nr 2

J381.18 Ditto but 400mm nr 2

J381.19 Ditto but 600mm,2.4m long nr 2

HDPE Bends

J611.1 DN110mm, all bends, PN12.5 nr 1

J611.2 Ditto but DN160 nr 1

J611.3 Ditto but DN200 nr 4

J611.4 Ditto but DN250 nr 2

J611.5 Ditto but DN315 nr 1
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 12 - ADDITIONAL AND REPLACEMENT PIPELINES

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.1 DN100mm all flanged sluice valve, PN10 nr 1

J811.2 Ditto but 150mm nr 4

J811.3 Ditto but 200mm nr 1

J811.4 Ditto but 250mm nr 6

J811.5 Ditto but 350mm nr 3

J811.6 Ditto but 400mm nr 1

Pressure reducing valves

J87*.1 DN100mm diaphragm operated pressure reducing valve to EN 1074-5, PN16. 
Similar or equivalent to AVK pressure reducing control valve. 

nr 1

J87*.2 DN200mm diaphragm operated pressure reducing valve to EN 1074-5, PN16. 
Similar or equivalent to AVK pressure reducing control valve. 

nr 1

J87*.3 DN400mm diaphragm operated pressure reducing valve to EN 1074-5, PN16. 
Similar or equivalent to AVK pressure reducing control valve. 

nr 1

PN16, Y-Strainers
Strainer in cast iron (GJS 450-10)with detachable screen in stainless 
steel. Face-to-face dimentions according to EN 558. Both internally and 
externally corrosion protected with fusion bonded epoxy coating, 250 
µm blue RAL 5017, approved for drinking water.

J93*.1 DN100mm nr 1

J93*.2 DN200mm nr 1

J93*.3 DN400mm nr 1

Transport from site store, lay, fix and joint fittings include for all fitting 
accessories  such as gaskets, butt fusion welding, bolting, etc, plus 
excavation, preparation of surfaces, disposal of excavated material, 
shoring sides of excavation trenches, backfilling and final reinstatement.

Bends

J311.6 DN100mm, 90o Bend nr 1

J311.7 Ditto but 250mm nr 2

J311.8 Ditto but 350mm nr 1

J311.9 Ditto but 400mm nr 1

J311.10 Ditto but 600mm nr 1

Sum Carried forward from previous page

Page total carried forward to next page

October 2022 Page 380 of 406



COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 12 - ADDITIONAL AND REPLACEMENT PIPELINES

Junctions and branches

J321.15 DN150mm x 150mm, all flanged tee nr 2

J321.16 Ditto but 200mm x 100mm nr 1

J321.17 Ditto but 250mm x 250mm nr 0

J321.18 Ditto but 350mm x 350mm nr 2

J321.19 Ditto but 400mm x 200mm nr 1

J321.20 Ditto but 500mm x 250mm nr 1

J321.21 Ditto but 500mm x 400mm nr 2

J321.22 Ditto but 500mm x 500mm nr 1

J321.23 Ditto but 600mm x 200mm nr 1

J321.24 Ditto but 600mm x 250mm nr 2

J321.25 Ditto but 600mm x 500mm nr 1

All flanged Reducers

J321.26 DN250mm x 150mm nr 1

J321.27 Ditto but 400mm x 250mm nr 1

J321.28 Ditto but 400mm x 350mm nr 1

Adaptors/Couplings/Stepped couplings

J351.19 DN250mm straight coupling nr 2

J351.20 Ditto but 350mm nr 5

J351.21 Ditto but 400mm nr 1

J351.22 Ditto but 500mm nr 2

J351.23 Ditto but 600mm nr 2

J351.24 DN110/100mm stepped coupling nr 3

J351.25 Ditto but 160/150mm nr 5

J351.26 Ditto but 200/200mm nr 3

J351.27 Ditto but 315/250mm nr 4

J351.28 Ditto but 400/400mm nr 2

J351.29 Ditto but 600/525mm nr 2

J351.30 DN100mm flange adaptors nr 2

J351.31 Ditto but 150mm nr 4

J351.32 Ditto but 200mm nr 2

J351.33 Ditto but 250mm nr 7

J351.34 Ditto but 350mm nr 2

J351.35 Ditto but 400mm nr 2

J351.36 Ditto but 600mm nr 2
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 12 - ADDITIONAL AND REPLACEMENT PIPELINES

Straight specials

J381.20 DN250mm, 1.2m long Double flanged spigot pipe with puddle flange nr 2

J381.21 Ditto but 400mm nr 1

J381.22 Ditto but 500mm nr 1

J381.23 Ditto but 600mm, 2.4m long nr 1

J381.24 DN100mm, 1.2m long single flanged pipe with puddle flange nr 1

J381.25 Ditto but 150mm nr 3

J381.26 Ditto but 200mm nr 1

J381.27 Ditto but 250mm nr 3

J381.28 Ditto but 350mm nr 4

J381.29 Ditto but 400mm nr 1

J381.30 Ditto but 500mm nr 3

J381.31 Ditto but 600mm, 2.4m long nr 2

J381.32 DN100mm, 1.2m long plain ended pipe with puddle flange nr 2

J381.33 Ditto but 150mm nr 3

J381.34 Ditto but 200mm nr 2

J381.35 Ditto but 250mm nr 3

J381.36 Ditto but 350mm nr 2

J381.37 Ditto but 400mm nr 2

J381.38 Ditto but 600mm,2.4m long nr 2

HDPE Bends

J611.6 DN110mm, all bends, PN12.5 nr 1

J611.7 Ditto but DN160 nr 1

J611.8 Ditto but DN200 nr 4

J611.9 Ditto but DN250 nr 2

J611.10 Ditto but DN315 nr 1

Valves and penstocks

Ductile cast iron (GJS-500-7) resilient seat sluice valve, full bore, face to 
face dimensions to EN 558, ser. 15 (DIN F5) with flanged end 
connections. Valve body and bonnet both internally and externally 
corrosion protected with drinking water approved, 250 µm blue RAL 
5017 fusion bonded epoxy (FBE). To be supplied complete with 
extension spindles of appropriate lengths approved by the Engineer and 
tee-key. As AVK or similar equivalent

J811.7 DN100mm all flanged sluice valve, PN10 nr 1

J811.8 Ditto but 150mm nr 4

J811.9 Ditto but 200mm nr 1

J811.10 Ditto but 250mm nr 6

J811.11 Ditto but 350mm nr 3

J811.12 Ditto but 400mm nr 1
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 12 - ADDITIONAL AND REPLACEMENT PIPELINES

Pressure reducing valves

J87*.4 DN100mm diaphragm operated pressure reducing valve to EN 1074-5, PN16. 
Similar or equivalent to AVK pressure reducing control valve. 

nr 1

J87*.5 DN200mm diaphragm operated pressure reducing valve to EN 1074-5, PN16. 
Similar or equivalent to AVK pressure reducing control valve. 

nr 1

J87*.6 DN400mm diaphragm operated pressure reducing valve to EN 1074-5, PN16. 
Similar or equivalent to AVK pressure reducing control valve. 

nr 1

PN16, Y-Strainers
Strainer in cast iron (GJS 450-10)with detachable screen in stainless 
steel. Face-to-face dimentions according to EN 558. Both internally and 
externally corrosion protected with fusion bonded epoxy coating, 250 
µm blue RAL 5017, approved for drinking water.

J93*.4 DN100mm nr 1

J93*.5 DN200mm nr 1

J93*.6 DN400mm nr 1

CLASS K: PIPEWORK - MANHOLES AND PIPEWORK ANCILLARIES
Includes manholes and other chambers, ducts, culverts, crossings, 
thrust blocks, anchor blocks, reinstatement and other pipework 
ancillaries

In Situ Chambers
Provide all materials and construct cast concrete chambers. Include for 
supply and fixing of removable precast concrete covers, step irons, 
compacted granular fill,  etc. All as detailed in standard drawings.

K21*.1 Chamber of internal dimensions 1200mm x 1200mm. nr 6

K21*.2 Ditto but 2000mm x 2000mm nr 10

Crossings 

K6**.1 Allow for crossing existing hedges, walls and fences and reinstating these 
after construction of the water main is completed.

m 5

K6**.2 Allow for crossing existing surface drains, open quarries, streams,etc as 
shown in the drawings and to the satisfaction of the Engineer.  Include for 
provision of diverting the drains and keeping them operational during 
construction

nr 5

K6**.3 Allow for crossing existing underground services and utilities i.e. water lines, 
sewerlines, telephone/electricity ducts, fibre optic cable duct etc. including 
reinstatement to the original status and liaison with the relevant body for 
inspection/approval during execution of the works. Pilot excavation shall be 
done to establish exact location of any buried services prior to actual 
excavation. The rate shall be demeed to include all pilot excavations, repairs 
and reinstatement of any damages to the existing buried services as a result 
of execution of the works.

Item L.S

Reinstatement
Breaking up of road, installation of an appropriately sized epoxy FBE 
coated steel pipe sleeve including temporary and permanent 
reinstatement of road as per details in standard drawings and to the 
satisfaction of the Engineer. Contractor to allow for provision of requisite 
diversion signage, controls and safety precaution in his rates.

K73*.1 Murram/Earth road reinstated with 200mm thick well graded gravel wearing 
course compacted to 95% MDD (AASHTO T180) in layers of minimum 
150mm thickness using an 8-10 tonne roller. 

m 5
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 12 - ADDITIONAL AND REPLACEMENT PIPELINES

K73*.2 Concrete block paved road reinstated with 50mm thick sand bedding, 
150mm thick compacted hand packed stone base and 200mm thick natural 
gravel subbase compacted to 95% MDD (AASHTO T180). 

m 10

Reinstatement of footpaths

K74* Breaking up, temporary and permanent reinstatement of tarmac, concrete 
and concrete block paved footpaths as per details in standard drawings.

m 5

Other Pipework Ancillaries

K82* Supply and fix marker posts along water main route, road crossings, change 
of direction, air valves, washouts and valve chambers. All in accordance with 
drawings and specifications as detailed in standard drawings.

nr 14

K86* Provide all materials and construct masonry outfall structures on mass 
concrete plinths at washout drain pipe outlets.

nr 1

CLASS L:  PIPEWORK - SUPPORTS AND PROTECTION, ANCILLARIES 
TO LAYING AND EXCAVATION
Extras to excavation and backfilling for excavation in Rock.  Rate to 
include carting away and disposal. (Provisional)
Note:- Blasting is NOT permitted for Item L1

Extras to excavation and backfilling as per Clause 301 of The 
Specifications for pipeline and chambers

L1**.1 Excavation in trench for rock class "A" m3 7,200

L1**.2 Excavation in trench for rock class "B" m3 1,480

L1**.3 Excavation in trench for rock class "C" m3 560

Special pipe laying methods

Trenchless road crossings

L2**.1 Trenchless road crossing: Provide all equipment and materials to bore below 
road surface using an approved trenchless technique. The rate includes all 
works, requisite shoring, strutting, installation of a DN200mm HDPE pipe and 
a DN300mm epoxy coated FBE steel pipe sleeve casing, grouting and 
reinstatement e.t.c. All works to be executed in close liaison with relevant 
road authority and rate includes facilitation of the same. The Bidder to 
submit method statement with bid for execution of these works.  

m 60

L2**.2 Ditto but DN315 pipe inside a DN400 sleeve m 60

L2**.3 Ditto but DN350 pipe inside a DN450 sleeve m 30

Beds

L33* Provide, place and compact imported granular material in pipe bedding as 
directed by the Engineer.

m 5,380

Haunches

L44* Provide and place haunching mass concrete class 15/20 as specified in the 
drawings and as directed by the Engineer.

m 15

Surrounds

L52* Provide, place and compact selected excavated granular fill material in bed 
and surround to pipes as specified in the drawings and as directed by the 
Engineer.

m 5,380

L53* Ditto but imported selected fill. m 2,306
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BILL No. 12 - ADDITIONAL AND REPLACEMENT PIPELINES

Pipe wrapping (provisional)

L6** Wrap pipeline with "Denso Tape" or approved equivalent.  Bidder to include 
wrapping/jointing on murram road crossings and aerial crossings  in two 
layers as directed by the Engineer.

m 170

L7**.1 Class 15/20 mass concrete, volume n.e 1m3 nr 37

L7**.2 Ditto but  1 - 2m3 nr 32

L7**.3 Ditto but  2 - 4 m3 nr 5

L7**.4 Ditto but exceeding 4 m3 nr 4

Decommissioning of Redundant Asbestos Cement Mains

X64 Allow for locating, in liason with the WSP, excavating/ exposing and 
puncturing/ breaking of the Existing Asbestos Cement (AC) Mains that are to 
be decommissioned. The AC Pipe and any debris after breaking of the pipe 
are to be left in the ground. Minimum Area to be exposed is 2m x 2m and 
depth n.e 2m to the top of the pipe

nr 17
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

West Mainland Lot  4A and 4B,
Bills of Quantities

Amount (KES.)

1 Bill No. 7.1 - Line WM03

2 Bill No. 7.2 - Line WM05

3 Bill No. 7.3 - Line WM07

4 Bill No. 7.4 - Line WM08

5 Bill No. 7.5 - Line WM11

6 Bill No. 7.6 - Line WM12

7 Bill No. 7.7 - Line WM13

8 Bill No. 7.8 - Line WM14

9 Bill No. 7.9 - Line WM17

10 Bill No. 7.10 - Line WM18

11 Bill No. 7.11 - Line WM19

12 Bill No. 7.12 - Line WM20

13 Bill No. 7.13 - Line WM21

14 Bill No. 8.1 - Line WN01

15 Bill No. 8.2 - Line WN02

16 Bill No. 8.3 - Line WN03

17 Bill No. 8.4 - Line WN05

18 Bill No. 8.5 - Line WN08

19 Bill No. 8.6 - Line WN09

20 Bill No. 8.7 - Line WN10

21 Bill No. 8.8 - Line WN11

22 Bill No. 8.9 - Line WP01

23 Bill No. 8.10 - Line WP02

24 Bill No. 8.11 - Line WP03

25 Bill No. 8.12 - Line WP04

26 Bill No. 8.13 - Line WP05

27 Bill No. 8.14 - Line WP08

28 Bill No. 8.15 - Line WP09

29 Bill No. 8.16 - Line WP10

30 Bill No. 8.17 - Line WP14

31 Bill No. 8.18 - Line WP15

32 Bill No. 9.1 - Tertiary Mains

33 Bill No. 9.2 -  Existing Tertiary Mains to be Replaced

34 Bill No. 10.1 - Supply of Pipes, Fittings and Accessories for New Consumer Connections

35 Bill No. 10.2 - Reinstatement of Existing Consumer Connections after Laying of New Mains

36 Bill No. 11 - Bulk Meters

37 Bill No. 12 - Additional Pipelines

Total West Mainland Additional Pipelines 
Carried Forward to Grand Summary Page 

WEST MAINLAND COLLECTION PAGE

Bills

Total West Mainland Primary and Secondary Mains 
Carried Forward to Grand Summary Page 

Total West Mainland Tertiary Mains 
Carried Forward to Grand Summary Page 

Total West Mainland Consumer Connections 
Carried Forward to Grand Summary Page 

Total West Mainland Bulk Water Meters 
Carried Forward to Grand Summary Page 
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

South and West Mainland Lot  2A, 4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

NOTE:  THE WHOLE OF THIS BILL IS PROVISIONAL

CLASS A: GENERAL ITEMS

Labour
The rates inserted herein should include for all costs such as insurance, 
travelling time, overtime, accommodation, use and maintenance of small 
tools of trade, supervision, overheads and profit.  Only time engaged 
upon work will be paid for:

A411.1 Unskilled Labourer Hrs 100

A411.2 Timberman Hrs 50

A411.3 Stone Mason Hrs 50

A411.4 Carpenter Hrs 50

A411.5 Concretor Hrs 50

A411.6 Blaster (Certified) Hrs 10

A411.7 Pipelayer Hrs 50

A411.8 Painter Hrs 10

A411.9 Surveyor Hrs 50

A411.10 Foreman Hrs 100

A411.11 Watchman (including use of firewood, lights, day, night, Sunday and Public 
Holiday watching)

Hrs 50

Materials
All materials are to comply with the specifications.  The rates inserted 
herein are to include for delivery to site, storage, handling, overheads 
and profits

A413.1 Ordinary Portland Cement Tonne 1

A413.2 High tensile steel (any size from 8mm to 15mm dia.) ton 15

A413.3 Fine aggregate for concrete m3 20

A413.4 Coarse aggregate for concrete m3 20

A413.5 Use of shuttering timber m2 10

A413.6 Use of Timbering for Trenches m2 1

A413.7 Murram m3 20

A413.8 Concrete blocks 200mm wide m2 20

A413.9 Natural Quary Masonry Blocks 200mm wide m2 20

A413.10 HDPE pipes 
i). 15mm - 32mm m 50
ii). 40mm - 63mm m 40
iii). 75mm - 110mm m 30

A413.11 Steel Pipes
i). 15mm - 32mm m 50
ii). 38mm - 64mm m 40
iii). 75mm - 100mm m 30

A413.12 Concrete
i). Concrete Class 15/20 m3 10
ii). Concrete Class 20/20 m3 10
iii). Concrete Class 25/20 m3 10

BILL No. 13 - SCHEDULE OF DAYWORKS
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa and Sanitation Facilities in Mombasa South Mainland.

South and West Mainland Lot  2A, 4A and 4B,
Bills of Quantities

Item No. Description Unit Quantity Rate (KES.) Amount (KES.)

BILL No. 13 - SCHEDULE OF DAYWORKS

Plant
The rates inserted herein should include for all operational and 
maintenance costs, fuel, oil, grease, operators, turnboys, supervision, 
overhead and profits.  Only the time actually employed on works will be 
paid for and the rates should include for idle, travelling and overtime

A415.1 Compressor (3.0 m3/minute) Hrs 50

A415.2 Pneumatic pick Hrs 50

A415.3 Plate Compactor / Walker Hrs 50

A415.4 Backhoe Loader / Excavator (<1m3 bucket) Hrs 25

A415.5 Excavator (>1m3 bucket) Hrs 10

A415.6 Wheel Loader >2.5m3 bucket Hrs 5

A415.7 Concrete Vibrator (Petrol or Diesel) Hrs 50

A415.8 Concrete Mixer 14/10 (including batch weighing gear and drag feed shovel) Hrs 25

A415.9 Dumper 0.38 m3 Hrs 25

A415.10 1 Tonne pick-up truck Hrs 50

A415.11 5 Tonne Lorry (Tipper) Hrs 25

A415.12 7 Tonne Lorry (Tipper) Hrs 25

A415.13 10lts truck water bowser Hrs 25

A415.14 Portable water pump 50mm diameter (inclusive of hoses, couplings, etc.) Hrs 25

A415.15 Oxy-Acetylene cutting and welding set, including oxygen and acetylene Hrs 20

A415.16 Electric welding set including electrodes Hrs 10

A415.17 1 Tonne small vibratory mini compactor / Road roller - Hrs 10

A415.18 Grader Hrs 4

A415.19 D4 Tractor Hrs 4

A415.20 10T Single drum roller.  (6passes for 150mm compaction. 5km/hr) Hrs 4
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COAST WATER WORKS DEVELOPMENT AGENCY,
Construction of Water Distribution Pipelines in Mombasa 
and Sanitation Facilities in Mombasa South Mainland.

South and West Mainland Lot  2A, 4A and 4B,
Bills of Quantities

Amount (KES.)

1 BILL No. 1 - PRELIMINARIES & GENERAL

2 DAYWORKS

SOUTH MAINLAND 2A

3 Primary and Secondary Mains

4 Tertiary and Service Mains

5 Consumer Connections

6 Bulk Water Meters

ABLUTION BLOCKS

7 Ablution Blocks in South Mainland

WEST MAINLAND 4A and 4B

8 Primary and Secondary Mains

9 Tertiary and Service Mains

10 Consumer Connections

11 Bulk Water Meters

12 Additional Pipelines

(A)

(B)

(C) 

(D)

GRAND TOTAL CARRIED TO LETTER OF BID [(C) + (D)]

GRAND SUMMARY PAGE

Bills

Bills Total Exclusive of VAT                                                             

Add 10% of (A) for Contingencies                                                      

Bill Total Inclusive of Contingencies                                               

Value Added Tax (VAT) - 16% of (C)                                                 
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